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DES I GN. BU IL D . D E L IVER'."

Headquarters

5655 Middle Road
Theodore, AL. 36582

Office: 251-725-0200

Fax: 866-720-9834

Regional Operations North

1901 Napa Valley Dr, Suite 100

Little Rock, AR 72212

Office: 501-765-0184

Regional Operations East

2720 NW 6th St., Suite 302C

Gainesville, FL. 32609

Office 352-363-7652

October 30th, 2023

City of Gainesville, FL - GRU

Attention: Contracting Officer Authority

RE: Continuing Construction Management Professional Services for Minor Projects 

To Whom It May Concern:

Thank you for this opportunity to express our interest in the RFP for the Continuing Construction

Management Professional Services for Minor Projects and for allowing me to introduce you to Gulf

Coast Underground, LLC. (GCU, LLC). GCU is unique in that we are licensed in the State of Florida as

both an Engineering Firm and as a General Contractor and have been in business for nearly 20 years.

We are a privately held firm which allows us to be flexible and responsive to the needs of our clients.

We have a truly dedicated team that prides themselves on building enduring relationships with our

clients and is empowered to work with you to immediately meet any challenge with an appropriate

solution.

GCU is headquartered in Theodore, AL, providing us excellent access along the 1-10 and 1-65 corridors

with operations and regional offices located in Little Rock, AR and in Gainesville, FL. We currently

operate in multiple states including Alabama, Arkansas, Florida, Georgia, Louisiana, Mississippi, South

Carolina, North Carolina, Tennessee, Texas and Virginia. Each of our crews operate state of the art

equipment and GCU is always investing capital to maintain our fleet and to acquire new and better

equipment. We have the ability and experience to inspect, repair and rehabilitate all types of

infrastructure that you might be using in your operations.

GCU has completed successful sewer rehabilitation projects for several Federal Clients, as well as many

municipalities and private clients in the State of Florida. We have worked diligently to develop and

maintain strong relationships with each one and are proud of our current working relationship with

GRU. We would also encourage you to contact any of the other following municipalities that can provide

references for services we have provided: Crestview, Okaloosa County, Niceville, Fort Walton, Panama

City, Panama City Beach, Mexico Beach, Bay County, and many more can be provided if you need.

Thank you again for allowing us this opportunity and we look forward to proving that we are indeed

the best choice to tackle this project for you. Please find enclosed our company information and if you

find the need for any further documentation or information, please feel free to reach out to me

personally, my cell phone number is (251) 550-0354.

Sincerely, - ·

-- -
,

Robert Lindley 

Chief Estimator



PROJECT UNDERSTANDING AND APPROACH

Project Goals:

Our project approach begins with our clear and concise technical understanding of the overall
project goals and each team member’s understanding of the role that they will fulfill on the
project. The goals as we understand the RFP documents include but aren’t limited to the
following:

• Provide Construction Management for Minor Projects in the Utility Wastewater

and Water Construction and Rehabilitation Projects

• Provide input into the design, scoping and contractor selection process for assigned

work orders / projects.

• Provide the most cost-effective method to install new, rehabilitate or replace existing or

new water and wastewater infrastructure including but not limited to; manholes,

conveyances, treatment and pumping stations.

• In addition to the above, the work will include trenching, utility bypassing, dewatering,

maintenance of traffic.

Design and Construction Issues and Constraints

Team members from GCU, are familiar with the working conditions within the purview of the

City of Gainesville. At the beginning of any project, GCU will visit the site to take photographs,

measurements, and to document constructability constraints. We have experience in reviewing

available internal CCTV videos or other project documentation provided (or the crews to

capture new data as needed) to define a scope of work for a project area that will maximize

budget and minimize I&I.

GCU will leverage our experience in working in the Northern Florida and Panhandle area to

recommend products, specialized contractors and methods that have been proven to work

for our many past clients. We have the knowledge and experience to recommend and

execute all types of utility rehabilitation from open-cut through all types of trenchless

methods. We have a thorough pre-construction review method that involves our operations

and estimating teams to reach accurate duration and cost estimates that we stand behind.

Specific Methods and Technical Approach

Our team will draw on the knowledge and experience of our Team gained from successfully

delivering similar rehabilitation projects and implementing planning and preparation

procedures. The proposed methods of work are summarized as follows:

• Evaluation of Owner’s requirements to include proposed project site, goals and 

budget.

• Evaluation of available project data including as-built plans, CCTV video, site walk 

and site observations.

• Development of Recommendations of Rehabilitation or New Construction



methods that are in-line with the Owner’s expectations for project budget and
end goal usage that meet or exceed industry standard methods and utilize
GCU’s experience in similar environments.

• Investigation into Project Impacts including traffic control, environmental and citizen

concerns. These can include site investigation like Geotech reports and Storm water

management plans as needed.

• GMP pricing – GCU will develop GMP pricing at times designated by the Owner

including contingencies specified in the RFP documents to allow the Owner to make

plans on budgeting and scope impacts.

• Evaluation and creation of bid packages. GCU can create bid packages as

needed to send to contractors and subcontractors in the effort of obtaining the

best possible pricing for each project.
• GCU also has the ability to self-perform work in the utility sector including but not

limited to CCTV / SSES, mainline and lateral rehabilitation and installation,
manhole / wet well rehabilitation and installation, all utilizing state of the art
products and methods.

Qualifications

• A minimum of three (3) years in business as a Construction Management firm or

Building Contractor. Firm staff must have at least three (3) years of experience as

a Construction Manager or Building Contractor in providing pre-construction and

construction phase services.

• GCU has been in business as a utility construction and rehabilitation
contractor for 20 years. We have a vast amount of experience working
throughout the Southeast on projects for all types of clients including
municipalities, federal agencies and private utilities. Our work includes
the evaluation of infrastructure and the implementation and execution of
new installations and rehabilitation to deliver lasting solutions to typical
problems of undersized infrastructure, I&I and structural decay.

• Experience with at least three (3) projects in acting as a CM at Risk with a
Guaranteed Maximum Price: soliciting bids, contracting with and managing
multiple trade contractors.

• GCU approaches all of our projects with the mindset of a Construction
Manager. Whether the work is negotiated or low-bid, we provide our
clients with a level of care for the end goals and budget that are not
typical in our industry. We evaluate each project for methods of value
engineering and alternative methods with the only goal of providing
solutions that will meet the clients end goals and provide a lasting fix for
any issues. To meet the mindset, we have developed relationships with
many specialized subcontractors and material suppliers, enabling us the
ability to offer a myriad of solutions to any problem encountered on the
job site. We are also flexible in our delivery and are able to offer solutions
for any unforeseen project issues as they arise. Our ultimate goal is
client and end-user satisfaction and the delivery of top-quality water and
waste-water infrastructure solutions.



• Demonstrated experience in cost estimating during pre-construction and cost

control during construction.

• GCU’s estimators have an average of 20 years of experience in the

creation of costing proposals in many different methods, including

Design-Build, Design-Bid-Build, Construction Management, Best Value

and Low Cost. Our ability to deliver successful projects throughout the

southeast over the last 20 years is a testament to our proven pricing

methodology and gives us a vast amount of historical data and

experience to anticipate market trends and provide highly accurate

budgets and proposals.

• Our Project Management team is responsible for cost control during the

construction project. They are the drivers to maintaining project budgets

and coming up with unique solutions for meeting project schedule and

staffing requirements. We utilize software systems to track project costs

and all Project Management staff our familiar with providing scheduling

and cost updates to clients through a myriad of industry standard

platforms including MS Project and Primavera.

• Firm shall demonstrate it possess or has access to personnel and equipment

support necessary for completion of tasks assigned throughout the term of the

contract.

• GCU employs over 100 individuals, the majority of which are highly

skilled field technicians with experience in all of our construction and

rehabilitation methods. We have a dedicated office staff including in-

house estimating, project management, operations, accounting, safety

and admin that all work with our filed staff and clients to deliver our

projects on time and on budget.

• GCU has a on staff engineers that guide our more technical endeavors

and provide technical support for our project recommendations and

approaches.

• Firm shall demonstrate that it complies with all applicable State and Federal

professional licensing laws.

• GCU is licensed in the State of Florida as a General Contractor, Utility 

Contractor and an Engineering Firm.



Required Forms



REQUIRED FORM A
(Page 1 of 2)

RESPONDENT VERIFICATION FORM

REQUEST FOR QUALIFICATIONS 

FPUR-230010-GD

Continuing Construction Management Professional Services for Minor Projects

1. RESPONDENT CONTACT INFORMATION

Legal Name of Respondent's Company (as reported to IRS):,_G_c_u....:,_L_L_C _

OBA: Gulf Coast Underground, LLC

Authorized Representative Name/Title: _M_ad_is_o_n_D_a..;..y_,A_c_c_ou_n_ti....;ng:;_M_an_a-=-g_e_r _  

E-mail Address: ddavis@gogcu.com

Street Address: 5655 Middle Road

City, State, Zip: Theodore, AL 36582

Mailing Address (if different): _

City, S t a t e , Z i p :

Telephone: '-=2(=51-'---_) ...,_7=25=-·=02=0=0 _ Fax: (866 )_4"-71'"'"·=2..7..5....3... _

2. DECLARATIONS OF DEBT AND DEFAULT
a. Respondent is not in arrears to City upon any debt, fee, tax or contract:

Respondent is NOT in arrears

D Respondent IS in arrears

b. Respondent is not a defaulter, as surety or otherwise, upon any obligation to City:

1K]Respondent is NOT in default

D Respondent IS in default

3. ACKNOWLEDGEMENT OF ADDENDA
Respondents who receive this bid from sources other than City of Gainesville Procurement Division or DemandStar.com
MUST contact the Procurement Division prior to the due date to ensure any addenda are received in order to submit a
responsible and responsive offer. Uploading an incomplete document may deem the offer non-responsive, causing
rejection.

ADDENDA ACKNOWLEDGMENT: Prior to submitting this offer, I have verified that all addenda issued to date are
considered as part of my offer.

Addenda received (list all)# _

mailto:ddavis@gogcu.com


REQUIRED FORM A
(Page 2 of 2)

4. LOCAL PREFERENCE (Refer to 8.2 for qualifying information)

Local Preference requested:

□YES

' © N O

A copy of your Business Tax Receipt should be included in your submission if you are requesting Local Preference:

5. QUALIFIED SMALL BUSINESS AND/OR SERVICE DISABLED VETERAN BUSINESS STATUS
(Refer to 8.3 for qualifying information)

a. Is your business qualified, in accordance with the City of Gainesville's Small Business Procurement Program, as a
local Small Business? D YES [!] NO

b. Is your business qualified, in accordance with the City of Gainesville's Small Business Procurement Program, as a

D YES e9NOlocal Service-Disabled Veteran Business?

6. FEDERAL EMPLOYMENT IDENTIFICATION NUMBER
FEIN: 20-3547755

7. REGISTERED TO DO BUSINESS IN THE STATE OF FLORIDA
Is Respondent registered with Florida Department of State's, Division of Corporations, to do business in the State of
Florida? 00YES D NO (refer to Part 1, 1.6, last paragraph)

If the answer is "YES", provide a copy of SunBiz registration or SunBiz Document Number(# M14000006499

If the answer is "NO", please state reason why:

8. DIVERSITY AND INCLUSION
Does your company have a policy on diversity and inclusion?

If yes, please attach a copy of the policy to your submittal.

Note: Possessing a diversity and inclusion policy will have no effect on the OWNER's consideration of your submittal, 
but is simply being requested for information gathering purposes.

YES ONO

By signing this form, I acknowledge I have read and understand, and my firm complies with all General Conditions and 
requirements set forth herein; and,

Proposal is in full compliance with the Specifications.

D Proposal is in full compliance with the Specifications except as specifically stated and attached hereto.

SIGNATURE OF AUTHORIZED REPRESENTATIVE, 1{)a.cttsm'·fnf
SIGNER'S PRINTED N AM E : M 01 \SQY) 001 DA E: \ 0\30\2"3



REQUIRED FORM B

DRUG-FREE WORKPLACE

The undersigned respondent in accordance with Florida Statute 287.087 hereby certifies that

G_c_u_,_L_Lc does: 

Name of Respondent

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against
employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug
free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for the drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the
statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities
or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program
if such is available in the employee's community, by any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



REQUIRED FORM C

E-VERIFY CERTIFICATION FORM

If awarded:

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not limited
to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system to verify the
work authorization status of all new employees of the Contractor during the term of this Agreement; and 2) the Contractor
shall expressly require any subcontractors performing work or providing services pursuant to this Agreement to likewise
register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of
all new employees of the subcontractor during the term of this Agreement. Section 448.095, Florida Statutes, states the
statute must be construed in a manner that is fully consistent with any applicable federal laws or regulations, and therefore
this section does not apply to this Agreement to the extent that this section would be inconsistent with any federal laws or
regulations that are applicable to this Agreement.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirement.

GCU, LLC

Bidder's Name

Printed Name/Title of Authori ed Representative

S i a . Q w . J R e p r & ! l

(Jr



REQUIRED FORM D 
CUSTOMER PROJECT HISTORY

NAME OF RESPONDENT:

Provide information for three projects of similar scope performed within the past three (3) years. You may include photos 

or other pertinent information. Please verify that the contact information you are providing is current and correct.

Customer Name: Okaloosa County

Address: 1250 N. Eglin Parkway, Suite 100

City, State, Zip Shalimar, FL 32579

Point of Contact: Beth Brant, PE Phone Number: 850-609-1100

E-mail: bbrant@poly-inc.com

Project Description: CCTV, CIPP, Epoxy Manhole Lining

Project Cost: $3,517,848.75

Project Start Date: May 2019 Project Finish Date: May 2024

Customer Name: City of Lynn Haven

Address: 817 Ohio Avenue

City, State, Zip Lynn Haven, FL 32444

Point of Contact: Stephen Price, PE Phone Number: 850-265-2121

E-mail: sprice@dewberry.com

Project Description: Mainline & Lateral CCTV, CIPP, Manhole Lining, Pump Station Rehab, Point Repairs

Project Cost: $2,313,416.60

Project Start Date: March 2018 Project Finish Date: May 2023

Customer Name: City of Albany

Address: 401 Pine Avenue

City, State, Zip Albany, GA 31701

Point of Contact: Jeffrey Hughes Phone Number: 229-317-3418

E-mail: jhughes@albanyga.gov

Project Description: Design-Build, CIPP, CCTV, Excavation, Manhole Lining, Pipe Replacement, Roadway Reconstruction

Project Cost: $15,000,000

Project Start Date: August 2019 Project Finish Date: January 2021

GCU, LLC

mailto:bbrant@poly-inc.com
mailto:sprice@dewberry.com
mailto:jhughes@albanyga.gov


Project Descriptions



Construction Phase: $4,000,000
Damages:No LDs or termination

None.

 75,00 LF CCTV & Clean

 55,000 LF CIPP
 1,000 VF manhole rehabilitation
 Service lateral CIPP

GCU, LLC was contracted in 201 by Okaloosa County Water and Sewer System to rehabilitate their existing sewer

infrastructure. Utilizing Closed Circuit Television (CCTV) inspection of sanitary sewer pipelines, mainline Cured-in-
Place Pipe (CIPP), service lateral CIPP, and Multi-Component Polymer Spray coating manhole rehabilitation, GCU
has rehabilitated multiple systems within the County’s service area.

Over the course of this contract, GCU has performed more than 75,000 LF of CCTV inspection of various sized pipes,
working closely with the Owner and Engineer to provide rehabilitation recommendations for the best approach to
mitigate the County’s Inflow-and-Infiltration (I&I) issues. Upon approval of these recommendations, GCU mobilized
multiple rehabilitation crews and installed more than 55,000 LF of mainline CIPP liner and 1,000 VF of manhole
spray coating. These rehabilitation efforts have translated into direct savings for the County by tremendously
reducing the amount of I&I entering their system, resulting in a reduction of processing at the wastewater
treatment plant. Being in the Florida panhandle, not only is infiltration of ground water an issue, but also the
infiltration of fine grain “sugar sand”. GCU’s rehabilitation efforts have sealed more than 10 miles of sanitary sewer
pipe, removing tons of sand from their system that previously filled sewer lift stations, requiring constant vacuum
truck cleaning.

Gravity Sewer Rehab Project (2019), Okaloosa County, FL
Type of Project:Design-Bid-Build 
Role: Prime Contractor

Project Owner:

Okaloosa County
1250 N. Eglin Parkway, Suite 100
Shalimar, FL 32579
(850) 689-5050

Construction Period

May 2019– May 2024

Construction Cost/Damages

Subcontracted Work

Self-Performed Scope

Project Highlights



One (1) Combination Boiler truck, Two
(2) CCTV vans, Two (2) Combo vac/ 
Jetter Trucks, Three (3) crew pickups, 
One (1) refrigerated trucks, One (1)
Schwalm Cutter Truck, Wet-Out Facility

Gulf Coast Underground (GCU) partnered with
Phoenix Construction Services and Panhandle Engineering to perform various improvements on Lynn
Haven’s wastewater system, including over 0,000 LF of 8” – 30” CIPP, hundreds of VF of Manhole
Rehabilitation utilizing Spectra-Shield, mainline and lateral CCTV, cleaning, grouting, and bypass pumping.

SRF Wastewater System Improvements Gravity Sewer Rehabilitation

Client

City of Lynn Haven 
817 Ohio Avenue 
Lynn Haven, FL 32444
(850) 265-2121

Dates of Service

March 2018 – May 202

Value

Construction Phase: $15, 000,000
GCUPhase:$2,313,416.60

Proposed Staff Involved

GCU ProjectManager: Robert Lindley 
GCU ProjectManager: Spencer Tuell 
Superintendent: Paul Dolsen 
Superintendent: Matt Day

Equipment Utilized

Project Highlights

PrimeContractor Performance Contact

Phoenix Construction Services, Inc. 
1805 Tennessee Avenue
Lynn Haven, FL 32444

Paving, Sewer Point Repairs,
Water Line Replacements

Ted Schoppe, 
Project Manager
(850) 265-4210



Constantine Engineering: <1% Manhole
Inspections
Redzone Robotics, Inc: 2% Multi-Sensor Pipe
Inspection
JimBoydConstruction: 2%42”RCP
Installation

 Inspected & rehabilitated 33,000 LF 24”-54”
sanitary sewer main

 CCTV & Clean

 Mapped sewer mains
 Manhole rehabilitation

Gulf Coast Underground (GCU) was contracted by the
City of Albany to provide Design-Build professional
services to inspect and rehabilitate 33,000 linear feet of
24” to 54” sanitary sewer main. GCU mobilized
inspection crews to perform the cleaning, CCTV, sonar,
and mapping of the sewer mains and accomplished the
field work within three weeks.

GCU and Constantine Engineering then processed the
field inspection data and the provided design phase
services including mapping the system, drafting construction plan sheets and details and project specifications by licensed
professional engineers within a two-month schedule allowing construction to begin in January of 2019. This Design-Build approach
saved the City of Albany cost and because of the fast-track approach, cut a design phase schedule which normally takes many months
down to 2 months. The construction phase of the project included water Cured-In-Place-Pipe (CIPP) rehabilitation of all main lines

and Spectrashield rehabilitation of manholes. Challenges with access and bypass pumping were a constant throughout
construction, yet the GCU team persisted and hit every production target throughout the life of the contract. The
project was completed in August 2020, well ahead of the December 2020 deadline.

Eastside-Westside Interceptor Rehabilitation, Albany, GA
Type of Project: Design-Build 
Role: Prime Contractor

Project Owner 
City of Albany, GA
401 Pine Avenue
Albany, GA 31707
(229) 883-8330

Construction Period

August 2018– 202

Construction Cost/Damages

Design Phase: $1,700,000.00
Construction Phase: $13,300,000.00
Damages:No LDs or termination

Subcontracted Work

Self-Performed Scope

Subcontractor Performance Contact

Constantine Engineering <1% of Jeff Duplantis,
61 St. Joseph St., Suite Manhole PE
1000
Mobile, AL 36602

Inspections (251) 479-
0808

Redzone Robotics, Inc. 2% of Multi- Doug Boccuti,
91 43rd Street Sensor Pipe Sales Manger

Pittsburg, PA 15201 Inspection (412) 476-
8980

Jim Boyd Construction 2% of 42”RCP Jim Boyd,
1810 West Oakridge
Albany, GA 31707

Installation Owner
(229) 420-
9898

Project Highlights/General Scope



Sanitary Sewer System Improvements Phase, Moss Point, MS
Type of Project: Design-Bid-Build 
Role: Prime Contractor

City of Moss Point
4320 McInnis Ave
Moss Point, MS
(228) 475-0300

September 2018 – February 2020

Construction Phase: $2,505,333.80
Damages:No LDs or termination

None

 CCTV & Clean
 Point Repairs
 Rehabbed 2 Pump stations
 Replace pipe
 Protruding tap removal

 Install manholes

 Connect existing sewer to new manholes and lift 
stations

 30,643 LF CIPP of various pipe sizes

 760.7 VF manhole coating

Gulf Coast Underground (GCU) was contracted by the City of Moss Point to rehabilitate their sanitary sewer
system. This project involved CCTV, cleaning, point repairs, rehab 2 pump stations, replace pipe, install
manholes, connect existing sewer to new manholes and lift stations and protruding tap removal, as well as
30,643 LF of CIPP (various sizes) and 760.7 VF of manhole coating.

*Owner/Engineer were pleased with the workmanship and professionalism of GCU’s staff and added 
additional scope to maximize the expenditures of the project budget. The project was funded by FEMA 
and the City wanted to be sure to utilize all of the funds provided.

Project Owner

Construction Period

Construction Cost/Damages

Subcontracted Work

Self-Performed Scope

Project Highlights/General Scope



Cured-in-Place Pipe (CIPP) Sanitary Sewer 2019-2022 and 2023-2025
Role: Prime Contractor

Water Works and Sanitary Sewer Board of the
City of Montgomery
Montgomery, AL 36109

2019-Current

Construction Phase: $11,476,874.49

0%

 Installed over 300,000 LF CIPP
 Installed 100 CIPP Service Lateral Liners
 Installed Polymer Coating to interior of manholes and wet wells

Utilizing a task-order driven annual contract, GCU has provided the city of Montgomery, AL with full-service sanitary
sewer rehabilitation. GCU has installed more than 300,000 Linear Feet (LF) of cured-in-place pipe in sanitary sewer,
ranging from 8” to 36” in diameter. GCU’s scope of services performed for the city includes CCTV and Cleaning,
Mainline CIPP, Lateral CIPP, and Manhole and Wet Well Coating. GCU has installed service lateral liners through the
right-of-way to private residences, up to 75 LF from the mainline, greatly reducing I&I to the system. GCU’s
management staff maintained open communication with the client and affected private entities to ensure minimal
disruption to traffic and the public. Our data processing department performed diligent QA/QC to ensure that all
project deliverables were organized and delivered to the client in accordance with project specifications. This 3-year
contract began with an annual budget of $1,800,000.00 and due to GCU’s exceptional skill and experience
demonstrated by our project managers and field crews, the City of Montgomery increased their annual budget to
$6,000,000.00. Additionally, the continuation of this annual, task-order driven rehabilitation effort was put out for bid
and GCU was again awarded a second 3-year contract that will extend to 2025. This is a testament to GCU’s
workmanship and dedication to quality.

Project Owner

Construction Period

Construction Cost/Damages

Percent of Work Subcontracted

Self-Performed Scope

Project Highlights/General Scope



Proposed Project Staff



President, Gulf C o a s t Underg round , LLC ( GCU, LLC - Running a

construct ion f i rm special izing in sewer assessment and full- serv ice

rehabi l i tat ion, Spencer is responsible for all est imat ing, project

management , and business 

Georgia, Tennessee, South

development in Louisiana, 

Carol ina, North Carol ina,

Alabama,

Arkansas,

as theMississippi, Florida, and Texas. He has served

Design/ Construct ion lead for over 6,000 ,000 LF of full- serv ice SSES

projects. He is responsible for techn ica l sa les and is a des ign expert for

manho le and wet well rehabi l i tat ion and trenches pipe rehabil itat ion

while handl ing all schedul ing and m a n a gem en t of GCU' s office

personnel.

The C rom Co rpora t i on - Spencer m a na g ed construct ion and engineer ing

contracts special izing in the structural design and construct ion of AW WA

D- 110 Type I I and I I I pre- stressed concrete tanks used in the storage and

treatment of both water and wastewater , There, he prepared and

submitted bids for both tradit ional design- bid- build work as well as

design- build work. Additional ly, he orchest rated meet ings to negot iate

construct ion scopes and contract va lues while contract ing direct ly with

munic ipa l it ies and utilit ies on design- build work. As Area Manager , he

was the single point of contact for all work designed and const ructed by

The Crom Corporat ion within Louisiana, Mississippi and Puerto Rico.

As a Project Manager , he m a na g ed over 25 tank construct ion projects in

the NE Flor ida and Puerto Rico territory from concept to contract to

construct ion. He oversaw all construct ion, billing, scheduling, and

submitta ls for near ly $ 60 M of cont racted work. Spencer interacted with

equipment manufacturers , genera l contractors , consul tant engineers,

and munic ipal it ies in order to eff icient ly design, bid, and build water

and wastewate r construct ion projects, and authored an amendab l e

construct ion ma nua l for the design and const ruct ion of Crom

Corporat ion' s pa tented oxidation basins.

Spencer Tuell, PE, DBIA
P re s id e n t

Key Qualifications

Mr. Spencer Tuell is the President of GCU, LLC. He has a background in civil

engineering and his career has been focused on the design, construction and

rehabilitation of water/wastewater collection and treatment systems. He has

experience managing over 6,000,000 LF of collection system inspection work

and over 500,000 LF of collection system rehabilitation projects. Additionally,

Spencer spent 7 years at the Crom Corporation designing and constructing

prestressed concrete storage/treatment structures in the Southeastern U.S.

and Puerto Rico. Spencer earned a bachelor's degree and master's degree in

civil engineering from the University of Florida.

Technical Expertise

Relevant Experience

16 years of experience

11years at GCU

Education

B.S.CivilEngineering 

UniversityofFlorida,2005

Master ofEngineering,Civil 

Engineering

UniversityofFlorida,2006

Certifications +

Registrations

ProfessionalEngineer 

Florida(70718) 

Georgia(043738) 

Louisiana(36952) 

Tennessee(122322) 

NorthCarolina(048814)

SouthCarolina(36799

NASSCOPipelineAssessment 

and CertificationProgram 

(PACP,MACP,LACP)

U-714-06021879

UtilityCondition Assessment 

UtilityRehabilitation 

Infiltration/Inflow Reduction 

Utilities Design

Civil Engineering

Patents

US Patent No.US 10,233,608B2



Was t ewa te r Sy s te m Improvemen t s , DeFunia k Sp r i n g s , FL – As Project

Sup er i n t end ent , Mr. W a c h a w as respons ib le for o ve r see i ng rehab i l i t at ion

of nine p u m p stat ions . E ac h s ta t ion requ i red the i ns ta l l a t io n of

s ub mer s i b l e pumps , rai ls, contro l pane l s , a nd float mec han i s ms .

Addi t iona l ly , e m e r g e n c y b a c k u p gene r a t o r s w er e ins ta l l ed at ea c h

stat ion, wi th ei ther d iese l or ga s p o w er d ep end i ng upon the ava i l ab i l i t y

of na t u r a l g a s a t e a c h site. By s t reaml i n i ng their b y p a s s a nd wet well

r ehab i l i t a t io n sc hedu le , GCU s a v e d the c i t y nea r l y $650,000 on their bid

p r i ce c o m p a r e d to the s e c o n d - p l a c e bidder .

San i t a r y Sewe r Sy s te m Improvemen t s Phas e 1 , Mos s Po in t , MS – As GCU’s

Pro ject Sup er i n t endent , Mr. W a c h a d i r ec t ed the r ehab i l i t a t io n of the

s an i t a r y sew er s y s t e m in Moss Point , MS. This p ro jec t c o ns i s t ed of CCT V

a nd c l ean i ng , ma in l i ne s ewer point repairs , p ro t rud ing t ap r emo va l ,

30,000+ LF of c u r e d - i n- p lac e p ipe ( C I P P ) of var io us d i amet ers , a nd

m a n h o l e rehab i l i t a t ion . Mr. W a c h a ens u r ed a c c u r a t e co l l e c t io n of

in fo r mat io n in the f ield to prov ide to the pro jec t m a n a g e r for ad d i t io na l

QA/QC before de l i very to the c l ient .

Miscel laneou s Alexande r Cit y Sewe r Imp rovemen t s , A lexande r City , AL –

Mr. W a c h a as s i s t ed the pr o jec t m a n a g e r in overs igh t of mul t ip le sewer

imp r o v em e n t s in A lexander City, inc lud ing m a n h o l e r ehab i l i t a t io n and

over 10,000 LF of var io us-s ized CIPP. Lo c a t ed pr ima r i l y in e a s e m e n t s on

A lexander City’s m ai n trunk lines, a c c e s s w a s c h a l l eng i ng a nd often

requ i red pul l ing eq u ip me n t in a nd out of the e a s e m e n t s us ing h e a vy

eq u ip m e n t suc h as t r a c ke d bul ldozers . Mr. W a c h a e ns u r ed that al l work

w a s p e r fo r med in a c c o r d a n c e with the pro jec t p l ans a nd spec i f i ca t ions

a n d c o m p l e t e d within the c o n t r a c t durat ion.

Darren Wacha
V i c e P r e s i d e n t of C o n s t r u c t i o n  

Key Qualifications

Mr. W ac h a is responsible for managing all construction operations within GCU,

LLC. He provides company oversight across all projects using his specialized

technical expertise in heavy construction and the trenchless rehabilitation

field. His extensive background in the construction industry allows him to

provide the necessary oversight and quality assurance to deliver successful

projects that utility owners can be proud of.

Certifications +

Registrations

Technical Expertise

Relevant Project Experience

Gainesv i l l e Re g iona l U t i l i t i e s Va r i ou s Sewe r Impr ovemen t s , Gainesv i l le ,

FL – As the V ic e Pr es i dent of Construct ion , Mr. W a c h a m a n a g e d

op e r a t io ns dur ing the c r ea t io n of GCU’s s e c o nd sate l l i t e off ice in

Ga inesv i l l e , FL. Ser v i ng Ga inesv i l l e R eg i o na l Uti l i t ies ( G R U ) a nd the

sur round ing a rea , Mr. W a c h a o v e r s aw the t ra in ing a nd m a n a g e m e n t of

new field c r ew s to de l i ver the ful l s c o p e of GCU's serv i ces . Thes e i nc lud e

CCTV, ma in l i ne a nd la te ra l CIPP, grout ing , m a n h o l e a nd wet wel l

coa t ing , m a n h o l e inspec t ion , and e x c a v a t e d sewer point repairs .

36 years of experience

9 years at GCU

Education

B.S.BuildingConstructionwithHonors,
UniversityofFlorida,1995

MUTCD Traffic Control Compliance

training

OSHA 30-hr Training Certification

OSHA500Certification

Certified Instructor for the National

Center for Construction Education

and Research

FirstAid/CPR

ACI CertifiedNozzleman

ACI CertifiedSupervisor 

FLCGC 1516386

Heavy construction

Safety and training program 

management

Trenchless rehabilitation 

Utility condition assessment 

Utilityrehabilitation

Concrete installation

CIPP installation 

Jet/vac operator

Lateral reinstatementoperations

CCTV operations



Sewer L ine Rapid Asse s smen t & Manhole Inspect ion Project , Je f f erson

County, AL - Mr. Kleinschrodt successfu l ly del ivered 17 , 750 manho le

inspect ions and 3 ,000 ,000 LF of Sewer Line Rapid Assessment Tool

( SLRAT) inspect ions utilizing six f ield crews. Jef ferson County used the

inspect ion da ta to identify assets requiring immed iate attent ion and

developed scope of work for future rehabi l i tat ion projects. The d a ta

co l lected conta ined over 500 , 000 da t a f ields which required an

extensive QA/ QC program to ensure Jef ferson County rece ived a ccu ra te

inspect ion data .

Moul t r ie T ra i l s Area Dra inage Improvements , S t . Augus t ine, F L – GCU and

Ardurra per formed the design, permitt ing, and construct ion for the

rep lacement of a fai ling d ra inage outfall p ipe routed through the

Moultrie Trails subdivision. Mr. Kleinschrodt ac ted as on site project

m anage r who superv ised crews that rehabi l i tated the 575 LF of aging 60 "

d iameter Corrugated Metal P ipe with Cured in P lace Pipe by performing

cleaning, grubbing, CCTV, excavat ion and dewater ing. An addit iona l 25

LF was a d d ed during the design phase.

KSC Was tewa te r Sy s tem Rel iab i l i ty S tudy , NASA/ Kennedy Space Center ,

FL – As Project Manager , Mr. Kleinschrodt was responsible for oversee ing

crews perform pump station inspect ions, force main pipe inspect ions,

c leaning, CCTV of mainl ines and laterals, smoke test ing and dye

f looding. As a l icensed Professional Engineer, Mr. Kleinschrodt was ab le

to provide rehabil i tat ion recommendat ions based on the da ta rece ived

from the crews. These recommendat ions conta ined reports showing the

d a t a co l lected, as well as his interpretations of the data .

Paul Kleinschrodt, PE, PMP
V ic e P re s id e n t o f En g in e e r in g /P ro je c t M a n a g e r

Certifications +

Registrations

Technical Expertise

Key Qualifications

Mr. Kleinschrodt is the Vice President of Engineering and Project Manager at

GCU, LLC. He has a background in civil engineering, and his focus has been on

the inspection, evaluation, design, and construction of sanitary sewer

improvements projects. He has experience working in consulting engineering

and construction through both traditional project delivery and Design-Build

delivery approach. He has a vast experience managing over $30-million

combined value of infrastructure projects in Alabama, Florida, Georgia,

Mississippi, Tennessee, Arkansas, and South Carolina. He has successfully

delivered numerous Progressive Design-Build projects in Florida and Georgia.

Relevant Project Experience

2021 S t r uc tu ra l Defect Ident i f ica t ion & Rep lacement, Je f f e r son County,

AL – Mr. Kleinschrodt m a na g ed the cleaning and CCTV of 6 "- 24 "

mainl ine p ipes inspect ion of 11, 000 manholes , segmenta l pipe

rep lacement , and cleaning and CCTV of latera l pipes. This project was

d a ta heavy and required extensive QA/ QC to be per formed to ensure

that Jef ferson County rece ived a ccu ra te d a t a information.

14 years of experience

6 years at GCU

Education

B.S.CivilEngineering

UniversityofSouthAlabama,2010

ProfessionalEngineer

Florida(78089) 

Georgia(39936) 

Alabama(34388)

CertifiedProjectManagement 

Professional(PMI)No.2070893

NASSCOPipelineAssessment 

and CertificationProgram 

(PACP,MACP,LACP)

U-0118-070300238

UtilityCondition Assessment 

UtilityRehabilitation 

Infiltration/Inflow Reduction 

SSES Surveys

Utilities Design 

Civil Engineering



Sa fe ty Director, MDL Con t r a c t i n g - As the Sa fety Director of MDL

Contract ing, Mr. Martin' s responsibi l it ies included conduct ing hazard

and r isk assessments , deve lop ing new safety policies and procedures,

conduct ing incident invest igat ions and init iat ing correct ive act ions and

co l laborat ing with cl ients on project hazard ana lys i s in order to develop

courses of act ion to ensure project complet ion. During his t ime a MDL

Contract ing, he deve loped and implemented more than 40 indiv idual

safety and hea lth programs, c reated a DOT Compl iance program that

a ch ieved a pass ing score on the FMCSA new entrant safety audit, and

guided MDL Contract ing to more than 300 , 000 ma n hours without a lost

time incident.

In order to maintain safe working conditions, Mr. Martin monitors. and

documents the effectiveness of safety control measures used throughout the

company and conducts root-cause analyses of health and safety incidents.

Josh Martin
V ic e P re s id e n t o f C o rp o ra t e In f ra s t ru c t u re

Key Qualifications

Mr. Josh Martin is the Vice President of Corporate Infrastructure at GCU, LLC.

He oversees development and implementation of safety practices, audits

functions for health and safety procedure implementation. Josh also ensures

compliance with corporate, OSHA, and client safety requirements.

Technical Expertise

Relevant Experience

Sa fe ty Mana ge r , Range r Env i ronmenta l Serv i ces – As Safety Manager at

Ranger Env ironmenta l Services, Mr. Mart in ma inta in r igorous oversight

processes to ensure ongoing corporate comp l iance with all app l i cab le

safety and env ironmenta l regulat ions and contract requirements. He

m a na g ed hazard assessment act iv it ies by conduct ing and supervising

safety inspect ions, and ana lyzed inspect ion and incident d a ta to

identify opportunit ies to develop preventat ive and correct ive pract ices .

He also champ ioned emp loyee growth and deve lopment with the

creat ion and implementat ion of new programs to enhance emp loyee

capabi l i t ies and expertise. These inc luded the development of the

Ranger Sa fety Committee, Ranger New Hire Sa fety Orientat ion program

and imp lementat ion of the NCCER Craft Assessment Project.

11years of experience

3 years at GCU

Education

B.S.OccupationalSafetyand Health 

Columbia SouthernUniversity

Safety Program Development 

Safety Program 

Implementation

Risk/Hazard Assessment



Grav i t y Sewer Rehab, Ok a l o o s a County , FL

As Operat ions Manager , Mr. Dolson ensured that GCU provided well-

trained, knowledgeable f ield crews to Okaloosa County Water and Sewer

System to fulfill a multi- year, task- order driven contract to rehabi l i tate

the county’ s ag ing sewer infrastructure. By l ining more than 60 ,000 LF of

sani tary sewer and more than 100 manholes and wet wells, inc luding

ma in trunk l ines running a long FDOT highways, GCU has great ly reduced

I& I to the county’ s system. This dedicat ion to qua lity and cl ient

sat isfact ion, and the sav ings i t provides, is the reason why the county

inc reased their sewer rehabi l i tat ion budget from less than $ 100 ,000 .00

in Year 1 to $2,000 ,000 .00 in Years 4 & 5.

SRF Wa s t ewa te r Imp r o vemen t s Sy s tem, Lynn Haven, FL

As Operat ions Manager , Mr. Dolson oversaw all f ield crews working on

the project as GCU provided full- serv ice rehabil i tat ion. The scope of

work inc luded the CIPP instal lat ion, manho le rehabil i tat ion, main l ine and

latera l CCTV, c leaning, grouting, and bypass pumping. Manag ing the

coordinat ion of f ield crews and traff ic control contractors , Mr. Dolson

was able to mit igate disrupt ions to traffic during high- vo lume tourist

seasons, Mr. Dolson ensured that all work was performed in a cco rd ance

with the project p lans and speci f icat ions and comp leted within the

contract durat ion.

Paul Dolsen
C o rp o ra t e HQ O p e ra t io n s M a n a g e r

Certifications +

Registrations

Technical Expertise

Key Qualifications
Mr. Dolsen is the Corporate HQ Operations Manager of Gulf Coast

Underground, LLC. He has an extensive technical background in field

operations ranging from sanitary sewer evaluation surveys, pipe and structure

CCCTV and cleaning, and pipe rehabilitation using CIPP trenchless

technology. Paul has completed the installation of over 500,000 linear feet of

CIPP in projects across 6 Southeastern states as well as in New York state and

has trained and certified dozens of CIPP installation technicians with Gulf

Coast Underground, LLC, growing the number of CIPP installation crews. Paul

provides all QA/QC checks on each liner installed by Gulf Coast Underground

and troubleshoots the field crew issues and provides solutions to keep CIPP

installations productive, efficient, and ultimately economical for the

infrastructure owner. Paul is NASSCO Certified and has over 9 years of

experience conducting PACP certified CCTV pipeline inspections. He has

directed and managed multiple CCTV crews and CIPP crews.

Relevant Project Experience

E a s t s i d e - Wes t s i d e Sewer Interceptor Rehab i l i ta t ion, A lbany, GA

As Operat ions Manager , Mr. Dolson was crit ical to the success of this

design- build project. GCU rehabi l i tated more than 33 , 000 LF of large-

d iameter comb ined sewer for the city of Albany, GA, per forming heavy

debris removal, sonar mapping, and CIPP in off- road easements . Mr.

Dolson’ s abil i ty to oversee mult ip le f ield crews and ensure eff icient

operat ions resulted in the project ' s overwhelming success .

23 years of experience

9 years at GCU

ClassBCDL withHazmat 

NASSCOPipelineAssessment 

and CertificationProgram 

(PACP,MACP,LACP)

U-1214-06022959

CertifiedCIPP Installer

SafetyTraining

OSHA10HrCertification

TrafficControlTraining 

FirstAid/CPRTraining 

TrafficControlTraining

UtilityCondition Assessment 

UtilityRehabilitation 

Infiltration/Inflow Reduction 

Operation of CCTV Equipment



Ryan Mills
No rt h F lo r id a O p e ra t io n s /P ro je c t M a n a g e r

Certifications +

Registrations

Technical Expertise

Key Qualifications

Ryan Mills serves as the North Florida Operat ions and Project

Manager of GCU, LLC. Operat ing from Gainesvi l le , FL, he has an

extensive technica l background in f ield operat ions, overseeing

sani ta ry sewer evaluat ion surveys, pipe and structure cleaning,

CCTV surveying, and open- cut construct ion jobsites.

16 years of experience

7 years at GCU

Education

B.S. Geological Engineering 

University of Mississippi, 2005

CDLDriver- Class B

MUTCDTraffic ControlCompliance

Training

OSHA 10-Hr Training

CPRR/First Aid Certification 

OSHA Scaffold Safety Training 

NASSCOPipelineAssessmentand 

CertificationProgram(PACP, MACP,

LACP)

U-916-07005414

Sanitary sewer evaluation 

surveys (SSES)

Project management

Utility condition assessment 

Utility rehabilitation 

Infiltration/inflow reduction 

Jet/vac operation

CCTVoperations

Chemical grout installation 

Safety training

Relevant Project Experience

Gainesvi l le Regional U t i l i t i e s Va r ious Sewer Improvements,

Gainesvi l le, FL – As the Regional Manager of Operat ions for

Northwest Florida, Mr. Mills has m a n a g e d operat ions during the

creat ion of GCU’ s second satel l i te office in Gainesvi l le , FL.

Serving Gainesvi l le Regional Utilities ( GRU) and the surrounding

area, Mr. Mills has trained and m a n a g e d new field crews to be

del iver our full scope of services, including CCTV,

CIPP, Lateral CIPP, Grouting, Manhole and Wet Well

Manhole Inspect ion, and Excavated Sewer Point

able to 

Mainline 

Coat ing, 

Repairs.

San i ta ry Sewer Sy s tem Improvemen ts Phase 1 , Moss Poin t , MS –

As GCU’ s Site Foreman, Mr. Mills imp lemented the rehabi l i tat ion

of the sani tary sewer sys tem in Moss Point, MS. This project

consisted of CCTV and cleaning, mainl ine sewer point repairs,

protruding tap removal , 30 ,000 + LF of Cured- in- P l ace Pipe

( C IPP ) in various sized pipes, and manho le rehabi l i tat ion. Mr.

Mills he lped col lect a c cu ra t e information in the f ield to provide

to the project manage r for addi t ional QA/ QC before del ivery to

the client.

SRF Was tewate r Improvemen ts Sy s tem , Lynn Haven, FL – As

GCU’ s Site Foreman, Mr. Mills oversaw the instal lat ion of various

sized CIPP, manho le rehabi l itat ion, main l ine and latera l CCTV

and cleaning, grouting, and bypass pumping. Mr. Mills ensured

that all work was performed in a c co rd an ce with the project

p lans and speci f i cat ions and completed within the contract

t imes.



Gravi ty Sewer Rehab i l i ta t ion Project ( 2019 ) for Okaloosa County, F lor ida

61,500 Linear Feet of CIPP, ranging from 8 ” to 18” in d iameter

As the Mainl ine CIPP Division Manager , Mr. Day ensured that GCU

provided well- trained, knowledgeable f ield crews to Okaloosa County

Water and Sewer Sys tem to fulfill a multi- year, task- order driven

contract to rehabi l i tate the county’ s ag ing sewer infrastructure. By

l ining more than 61 , 000 LF of grav ity sani tary sewer, including main

trunk l ines running along FDOT highways, GCU has great ly reduced I& I to

the county’ s system. This dedicat ion to qua l ity and cl ient sat isfact ion,

and the sav ings i t provides, is the reason why the county inc reased their

sewer rehab i l i ta t ion budget from less than $100,000 .00 in Year 1 to

$2,000 ,000 .00 in Years 4 & 5

SRF Was tewa te r Imp rovemen t s Sy s tem, Lynn Haven, FL

40 ,000 Linear Feet of CIPP, ranging from 8 ”- 30 ” in d iameter

As part of our cont inuing mission to provide qual ity service to the

munic ipa l it ies of Florida and the surrounding region, GCU provided full-

service rehabi l i tat ion to the city of Lynn Haven, FL. The scope of work

inc luded CIPP instal lat ion, manho le rehabil i tat ion, main l ine and lateral

CCTV, c leaning, grouting, and bypass pumping. Coord inat ing closely

with city off icia ls to mit igate disrupt ions to traffic during high- volume

tourist seasons, Mr. Day ensured that all CIPP was per formed in

a cco r da nce with the project p lans and speci f icat ions and completed

within the contract duration.

Matthew Day
Div is io n M a n a g e r - C IP P

Key Qualifications

Mr. Matthew Day is the CIPP Division Manager at GCU, LLC with extensive

background in Sanitary Sewer Evaluation Surveys, CCTV equipment operation,

combination jet-vacuum cleaning equipment, and managing full service CIPP

installation crews. He has successfully installed over 200,000 LF of CIPP across

six states in Southeast United States with diameters ranging in 6" to 60". Mr.

Day is responsible for daily operations crews, training of staff, and quality of

work for the infrastructure rehabilitation. He ensures documentation of all

aspects of the installation process are completed by the crews in the field is

accurate and completed for reviewing by office personnel.
Certifications +

Registrations

Technical Expertise

Relevant Project Experience

Cured- in- Place Pipe ( CIPP) San i ta ry Sewer 2019 - 2022 for the city of

Montgomery , Alabama

260,000 Linear Feet of CIPP, ranging from 8 ” to 36 ” in d iameter

Utilizing a task- order driven, annual contract , GCU has provided the city

of Montgomery, AL with full- serv ice sani tary sewer rehabil i tat ion. GCU’ s

scope of serv ices per formed for the city inc ludes CCTV and Cleaning,

Mainl ine CIPP, Lateral CIPP, and Manhole and Wet Wel l Coat ing. As the

Mainl ine CIPP Division Manager , Mr. Day supervised mult iple l ining crews

as they instal led more than a quarter- million feet of l iner in p ipes of

vary ing diameter, ensur ing proper sampl ing and post- instal lat ion video

procedures for submit tal to the Owner in de l iverab le format.

10 years of experience

10 years at GCU

ClassBCDL

TapCuttingTraining

NASSCOPipelineAssessment 

and CertificationProgram 

(PACP,MACP,LACP)

U-714-06021880

SafetyTraining

OSHA10HrCertification

TrafficControlTraining

CIPP InstallTechnicianTraining

CIPP Installation

Operation of CCTV Equipment



CIPP San i t a r y Sewer Rehab i l i t a t ion 2019- 2022 Contract , Mon t g omery , AL

100 Full-Circle Serv ice Lateral Liners ( LMK)

As part of our ongoing partnership with the city of Montgomery, AL to

rehabi l i tate their ag ing sewer infrastructure, GCU was contracted to

install full- circle service lateral CIPP l iners. Want ing to effect a dramat ic

reduct ion in I/ I on grav ity mainl ines that had been previously l ined, GCU

was tasked with instal l ing latera l l iners past the r ight- of- way to the

edge of the private structure. This required the manufac ture of specia l ty

“ transit ional” l iners that taper down from the 6 ” service that t ies into the

main, to the 4 ” serv ice that cont inues past the r ight of way to the private

structure. As GCU’ s Lateral Lining Division Manager , Mr. Cannon

supervised l ining crews as they successfu l ly instal led over 100 l iners,

some extending as much as 75 Linear Feet up the lateral .

B1- 23 C omp rehen s i ve Rehab i l i ta t ion, Dothan, AL

496 Full- Circle Serv ice Lateral Liners ( LMK)

As part of the city of Dothan, AL’ s effort to reduce I/ I , GCU was

contracted to install full- circle serv ice latera l l iners to sea l the

service/ mainl ine connect ion in their sanita ry sewer system. As GCU’ s

Lateral Lining Division Manager , Mr. Cannon was on- site during the

instal lat ion of all 496 l iners. Working closely with the f ield crews to

ensure that all liners were instal led correct ly, Mr. Cannon m a n a ged the

co l lect ion and organizat ion of all d a t a to be submit ted to the Owner in

del iverab le format.

2018 AMP 10 2018 Sewer Rehab i l i ta t ion, Jefferson County , AL

300 Full- Circle Serv ice Lateral Liners ( LMK)

Continuing in our partnership with Jef ferson County to rehabi l i tate their

ag ing sewer infrastructure and reduce I/ I , GCU was tasked with

instal l ing full- circle serv ice latera l l iners throughout the target area . As

the Lateral Lining Division Manager , Mr. Cannon ensured that all l iners

were successfu l ly instal led in a cco rd ance with contract speci f icat ions,

and that all necessa ry da t a was gathered in the required del iverab le

format.

Joe Cannon
Div is io n M a n a g e r -LM K La t e ra l Lin in g

Certifications +

Registrations

Technical Expertise

Key Qualifications

Mr. Joe Cannon is the LMK Lateral Lining Division Manager. He has vast

experience rehabilitating mains and laterals with over 1,500 lateral liners

installed using Cured In Place Pipe technology. He has extensive experience

installing CIPP in mains and laterals connected to both main lines and

manholes. Mr. Cannon has heavy equipment operating experience on boiler

trucks, cutter trucks, and camera trucks. His duties include managing and

scheduling of the lateral lining crews, ensuring the appropriate preparation,

installation and curing of CIPP liners. He is responsible for QA/QC in the field of

installations, monitoring the temperature of the liner, as well as the

completion of field paperwork and final testing.

Relevant Project Experience

9 years of experience

4 years at GCU

LMKCertifiedInstallationTechnician

TapCuttingTraining

NASSCOPipelineAssessment 

and CertificationProgram 

(PACP,MACP,LACP)

U-0520-70309522

TrafficControlTraining

Class A CDL with Tanker &

Hazmat

LiningCIPP Laterals



Eas t s ide/ Wes t s ide Sewer In terceptor Rehab i l i ta t ion Project for the City

of Albany, Georgia

1, 500 Vert ical Feet of Spray- Applied Po lymer Manhole Coat ing, var ious

d iameters

As part of GCU’ s des ign- build project to rehabi l i tate a large d iamete r

combined sewer interceptor l ine for the city of Albany, GA, manho le

rehabi l i tat ion was necessa ry to ensure the projects’ success . As the

Coat ings Division Manager , Mr. Bates oversaw and assisted in the

instal lat ion of spray- appl ied polymer manho le coat ing in easements

and a long rivers for manholes ranging from 48 ” to 72” in d iameter .

Gravi ty Sewer Rehab i l i ta t ion Project ( 2019 ) for Okaloosa County, F lor ida

1,200 Vert ical Feet and 800 Square Feet of Spray- Applied Polymer 

Manhole and Wet Wel l Coat ing

As Coat ings Division Manager , Mr. Bates ensured that GCU provided

well- trained, knowledgeab le f ield crews to Okaloosa County Water and

Sewer Sys tem to fulfill a multi- year, task- order driven contract to

rehab i l i tate the county’ s ag ing sewer infrastructure. By l ining more than

1, 200 VF of manholes and 800 SF of wet wells, including main trunk l ines

running a long FDOT highways, GCU has great ly reduced I& I to the

county’ s system. This dedicat ion to qual ity and cl ient sat isfact ion, and

the sav ings i t provides, is the reason why the county inc reased their

sewer rehabi l i ta t ion budget from less than $100,000 .00 in Year 1 to

$2,000 ,000 .00 in Years 4 & 5

San i ta ry Sewer Manhole Rehab i l i ta t ion for Decatur U t i l i t i e s – Decatur,

Alabama

1, 900 Vert ica l Feet of Spray- Applied Polymer Manhole Coat ing, var ious

d iameters

Utilizing a task- order driven, annua l contract , GCU has provided the city

of Decatur, AL with sanitary sewer manho le rehabi l i tat ion for the past

four years. As the Coat ings Division Manager , Mr. Bates m a n a ge d

mult iple f ield crews to ensure that project dead l ines were met quickly

and eff iciently, and that all work was comp leted acco rd ing to project

speci f ications .

Jeffrey "Andy" Bates
Div is io n M a n a g e r - C o a t in g s

Certifications +

Registrations

Technical Expertise

Key Qualifications

Mr. Andy Bates is the Coatings Division Manager for GCU, LLC. He is responsible

for supervising multiple crews for polymer lining and cementitious manhole

rehabilitation across nine southeast states. Mr. Bates's experience includes

providing adequate leak stoppage prior to liner application using a variety go

products including injectable grout , surface preparation to guarantee proper

liner adhesion, and ensuring liner is applied evenly at the specified thickness.

As division manager, he is responsible for managing daily operations, training

of staff, and quality of work for the lining crews. Mr. Bates provides onsite

QA/QC of all lining to ensure the finished product exceeds the client's

expectations.

Relevant Project Experience

10 years of experience

10 years at GCU

ClassBCDL

LeakStopTraining 

SafetyTraining 

CPR/FirstAidTraining 

TrafficControlTraining

Manhole Rehabilitation 

OnsiteQA/QC



SRF Sewer Rehab i l i ta t ion , Phase 1 A, Macclenny, FL – Crews instal led

5 ,223 LF of new 8 ”- 12” grav ity sewer, 30 new precast manholes , 36 ,000 LF

of 6 ”- 15 ” CIPP. The excavat ion portion of this project inc lude the work

under FDOT and county- ma inta ined streets and r ights- of- way. We also

excavated severa l hundred feet of p ipel ine within and near ra i lroad

easements , requir ing specif ic permitting and oversite .

Gainesv i l le Regional U t i l i t i e s Var ious Sewer Imp rovements , Gainesvi l le,

FL – Serv ing Gainesvi l le Regiona l Utilities and surrounding areas, GCU

has delivered our full scope of serv ices including CCTV inspection,

approx imate ly 30 ,000 LF of 8 ”- 12” Mainl ine CIPP, 200 CIPP lateral

instal lat ions , approximately 75 Manholes and wet wells coated, as well

as the instal lat ion of over 300 cleanouts and Excavated Sewer Point

Repairs .

Phase 1 – Main l ine & Latera l CCTV/ Clean – Cleanout Installat ion, South

Walton County, FL – GCU excavat ion crews per formed repairs on 4 ”- 6 ”

service latera ls and instal led 20 new cleanouts a long the County

mainta ined r ight of way. This project also included CCTV latera l

inspect ion of 250 laterals and the invest igat ion of roughly 12 , 500 LF of

mainl ine sanitary sewer. This information was compiled into a complete

del iverab le with rehabi l i tat ion recommendat ions generated by GCU

project m a n a g em en t staff.

Justin Bennett
Div is io n M a n a g e r - Ex c a v a t io n

Key Qualifications

Mr. Justin Bennett is the Division Manager for the excavation crews at GCU,

LLC. He has a background in heavy construction including excavation,

mechanical and concrete construction. His experience has been focused on

managing, supervising, and facilitating excavation of pipes, manholes, pump

stations and other infrastructure associated with storm water, water,

wastewater, and transportation industries. He has heavy construction

experience in many climates and soil types throughout the southeast United

States. Mr. Bennett is responsible for completing all field paperwork, QA/QC of

installations, startup and testing, and overseeing and supervising crew

foreman and laborers, subcontractors and material and equipment suppliers.

Certifications +

Registrations

Technical Expertise

Relevant Project Experience

Moul t r ie T ra i l s Area Drainage Improvemen ts , S t . Augus t ine, FL – GCU

and Ardurra performed the design, permitt ing and construct ion for the

r ep lacement of a fai ling dra inage outfa ll p ipe routed through the

Moultrie Trails subdivision. Crews performed trenching and shoring to

repair two part ia l ly co l lapsed sect ions and excavated and removed the

inlet ca t ch basin box and instal led trench boxes to prepare for CIPP l iner

instal lat ion. Crews also per formed CCTV & c lean ing and instal led cured

in p lace pipe ( C IPP ) in 630 LF of 60 ” d iameter pipe.

22 years of experience

4 years at GCU

ExcavationSafetyCompetency

OSHA30Hour

ConfinedSpaceCertification 

TrenchSafetyCertification

Heavy Construction 

TrenchExcavation

Pump StationConstruction 

Pipeline Construction 

Manhole Construction

PipeBursting

Dewatering and Bypassing 

Construction Safety



Licenses



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

LICENSE NUMBER: CUC1225011

GOMEL, CHRISTOPHER J
GCU, LLC

5655 MIDDLE ROAD
THEODORE AL 36582

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID&id=701425bb18bba026672663048feb7524


Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

LICENSE NUMBER: CGC1516386

WACHA, DARREN GREGORY
GCU, LLC

PO BOX 232

MELROSE FL 32666-0232

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID&id=2f5257a96a8604bd606e784b57c984a5


Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

LICENSE NUMBER: PE78089

KLEINSCHRODT, PAUL MCCLURE
3112 MARCIA DRIVE

MOBILE AL 36605

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

EXPIRATION DATE: FEBRUARY 28, 2025

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID&id=43ad0328b3a6b9494eaa019cd5b495e9


Halsey Beshears, SecretaryRon DeSantis, Governor

LICENSE NUMBER: CA32988

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

GCU, LLC
5655 MIDDLE ROAD

THEODORE AL 36582

EXPIRATION DATE: FEBRUARY 28, 2021

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

https://www.myfloridalicense.com/LicenseDetail.asp?SID&id=ad009b84d325c19ff78067ac5720a4ba


Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

LICENSE NUMBER: PE70718

TUELL, SPENCER A
4628 CHANNING COURT
MOBILE AL 36608

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

EXPIRATION DATE: FEBRUARY 28, 2025

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID&id=e395593240e0dab5c161eeef689ac0f2
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DESIGN.BUILD.DELIVER:"

5655Mlddle Road Theodore, AL 36582

CORPORATE RESOLUTION

I, CHRISGOMEL, Managing Member of Gulf Coast Underground, LLC(GCU,LLC), organized and 

existing under the laws of Alabama and having its principal place of business at 5655 Middle 

Road, Theodore, AL 36582, hereby certify that the following is a true copy of a resolution 

adopted by the Board of Directors of the Limited Liability Corporation at a meeting convened 

and held on January 112015 at which a quorum was present and voting throughout and that 

such resolution is now in full force and effect and is in accordance with the provisions of the 

charter and by-laws of the Limited Liability Corporation.

RESOLVED: That the Accounting Manager of the Limited Liability Corporation (LLC),

Madison Day, is hereby authorized to sign on behalf of the LLC any and all contracts,

documents, bids, and surety bonds.

I further certify that this LLC is duly organized and existing, and has the power to take the

action called for by the foregoing resolution.

&d_
CHRIS GOMEL Date

State of Alabama 

County of Mobile

Before me, Chris Gome!, Member and President of Gulf Coast Underground LLC (GCU,LLC), who 

is personally known to me, has executed this document.

Notary lie

My Commission Expires: J;ptember d'.Ji 2[)2+

PHONE

(251) 725-0200

FAX

(866) 471-2753

WEB

www.gulfcoastunderground.com

Date
I

I

CASEY DENISE DAVIS

Notary Public 

Alabama State at Large

http://www.gulfcoastunderground.com/


Diversity and Inclusion Statement

At Gulf Coast Underground, a diverse, inclusive, and equitable workplace is 
one where all employees and volunteers, whatever their gender, race, 
ethnicity, national origin, age, sexual orientation or identity, education or 
disability, feels valued and respected. We are committed to a 
nondiscriminatory approach and provide equal opportunity for
employment and advancement in all of our departments, programs, and 
worksites. We respect and value diverse life experiences and heritages and 
ensure that all voices are valued and heard.

We’re committed to modeling diversity and inclusion for the industry and 
work towards maintaining an inclusive environment with equitable 
treatment for all.

To provide informed, authentic leadership for cultural equity, G C U strives 
to:

 See diversity, inclusion, and equity as connected to our mission and
critical to ensure the well-being of our staff and the communities we
serve.

 Acknowledge and dismantle any inequities within our policies,
systems, programs, and services, and continually update and report
organization progress.

 Explore potential underlying, unquestioned assumptions that interfere
with inclusiveness.

 Advocate for and support board-level thinking about how systemic
inequities impact our organization’s work, and how best to address
that in a way that is consistent with our mission.

 Help to challenge assumptions about what it takes to be a strong
leader at our organization, and who is well-positioned to provide
leadership.

 Practice and encourage transparent communication in all interactions.
 Commit time and resources to expand more diverse leadership within 

our board, staff, committee, and advisory bodies.
 Lead with respect and tolerance. We expect all employees to

embrace this notion and to express it in workplace interactions and 
through everyday practices.



Gulf Coast Underground abides by the following action items to help 
promote diversity and inclusion in our workplace:

 Pursue cultural competency throughout our organization by creating 
substantive learning opportunities and formal, transparent policies.

 Generate and aggregate quantitative and qualitative research related 

to equity
to make incremental, measurable progress toward the visibility of our
diversity, inclusion, and equity efforts. Once the content is curated it 
will be added to our website so others can access.

 Improve our cultural leadership pipeline by creating and supporting 
programs and policies that foster leadership that reflects the diversity 
of American society.

 Pool resources and expand offerings for underrepresented 
constituents by connecting with other arts organizations committed to
diversity and inclusion efforts.

 Develop and present sessions on diversity, inclusion, and equity to
provide information and resources internally, and to members, the
community, and the arts industry.

 Develop a system for being more intentional and conscious of bias 
during the hiring, promoting, or evaluating process. Train our hiring 
team on equitable practices.

 Advocate for public and private-sector policy that promotes diversity,
inclusion, and equity. Challenge systems and policies that create 
inequity, oppression and disparity.



Form W-9
(Rev. October 2018)

Request for Taxpayer 
Identification Number and Certification

Departmentof theTreasury

Give Form to the 

requester. Do not 

send to the IRS.
InternalRevenueService ►Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name(Rsshown on your Incometax return). Name Is required on this line; do not leave this line blank.

GCU, LLC

2 Businessname/disregarded entity name, if different from above

Gulf Coast Underground, LLC

c,j
Ql

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructionson page 3):

C Individual/soleproprietor or

3 Checkappropriate box for federal tax classification of the person whose name is entered on line1. Checkonly one of the
following seven boxes.

CCorporation SCorporation Partnership Trust/estate
0

single-member LLC Exemptpayee code (if any)ell C

0 Limited liability company. Enter the tax classmcation (C=C corporation. S=Scorporation, P=Partnership)► Pi�(,)

6 2 Note: Check the appropriate box In the line above for the tax classification of the single-memberowner, Do not check
LLC if the LLC is classified as a single-memberLLCthat is disregarded from the owner unless the owner of the LLC is

Exemptionfrom FATCA reporting

code (if any)•
'E
-
0

C another LLCthat is not disregarded fromthe owner for U.S. federal tax purposes. Otherwise, asingle-memberLLC tt,at
it � is disregarded fromthe owner should check the appropriate box for the tax classification of its owner.

8. (Applies to accounts maintained outside lhe U.S.)

f l )

□ Other (see lnslrucllons) ►

5 Address (number, street, and apt. or suiteno.) Seeinstructions, Requester's name and address (optional)
Ql 5655 Middle Road
Ql

6 City, state, andZIP code

Theodore, AL 36582

7 List account number(s)here (optional)

• ' ! s : 1 •• Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid I Social security number I
backup w1thhold1ng. For 

'
1nd

'
1v1duals, this Is generally your soc

'
ial security number (SSN). However, for a

[ I I ] -[D -I I I I I
or

resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN}. If you do not have a number, see How to get a
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and
Number To Give the Requesterfor guidelines on whose number to enter.

I Employer identification number

2 0 - 3 5 4 7 7 5 5

Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and

2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 
Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You mustcross out item 2 above if you havebeen notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition 
or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, paymentsother than
interest and dividends, you are not re to sign the certification, but you must provide your correct TIN. See the instructions for Part 11,later.

Sign 
Here

Signature of
U.S. person►

Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN}, or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

Cat. No.10231X

Date►

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 

1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN.

Ifyou do not retum Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

FormW-9 (Rev. 10-2018)

05/01/23

http://www.irs.gov/FormW9
http://www.irs.gov/FormW9


THE E-VERIFY

MEMORANDUM OF UNDERSTANDING

FOR EMPLOYERS USING AN E-VERIFY EMPLOYER AGENT

ARTICLE I

PURPOSE AND AUTHORITY

The part ies to this a g r eemen t a re the Department of Homeland Secur i ty (DHS), the GCU LLC (Employer) , a n d the E-

Veri fy Employer Agent . The purpose of this a g r eemen t is to set forth terms a n d conditions wh i ch the Employer and  

the E-Veri fy Emp loyer Agent wil l follow whi le part i c ipat ing in E-Verify.

E-Veri fy is a p rogram tha t electronical ly con f i rms a n emp loyee ' s el ig ib i l i ty to work in the United S ta tes after 

complet ion of Form I-9 , Emp loyment El ig ib i l i ty Veri f ication (Form I-9) . This Memor andum of Understand ing (MOU) 

exp l a i ns certa in f ea tures of the E-Veri fy p rogram a n d descr ibes speci f i c responsib i l i t ies of the Employer , the E-Verify 

Employer Agent , the Soc ia l Secur i ty Administration (SSA), a n d DHS.

Authority for the E-Veri fy p rogram is found in Title IV, Subt it le A, of the I l lega l Immigrat ion Reform a n d Immigrant  

Respons ib i l i ty Act of 1 9 9 6 (IIRIRA), Pub . L. 104-208 , 1 1 0 S ta t . 3 0 0 9 , a s a m e n d e d (8 U.S.C. Sect ion 1 3 2 4 a note) . The 

Federa l Acquis ition Regu la t ion (FAR) Subpar t 22 .18 , "Emp loyment El ig ib i l i ty Veri f ication" a n d Execut ive Order

1 2 9 89 , a s a m e n de d , provide authority for Federa l contractors a n d subcontractors (Federa l contractor) to u s e E-

Veri fy to ver i fy the emp loyment el ig ib i l i ty of certa in emp loyee s working on Federa l contracts .

ARTICLE II

RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER

1. The Emp loyer a g r ee s to d i sp l a y the fol lowing not ices supp l ied b y DHS in a prominent p l a ce tha t is clear ly 

vis ib le to prospect ive emp loyee s a n d a l l emp loyee s who are to b e veri f ied through the sys tem:

A. Notice of E-Veri fy Participation

B. Notice of R i gh t to Work

2. The Emp loyer a g r ee s to provide to the SSA a n d DHS the n a m e s , t i t les , addres ses , a n d te l ephone n u mbers of 

the Emp loyer representat ives to b e con tacted abou t E-Veri fy. The Employer a l so a g r ee s to keep such 

in formation current b y provid ing u p da ted in format ion to SSA a n d DHS whenever the representatives '

contact in formation ch an ge s .

3 . The Emp loyer sha l l b e com e fami l i ar with a n d comp ly with the most recent vers ion of the E-Veri fy User 

Man u a l . The Employer will obta in the E-Veri fy User Man u a l f rom the E-Veri fy Employer Agent.

4 . The Employer a g r ee s to comp ly with current Form I-9 procedures , with two exceptions:

A. If a n emp loyee presents a "List B " ident i ty document , the Employer a g r ee s to on ly accep t "List B" 

documents tha t conta in a photo. (List B documents identi f ied in 8 C.F.R. 274a .2(b) (1) (B) ) c a n be 

p resented dur ing the Form I-9 process to es tab l i sh identity.) If a n emp loyee ob jects to the photo 

requ irement for rel ig ious reasons , the Emp loyer shou ld contact E-Veri fy a t 1-888-464-4218 .

B. If a n emp loyee presents a DHS Form I-5 5 1 (Permanent Res ident Card), Form I-7 6 6 (Employment  

Authorization Document) , or U.S . Passport or Passport Card to comple te I-Form I-9 , the Employer 

a g r ee s to m a k e a photocopy of the document a n d to reta in the photocopy with the emp loyee ' s Form 

I-9 . The Employer will u s e the photocopy to ver i fy the photo a n d to as s i s t DHS with its rev iew of

photo m i sma t ch e s tha t emp loyee s contest . DHS m a y in the future de s i g n a te other documents that 

a c t i va te the photo screen ing tool.

Note: Sub ject on ly to the except ions noted previous ly in this p a rag raph , emp loyee s sti l l reta in the r ight to 

present a n y List A, or List B a n d List C, document(s ) to comple te the Form I-9.

5 . The Employer a g r ee s to record the c a s e veri f ication n u mb er on the emp loyee ' s Form I-9 or to print the 

screen con ta in i ng the c a s e veri f ication n u mber a n d a t tach it to the emp loyee ' s Form I-9.

Comp an y ID Number :381201

P a g e 1 of 13 I  E-Veri fy MOU for Employers Us ing a n E-Veri fy Employer Agent I Revis ion Date 06/01/13

Client Comp an y ID Number :872470



6. The Emp loyer a g r ee s tha t , a l though it part ic ipates in E-Veri fy, the Employer h a s a responsib i l i ty to

comple te , reta in , a n d m a k e a va i l ab l e for inspect ion Forms I-9 tha t re la te to its emp loyees , or from other 

requ irements of app l i cab l e regu la t ions or l aws , i n c lud ing the ob l i gat ion to comp ly with the antidiscrimination 

requ irements of sect ion 2 7 4 B of the INA with respect to Form I-9 procedures.

A. The fol lowing modi f ied requ irements a re the on ly except ions to a n Employer ' s ob l i gat ion to not 

emp loy unauthorized workers a n d comp ly with the anti -d i scr iminat ion provis ion of the INA: (1) List B 

ident i ty documents mus t h a v e photos, a s descr ibed in p a r a g raph 5 ab ove ; (2) When a n Employer 

conf i rms the ident i ty a n d emp loymen t el ig ib i l i ty of newly hired emp loyee u s i n g E-Veri fy procedures, 

the Emp loyer es tab l i shes a rebuttab le presumption tha t it h a s not v io la ted sect ion 274A(a)(1)(A) of 

the Immigrat ion a n d National i ty Act (INA) with respect to the h ir ing of that emp loyee ; (3) If the 

Employer rece ives a f ina l nonconf i rmat ion for a n emp loyee , bu t cont inues to emp loy tha t person,

the Emp loyer mu s t noti fy DHS a n d the Employer is sub ject to a civi l m o n e y pena l ty between $550 

a n d $1 ,100 for e a c h fa i lure to noti fy DHS of cont inued emp loymen t fol lowing a f inal

nonconf i rmat ion; (4) If the Employer cont inues to emp loy a n emp loyee a f ter rece i v ing a f inal  

nonconf irmation, then the Employer is sub ject to a rebuttab le presumpt ion tha t it h a s knowingly 

emp loyed a n unauthorized a l ien in violation of sect ion 274A(a)(1)(A); a n d (5) no E-Veri fy participant

is civi l ly or cr iminal ly l i ab le under a n y l aw for a n y act ion taken in good f a i th b a s e d on information 

provided through the E-Verify.

B. DHS reserves the r ight to conduct Form I-9 comp l iance inspect ions , a s wel l a s a n y other 

en forcement or comp l i ance act iv i ty authorized b y l aw , i n c l ud ing site v i s i ts , to ensure proper u se of 

E-Verify.

7 . The Employer is strictly prohibited from crea t i n g a n E-Veri fy c a s e before the emp loyee h a s b een hired, 

m e a n i n g that a f i rm offer of emp loyment w a s ex tended a n d accep ted a n d Form I-9 w a s completed . The 

Employer a g r ee s to create a n E-Veri fy c a s e for new emp loyee s within three Employer bus ines s d a y s after 

e a c h emp loyee h a s b een hired (after both Sect ions 1 a n d 2 of Form I-9 h a v e b een completed) , a n d to 

comple te a s m a n y s teps of the E-Veri fy process a s a re necessa ry accord ing to the E-Veri fy User Man u a l . I f E-

Veri fy is temporari ly u n a va i l ab l e , the three-d a y t ime period will b e ex tended unti l it is a g a i n operational in 

order to a ccommoda te the Employer ' s a t tempt ing , in good fa i th , to m a k e inquir ies dur ing the period of 

unavai labi l i ty .

8 . The Emp loyer a g r ee s not to u se E-Veri fy for pre-emp loyment screen ing of job app l i cants , in support of a n y  

un lawfu l emp loyment pract ice , or for a n y other u s e that this MOU or the E-Veri fy User Man ua l does not 

authorize.

9 . The Employer mu s t u s e E-Veri fy ( through its E-Veri fy Employer Agent) for a l l new emp loyees . The Employer 

wil l not ver i fy se lect ive ly a n d will not ver i fy emp loyee s hired before the ef fect ive da te of this MOU.

Emp loyer s who are Federa l contractors m a y qua l i f y for except ions to this requ irement a s descr ibed in Article

II .B of this MOU.

10. The Emp loyer a g r ee s to follow appropr iate procedures ( see Article III below) regard ing tentative 

nonconf i rmat ions . The Employer mus t promptly noti fy emp loyee s in pr ivate of the f i nd ing a n d provide them 

with the notice a n d letter con ta i n ing in format ion speci f i c to the emp loyee ' s E-Veri fy c a s e . The Employer 

a g r ee s to provide both the Eng l i sh a n d the tr ans la ted notice a n d letter for em p lo yee s with l imited Eng l i sh  

prof ic iency to emp loyees . The Employer a g r ee s to provide written referral instructions to emp loyee s and  

instruct a f f ec ted emp loyee s to br ing the Eng l i sh copy of the letter to the SSA . The Employer mu s t allow 

emp loyee s to contest the f i nd ing , a n d not take adver se act ion a g a i n s t emp loyee s if they choose to contest 

the f i nd ing , wh i le their c a s e is sti l l p en d i n g . Further, wh en emp loyee s contest a ten tat ive nonconf irmation 

b a s e d upon a photo m i sma t ch , the Employer mu s t take addi t iona l s teps ( see Article II I .B below) to contact 

DHS with in formation necessa ry to reso lve the cha l lenge .

11. The Emp loyer a g r ee s not to take a n y adver se act ion a g a i n s t a n emp loyee b a s e d upon the emp loyee ' s  

perce ived emp loyment el ig ib i l i ty s ta tu s whi le SSA or DHS is p rocess ing the veri f ication request un les s the 

Employer ob ta ins knowledge ( a s de f i ned in 8 C.F.R. Sect ion 274a .1( l ) ) th a t the emp loyee is not work 

authorized. The Employer under s tands tha t a n in it ial inabi l i ty of the SSA or DHS au tomated verif ication 

s y s t em to ver i fy work authorizat ion, a ten tat ive nonconf irmat ion, a c a s e in con t i nuance ( indicat ing the need 

for addi t iona l t ime for the government to resolve a ca se ) , or the f i nd ing of a photo m i sma t ch , does not 

es tab l i sh , a n d shou ld not b e interpreted a s , ev idence tha t the emp loyee is not work authorized. In a n y of

s u ch ca s e s , the emp loyee mus t b e provided a ful l a n d fa ir opportunity to contest the f i nd ing, a n d if h e or

s h e does so, the emp loyee m a y not b e terminated or su f fer a n y adver se em p lo ymen t consequences based  

upon the emp loyee ' s perce ived emp loyment el ig ib i l i ty s ta tu s ( inc luding den y i n g , reducing , or extending

work hours , de l a y i n g or preven t i n g tra in ing, requ ir ing a n emp loyee to work in poorer conditions, withholding 

p a y , re fus ing to a s s i g n the emp loyee to a Federa l contract or other a s s i g n men t , or otherwise a s s u m i n g that 

h e or sh e is unauthorized to work) unti l a n d un les s secondary veri f ication b y SSA or DHS h a s been

comple ted a n d a f ina l nonconf i rmat ion h a s b een i s sued . If the emp loyee does not choose to contest a  

ten tat ive nonconf i rmat ion or a photo m i sma t ch or if a secondary veri f ication is comple ted a n d a f inal  

nonconf i rmat ion is i s sued , then the Emp loyer c a n f ind the emp loyee is not work authorized a n d terminate
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the emp loyee ' s emp loyment . Emp loyers or emp loyee s with ques t ions abou t a f ina l nonconf i rmat ion m a y call 

E-Veri fy a t 1-888-464-42 18 (customer serv ice) or 1-888-897-7 78 1 (worker hotline).

12. The Employer a g r ee s to comp ly with Title VII of the Civil R i gh ts Act of 1 9 6 4 a n d sect ion 2 7 4 B of the INA a s  

app l i cab le b y not d i s cr iminat ing un lawfu l l y a g a i n s t a n y indiv idua l in h ir ing, f ir ing , emp loyment eligibi l ity 

ver i f ication, or recruitment or referral pract ices b ecau s e of h i s or her na t ional or ig in or ci t i zenship s ta tu s , or

b y commi t t in g discr iminatory documenta ry pract ices . The Employer under s tands tha t s u ch i l lega l practices 

c a n include select ive veri f ication or u se of E-Veri fy excep t a s provided in part D below, or d i scharg ing or

re fus ing to hire emp loyee s b ecau se they ap p ea r or sound " fore ign" or h a v e received tentative 

nonconf i rmat ions . The Emp loyer further under s tands tha t a n y violation of the immigrat ion -re lated unfa ir  

emp loyment pract ices provis ions in sect ion 2 7 4 B of the INA cou ld sub ject the Employer to civi l pena lt ies ,  

b a ck p a y awards , a n d other sanct ions , a n d vio lat ions of Title VII cou ld sub ject the Employer to b a ck p a y  

awards , compensatory a n d pun i t ive d a m a g e s . Violations of either sect ion 2 7 4 B of the INA or Title VII m a y  

a l so l ead to the termination of its part ic ipation in E-Veri fy. I f the Employer h a s a n y ques t ions re la t ing to the 

anti -d i scr imination provis ion, it shou ld contact OSC a t 1-800-255-81 55 or 1-800-237-2 51 5 (TDD).

13. The Emp loyer a g r ee s tha t it wil l u s e the in format ion it rece ives from E-Veri fy ( through its E-Veri fy Employer 

Agent) on ly to con f irm the emp loyment el ig ib i l i ty of emp loyee s a s authorized b y this MOU. The Employer 

a g r ee s tha t it wil l s a f e g u a r d this in formation, a n d m e a n s of a cce s s to it ( such a s PINS a n d passwords) , to 

ensure tha t it is not u s ed for a n y other purpose a n d a s necessa ry to protect its con f identia l i ty , inc lud ing 

ensur ing tha t it is not d i s sem ina ted to a n y person other th an emp loyee s of the Employer who are authorized 

to per form the Employer ' s responsib i l i t ies under this MOU, excep t for s u ch d i s sem inat ion a s m a y be 

authorized in a d v a n c e b y SSA or DHS for l eg i t imate purposes .

14. The Emp loyer a g r ee s to noti fy DHS immedi a te l y in the even t of a breach of persona l in format ion. Breaches  

a re de f i ned a s loss of control or unauthorized a cce s s to E-Veri fy persona l d a ta . All su spected or conf irmed 

breaches shou ld b e reported b y ca l l i n g 1-888-464-4 21 8 or v i a ema i l a E-Ver i fy@uscis .dhs .gov. P l ea se use 

"Pr i vacy Inc ident - Password" in the sub ject l ine of your em a i l wh en sen d i n g a breach report to E-Verify.

15. The Employer acknowledges tha t the in format ion it rece ives th rough the E-Veri fy Employer Agen t from SSA 

is governed b y the Pr i vacy Act (5 U.S.C. Sect ion 552a( i ) (1) a n d (3)) a n d the Soc ia l Secur i ty Act (42 U.S.C. 

1306(a) ) . Any person who obta ins this in formation under f a l se pretenses or u se s it for a n y purpose other 

t h a n a s provided for in this MOU m a y b e sub ject to cr imina l pena lt ies .

16. The Employer a g r ee s to cooperate with DHS a n d SSA in their comp l iance monitoring a n d eva lua t ion of E-

Veri fy (whether directly or th rough their E-Veri fy Employer Agent) , wh i ch inc ludes permitt ing DHS, SSA , their 

contractors a n d other a g en t s , upon reasonab le notice, to review Forms I-9 a n d other emp loyment records

a n d to interview it a n d its emp loyee s regard ing the Employer ' s u s e of E-Veri fy, a n d to respond in a prompt 

a n d accura te man n er to DHS requests for in formation re la t ing to their partic ipat ion in E-Verify.

17. The Emp loyer sha l l not m a k e a n y f a l se or unauthor ized c l a ims or references abou t its part ic ipation in E-

Veri fy on its webs i te , in adver t i s i n g mater ia l s , or other med i a . The Employer sha l l not descr ibe its services 

a s federal ly -approved , federa l ly -certi f ied, or federa l ly -recognized, or u s e l a n g u a g e with a s imi lar in tent on 

its webs i te or other mater ia l s provided to the pub l ic . En ter ing into this MOU does not m e a n tha t E-Verify 

endorses or authorizes your E-Veri fy serv ices a n d a n y c l a im to tha t ef fect is fa l se .

18. The Employer sha l l not s ta te in its webs i te or other pub l ic documents tha t a n y l a n g u a g e u sed therein has  

b een provided or approved b y DHS, USCIS or the Veri f ication Divis ion, without first ob ta i n i ng the prior 

written consent of DHS.

19. The Emp loyer a g r ee s tha t E-Veri fy t r ademarks a n d logos m a y b e u sed on ly under l i cense b y DHS/USCIS (see 

M-7 9 5 (Web)) a n d , other th an pur suant to the speci f i c terms of s u ch l i cense , m a y not b e u sed in a n y

man n er tha t m i g h t imp l y tha t the Employer ' s serv ices , products , webs i tes , or pub l icat ions a re sponsored by,  

endorsed b y , l i censed b y , or a f f i l i a ted with DHS, USCIS, or E-Verify.

20. The Employer under s tands tha t if it u s e s E-Veri fy procedures for a n y purpose other th an a s authorized by  

this MOU, the Employer m a y b e sub ject to appropriate l e g a l act ion a n d terminat ion of its part ic ipat ion in E-

Veri fy accord ing to this MOU.

21. The Employer a g r ee s that it will noti fy its E-Veri fy Employer Agent immed i a te l y if it is awarded a federal

contract with the FAR c l au se . Your E-Verify Employer Agent n eeds this information so that it c a n upda te

your company ' s E-Veri fy profi le within 3 0 d a y s of the contract award date.

B. RESPONSIBILITIES OF E-VERIFY EMPLOYER AGENT

1. The E-Veri fy Emp loyer Agent a g r ee s to provide to the SSA a n d DHS the n a m e s , t i t les , addres ses , and  

te l ephone n u mbers of the E-Veri fy Employer Agent representat ives who will b e a cce s s i n g in formation under 

E-Veri fy a n d sha l l u p da te th em a s n eeded to keep th em current.

2 . The E-Veri fy Employer Agen t a g r ee s to b ecome fami l i ar with a n d comp ly with the E-Veri fy User Man ua l and
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c a n b ecome fami l i ar with a n d comp ly with E-Veri fy pol icy a n d procedures . The E-Veri fy Employer Agent 

a g r ee s to obta in a revi sed E-Veri fy User Man u a l a s it b e comes a va i l ab l e a n d to provide a copy of the revised 

vers ion to the Employer no later th an 3 0 d a y s a f ter the m a n u a l b ecomes ava i l ab le .

3 . The E-Veri fy Employer Agen t a g r ee s tha t a n y person a cce s s i n g E-Veri fy on its beha l f is tra ined on the most 

recent E-Veri fy pol icy a n d procedures.

4 . The E-Veri fy Employer Agent a g r ee s tha t a n y E-Veri fy Employer Agen t Representat ive who will perform 

emp loyment veri f ication c a s e s will comple te the E-Veri fy Tutorial before that indiv idua l in i t iates a n y ca ses .

A. The E-Veri fy Employer Agent a g r ee s that a l l E-Veri fy Employer Agen t representat ives wil l t ake the 

refresher tutorials in it iated b y the E-Veri fy p rogram a s a condition of cont inued u se of E-Verify, 

i n c lud ing a n y tutorials for Federa l contractors, i f a n y of the Emp loyers represented b y the E-Verify 

Employer Agen t is a Federa l contractor.

B. Fa i lure to comple te a refresher tutorial wil l p revent the E-Veri fy Employer Agen t a n d Emp loyer from 

cont inued u se of E-Verify.

5 . The E-Veri fy Employer Agent a g r ee s to gran t E-Veri fy a cce s s on ly to current emp loyee s who n eed E-Verify 

a c ce s s . The E-Veri fy Emp loyer Agent mu s t promptly term inate a n emp loyee ' s E-Veri fy a cce s s if the 

emp loyee is separa ted from the c o m p an y or no longer n eeds a cce s s to E-Verify.

6 . The E-Veri fy Employer Agen t a g r ee s to obta in the necessa ry equ ipment to u se E- Veri fy a s required b y the 

E-Veri fy rules a n d regu la t ions a s modi f ied from t ime to time.

7. The E-Veri fy Employer Agen t a g r ee s to, cons i s tent with app l i cab le l aws , regu la t ions , a n d pol icies , commit 

su f f i cient personnel a n d resources to mee t the requ irements of this MOU.

8. The E-Veri fy Employer Agent a g r ee s to provide its c l ients with tra in ing on E-Veri fy processes , pol icies , and  

procedures . The E-Veri fy Employer Agen t a l so a g r ee s to provide its c l ients with ongo ing E-Veri fy tra in ing a s  

needed . E-Veri fy is not responsib le for provid ing tra in ing to c l ients of E-Veri fy Emp loyer Agents.

9 . The E-Veri fy Employer Agen t a g r ee s to provide the Employer with the not ices descr ibed in Article II .B.1 

below.

10. The E-Veri fy Employer Agen t a g r ee s to create E-Veri fy c a s e s for the Emp loyer it represents in accordance 

with the E-Veri fy Man ua l , the E-Veri fy Web-B a s e d Tutorial a n d a l l other pub l i shed E-Veri fy rules and  

procedures . The E-Veri fy Employer Agen t wil l create E-Veri fy c a s e s u s i n g in formation provided b y the 

Employer a n d will immed i a te l y commun i c a te the response b a ck to the Employer . If E-Veri fy is temporarily 

u n a va i l ab l e , the three-d a y t ime period will b e ex tended unti l it is a g a i n operational in order to 

a ccommoda te the E-Veri fy Emp loyer Agen t ' s a t tempt ing , in good fa i th , to m a k e inquir ies on beha l f of the 

Employer dur ing the period of unava i labi l i ty

11. When the E-Veri fy Employer Agen t rece ives notice from a cl ient c o m p an y tha t it h a s rece ived a contract

with the FAR c l au se , then the E-Veri fy Employer Agent mu s t u p da te the comp an y ' s E-Veri fy profi le within 30 

d a y s of the contract award date .

12. If d a t a is transmitted between the E-Veri fy Employer Agent a n d its cl ient, then the E-Veri fy Employer Agent

a g r ee s to protect persona l l y identi f iab le in formation dur ing transmiss ion to an d from the E-Veri fy Employer

Agent.

13. The E-Veri fy Emp loyer Agen t a g r ee s to noti fy DHS immed i a te l y in the even t of a breach of personal  

in formation. Breaches a re de f i ned a s loss of control or unauthorized a cce s s to E-Veri fy persona l d a t a . All

su spected or conf i rmed breaches shou ld b e reported b y ca l l i n g 1-888-464-42 18 or v i a ema i l a t E-

Ver i fy@uscis .dhs .gov. P l ea se u s e "Pr i vacy Inc ident - Password" in the sub ject l ine of your ema i l when 

s en d i n g a breach report to E-Verify.

14. The E-Veri fy Employer Agent a g r ee s to fu l l y cooperate with DHS a n d SSA in their comp l i ance monitoring

a n d eva lua t ion of E-Veri fy, i n c lud ing permitt ing DHS, SSA , their contractors a n d other a g en t s , upon 

rea sonab le notice, to rev iew Forms I-9 , emp loyment records, a n d a l l records per ta in ing to the E-Verify 

Employer Agen t ' s u s e of E-Veri fy, a n d to interview it a n d its emp loyee s regard ing the u se of E-Veri fy, a n d to 

respond in a t ime ly a n d accurate man n er to DHS requests for in format ion re la t ing to their participation in E-

Verify.

15. The E-Veri fy Employer Agent sha l l not m a k e a n y f a l se or unauthorized c l a ims or references about its 

part ic ipat ion in E-Veri fy on its webs i te , in adver t i s i ng mater ia l s , or other med i a . The E-Veri fy Employer

Agen t sha l l not descr ibe its serv ices a s federa l l y-approved , federa l ly -certi f ied, or federa l l y-recognized, or

u s e l a n g u a g e with a s imi lar in tent on its webs i te or other mater i a l s provided to the pub l ic . En ter ing into this 

MOU does not m e a n tha t E-Veri fy endorses or authorizes your E-Veri fy Employer Agen t serv ices a n d an y  

c l a im to that ef fect is fa l se .

16. The E-Veri fy Employer Agent sha l l not s ta te in its webs i te or other pub l ic documen ts tha t a n y l a n g u a g e used
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prior written consent of DHS.

17. The E-Veri fy Employer Agen t a g r ee s that E-Veri fy t r ademarks a n d logos m a y b e u sed on ly under l i cense by  

DHS/USCIS ( see ) a n d , other th an pur suant to the speci f i c terms of s u ch l i cense , m a y not b e u sed in a n y  

man n er tha t m i g h t imp l y tha t the E-Veri fy Employer Agent ' s serv ices , products , webs i tes , or pub l icat ions are 

sponsored b y , endorsed b y , l i censed b y , or a f f i l i a ted with DHS, USCIS, or E-Verify.

18. The E-Veri fy Employer Agent under s tands tha t if it u s e s E-Veri fy procedures for a n y purpose other th an a s  

authorized b y this MOU, the E-Veri fy Employer Agent m a y b e sub ject to appropriate l e g a l act ion and  

termination of its part ic ipat ion in E-Veri fy accord ing to this MOU.

C. RESPONSIBILITIES OF FEDERAL CONTRACTORS

The E-Veri fy Employer Agen t sha l l en sure tha t the E-Veri fy Employer Agen t a n d the Emp loyers represented b y the E-

Veri fy Employer Agen t carry out the fol lowing responsib i l i t ies if the Employer is a Federa l contractor or b ecomes a  

federa l contractor. The E-Veri fy Employer Agen t shou ld instruct the cl ient to keep the E-Veri fy Employer Agent 

in formed about a n y c h a n g e s or u p da te s re lated to federa l contracts . It is the E-Veri fy Employer Agent 's

responsib i l i ty to ensure tha t its c l ients a re in comp l iance with a l l E-Veri fy pol icies a n d procedures.

1. If the Emp loyer is a Federa l contractor with the FAR E-Veri fy c l au se sub ject to the emp loyment verif ication 

terms in Subpar t 2 2 . 18 of the FAR, it wil l b e come fam i l i ar with a n d comp ly with the most current vers ion of 

the E-Veri fy User Man ua l for Federa l Contractors a s wel l a s the E-Veri fy S u p p l emen ta l Gu ide for Federal  

Contractors.

2 . In addi t ion to the responsib i l i t ies of every emp loyer outl ined in this MOU, the Emp loyer under s tands tha t if it 

is a Federa l contractor sub ject to the emp loymen t veri f ication terms in Subpar t 2 2 . 18 of the FAR it mus t 

ver i fy the emp loyment el ig ib i l i ty of a n y "emp loyee a s s i g n ed to the contract" ( a s de f i ned in FAR 22 .1801) .  

Once a n emp loyee h a s b een veri f ied th rough E-Veri fy b y the Employer , the Employer m a y not reveri fy the 

emp loyee through E-Verify.

A. An Employer tha t is not enrol led in E-Veri fy a s a Federa l contractor a t the t ime of a contract award  

mus t enroll a s a Federa l contractor in the E-Veri fy program within 3 0 ca l endar d a y s of contract

award an d , within 9 0 d a y s of enrol lment , b e g i n to ver i fy emp loyment el ig ib i l i ty of new hires u s i n g E-

Veri fy. The Employer mu s t ver i fy those emp loyee s who are working in the United S ta tes , whether or

not they a re a s s i g n ed to the contract. Once the Employer b eg i n s ver i fy ing new hires, such

veri f ication of new hires mu s t b e in it iated within three bus ines s d a y s a f ter the hire da te . Once 

enrol led in E-Veri fy a s a Federa l contractor, the Employer mu s t b eg i n veri f ication of emp loyees  

a s s i g n ed to the contract within 9 0 ca l endar d a y s a f ter the da te of enro l lment or within 3 0 d a y s of a n  

emp loyee ' s a s s i g n men t to the contract, wh i chever da te is later.

B . Emp loyer s enrol led in E-Veri fy a s a Federa l contractor for 9 0 d a y s or more a t the t ime of a contract 

award mu s t u s e E-Veri fy to b eg i n veri f ication of emp loyment el ig ib i l i ty for new hires of the Employer 

who are working in the United S ta tes , whether or not a s s i g n ed to the contract, within three bus ines s  

d a y s a f ter the da te of hire. If the Employer is enrol led in E-Veri fy a s a Federa l contractor for 90  

ca l endar d a y s or l es s a t the t ime of contract award , the Employer m u s t , within 9 0 d a y s of

enrol lment, b e g i n to u se E-Veri fy to in it iate veri f ication of new hires of the contractor who are

working in the United S ta tes , whether or not a s s i g n ed to the contract. S u c h veri f ication of new hires 

mu s t b e in it iated within three bus ines s d a y s a f ter the da te of hire. An Employer enrol led a s a

Federa l contractor in E-Veri fy mu s t beg i n veri f ication of e a c h emp loyee a s s i g n ed to the contract 

within 9 0 ca l endar d a y s a f ter da te of contract award or within 3 0 d a y s a f ter a s s i g n men t to the 

contract, wh i chever is later.

C. Federa l contractors that a re institutions of h i gher educa t ion ( a s de f i ned a t 2 0 U.S.C. 1001(a) ) , state 

or loca l governments , governments of Federa l l y recogn ized Ind i an tr ibes,  or suret ies performing 

under a takeover a g r eemen t entered into with a Federa l a g e n c y under a per formance bond m a y  

choose to on ly ver i fy new a n d ex i s t ing emp loyee s a s s i g n ed to the Federa l contract. S u c h Federal  

contractors m a y , however , e lect to ver i fy a l l new hires, and/or a l l ex i s t ing emp loyee s hired after 

November 6 , 1 9 8 6 . Emp loyers in this ca tegory mu s t b eg i n veri f ication of emp loyee s a s s i g n ed to the 

contract within 9 0 ca l endar d a y s a f ter the da te of enrol lment or within 3 0 d a y s of a n emp loyee ' s  

a s s i g n men t to the contract, wh i chever da te is later.

D. Upon enrol lment , Emp loyer s who are Federa l contractors m a y elect to ver i fy emp loyment eligibi l ity 

of a l l ex i s t ing emp loyee s working in the United S ta tes who were hired a f ter November 6 , 1986 ,  

i n s tead of ver i fy ing on ly those emp loyee s a s s i g n ed to a covered Federa l contract. After enrol lment,  

Emp loyer s mu s t e lect to ver i fy ex i s t ing s ta f f fol lowing DHS procedures a n d b eg i n E-Verify

ver i f ication of a l l ex i s t ing emp loyee s within 1 8 0 d a y s a f ter the election.

E. The Employer m a y u se a previous ly completed Form I-9 a s the b a s i s for crea t i ng anE -Veri fy c a s e for 

a n emp loyee a s s i g n ed to a contract a s long a s :

i . That Form I-9 is comple te ( inc luding the SSN) a n d compl ie s with Article II.A.6,
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i i . The emp loyee ' s work authorizat ion h a s not exp ired , and

i i i . The Emp loyer h a s reviewed the in formation ref lected in the Form I-9 either in person or in 

communicat ions with the emp loyee to ensure tha t the emp loyee ' s Sect ion 1 , Form I-9 

attestat ion h a s not c h a n g e d ( inc luding , bu t not l imited to, a lawfu l p e rmanent res ident al ien 

h a v i n g b ecome a natura l i zed U.S . citizen).

F . The Employer sha l l comple te a new Form I-9 cons i s tent with Article II .A.6 or u p da te the previous 

Form I-9 to provide the necessa ry in format ion if:

i . The Emp loyer cannot determine tha t Form I-9 compl ie s with Article II.A.6,

i i . The emp loyee ' s b a s i s for work authorizat ion a s a t tes ted in Sect ion 1 h a s exp ired or ch an ged ,  

or

i i i . The Form I-9 con ta ins no SSN or is otherwise incomplete.

Note: If Sect ion 1 of Form I-9 is otherwise va l i d a n d up-to-da te a n d the form otherwise compl ie s with 

Article II .C.5, bu t ref lects documentat ion ( such a s a U.S . p a s sport or Form I-551 ) tha t exp ired after 

comp le t i ng Form I-9 , the Employer sha l l not require the production of addi t iona l documentat ion , or use 

the photo screen ing tool descr ibed in Article II .A.5, sub ject to a n y addi t iona l or supersed ing

instructions tha t m a y b e provided on this sub ject in the E-Veri fy User Manua l .

G. The Employer a g r ee s not to require a second veri f ication u s i n g E-Veri fy of a n y a s s i g n ed emp loyee  

who h a s previous ly b een veri f ied a s a newly hired emp loyee under this MOU or to authorize 

veri f ication of a n y ex i s t ing emp loyee b y a n y Emp loyer tha t is not a Federa l contractor b a s e d on this 

Article.

3 . The Employer under s tands tha t if it is a Federa l contractor, its comp l iance with this MOU is a per formance 

requ irement under the terms of the Federa l contract or subcontract , a n d the Emp loyer consents to the 

re l ease of in formation re la t ing to comp l iance with its ver i f ication responsib i l i t ies under this MOU to 

contract ing off icers or other of f icia ls authorized to review the Employer ' s comp l iance with Federal  

contract ing requirements.

D. RESPONSIBILITIES OF SSA

1 . SSA a g r ee s to al low DHS to compare d a t a provided b y the Employer ( through the E-Veri fy Employer Agent) 

a g a i n s t SSA ' s d a t a b a s e . SSA sen ds DHS conf irmat ion tha t the d a t a sen t either ma tch e s or does not match  

the in format ion in SSA ' s da taba se .

2 . SSA a g r ee s to s a f e g u a r d the in formation the Emp loyer provides ( through the E-Veri fy Employer Agent) 

th rough E-Veri fy procedures. SSA a l so a g r ee s to l imit a c ce s s to su ch in format ion, a s is appropriate b y l aw , to 

i nd i v idua ls respons ible for the veri f ication of Soc ia l Secur i ty numbers or responsible for eva lua t ion of E-

Veri fy or s u ch other persons or entit ies who m a y b e authorized b y SSA a s governed b y the Pr i vacy Act (5 

U.S.C. Sect ion 552a ) , the Soc ia l Secur i ty Act (42 U.S.C. 1306(a) ) , a n d SSA regu la t ions (20 CFR Part 401) .

3 . SSA a g r ee s to provide c a s e results f rom its d a t a b a s e within three Federa l Government work d a y s of the 

in it ial inqu iry. E-Veri fy provides the in format ion to the E-Veri fy Employer Agent.

4 . SSA a g r ee s to u p da te SSA records a s necessa ry if the emp loyee who contests the SSA tentat ive 

nonconf i rmat ion vis i ts a n SSA field off ice a n d provides the required ev idence . If the emp loyee vis i ts a n SSA 

f ield off ice within the e i gh t Federa l Government work d a y s from the da te of referral to SSA , SSA a g r ee s to 

u p da te SSA records, i f appropriate , within the eight-d a y period un les s SSA determines tha t more th an eight 

d a y s m a y b e necessa ry . In s u ch ca s e s , SSA will provide addi t iona l instructions to the emp loyee . If the 

emp loyee does not vis i t SSA in the t ime a l lowed, E-Veri fy m a y provide a f ina l nonconf i rmation to the E-Verify 

Employer Agent.

Note: If a n Employer exper iences techn ica l p rob lems , or h a s a pol icy quest ion , the emp loyer shou ld contact 

E-Veri fy a t 1-888-464-4218 .

E. RESPONSIBILITIES OF DHS

1. DHS a g r ee s to provide the Employer with se l ected d a t a from DHS d a t a b as e s to en ab le the Employer 

( through the E-Veri fy Employer Agent) to conduct , to the extent authorized b y this MOU:

A. Automated veri f ication checks on a l i en emp loyee s b y electronic m e a n s , and

B. Photo veri f ication checks (when ava i l ab l e ) on emp loyees .

2. DHS a g r ee s to as s i s t the E-Veri fy Employer Agen t with operational p rob lems as soc i a ted with its participation 

in E-Veri fy. DHS a g r ee s to provide the E-Veri fy Employer Agent n a m e s , t i t les , addres ses , a n d te lephone 

n u mbers of DHS representat ives to b e con tacted dur ing the E-Veri fy process.

Comp an y ID Number :381201
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a n E-Veri fy User Man u a l tha t conta in instructions on E-Veri fy pol icies , procedures , a n d requ irements for both 

SSA a n d DHS, i nc l ud ing restrictions on the u se of E-Verify.

4. DHS a g r ee s to train E-Veri fy Employer Agents on a l l important c h a n g e s m a d e to E-Veri fy th rough the u se of 

man da tory refresher tutorials a n d u p da te s to the E-Veri fy User Man u a l . E ven without c h a n g e s to E-Verify, 

DHS reserves the r ight to require E-Veri fy Employer Agen ts to take man da tory refresher tutorials.

5. DHS a g r ee s to provide to the Employer ( through the E-Veri fy Employer Agent) a notice, wh i ch ind i cates the 

Employer ' s participat ion in E-Veri fy. DHS a l so a g r ee s to provide to the Emp loyer anti -d i scr iminat ion notices 

i s sued b y the Office of Spec i a l Counsel for Immigrat ion -Re lated Unfair E mp loyment Pract ices (OSC), Civil 

R i gh ts Divis ion, U.S . Department of Justice.

6. DHS a g r ee s to i s sue e a c h of the E-Veri fy Employer Agen t ' s E-Veri fy u ser s a un ique user identif ication 

n u mber a n d password that permits t h em to log in to E-Verify.

7 . HS a g r ee s to s a f e g u a r d the in formation the Employer provides ( through the E-Veri fy Employer Agent) , and

to l imit a c ce s s to su ch in format ion to ind i v idual s respons ib le for the veri f ication process , for eva lu a t ion of E-

Veri fy, or to su ch other persons or entit ies a s m a y b e authorized b y app l icab le l aw . In formation will b e used 

on ly to ver i fy the a ccu racy of Soc ia l Secur i ty n u mbers a n d emp loyment el ig ib i l i ty, to en force the INA and 

Federa l cr imina l l aws , a n d to admin is ter Federa l contract ing requirements.

8. DHS a g r ee s to provide a m e a n s of a u tomated veri f ication tha t provides ( in con junct ion with SSA verif ication 

procedures) con f i rmat ion or ten tat ive nonconf i rmat ion of emp loyees ' emp loyment el ig ib i l i ty within three 

Federa l Government work d a y s of the in it ial inquiry.

9. DHS a g r ee s to provide a m e a n s of secondary veri f ication ( inc lud ing u p da t i n g DHS records) for emp loyees  

who contest DHS ten tat ive nonconf i rmat ions a n d photo m i sma tch ten tat ive nonconf i rmat ions . This provides 

f ina l con f irmation or nonconf i rmat ion of the emp loyees ' em p lo ymen t el ig ib i l i ty within 1 0 Federal

Government work d a y s of the da te of referral to DHS, un les s DHS determines that more th an 1 0 d a y s m a y

b e necessa ry . In s u ch ca s e s , DHS will provide addi t iona l ver i f ication instructions.

ARTICLE III

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Emp loyer rece ives a ten ta t ive nonconf i rmat ion i s sued b y SSA , the Emp loyer mu s t print the notice a s  

directed b y E-Veri fy. The Emp loyer mu s t promptly noti fy em p lo yee s in pr ivate of the f i nd ing a n d provide 

t h em with the notice a n d letter con ta i n ing in format ion speci f i c to the emp loyee ' s E-Veri fy c a s e . The

Employer a l so a g r ee s to provide both the Eng l i sh a n d the tr ans la ted notice a n d letter for emp loyee s with 

l imited Eng l i sh prof ic iency to emp loyees . The Employer a g r ee s to provide written referral instructions to 

emp loyee s a n d instruct a f f ec ted emp loyee s to br ing the Eng l i sh copy of the letter to the SSA . The Employer 

mu s t al low emp loyee s to contest the f i nd ing, a n d not take adver se act ion a g a i n s t emp loyee s if they choose 

to contest the f i nd ing , whi le their c a s e is sti l l pend ing .

2. The Emp loyer a g r ee s to obta in the emp loyee ' s response abou t whether h e or sh e will contest the tentative 

nonconf i rmat ion a s soon a s poss ib le a f ter the Emp loyer rece ives the ten tat ive nonconf irmation. Only the 

emp loyee m a y determine whether h e or sh e will contest the ten tat ive nonconfirmation.

3. After a ten tat ive nonconf irmat ion, the Employer will refer em p loyee s to SSA field of f i ces on ly a s directed by  

E-Veri fy. The Employer mu s t record the c a s e veri f ication number , rev iew the emp loyee information 

submi t ted to E-Veri fy to ident i fy a n y errors, a n d f ind out whether the emp loyee contests the tentat ive 

nonconf irmation. The Employer will transmit the Soc ia l Secur i ty number , or a n y other corrected emp loyee  

in formation tha t SSA requests , to SSA for ver i f ication a g a i n if th is rev iew ind i cates a n eed to do so.

4. The Emp loyer will instruct the emp loyee to vis it a n SSA off ice within e i gh t Federa l Government work days .  

SSA will electronical ly transmit the result of the referral to the Emp loyer within 1 0 Federa l Government work 

d a y s of the referral un l es s it de termines tha t more th an 1 0 d a y s is necessary .

5. While wa i t i n g for c a s e results , the Employer a g r ee s to check the E-Veri fy s y s t em regu lar ly for c a s e updates .

6 . The Emp loyer a g r ee s not to a s k the emp loyee to obta in a printout from the Soc ia l Secur i ty Administration 

number d a t a b a s e ( the Numident) or other written veri f ication of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Emp loyer rece ives a ten ta t ive nonconf i rmat ion i s sued b y DHS, the Emp loyer mu s t promptly notify 

emp loyee s in pr ivate of the f i nd ing a n d provide th em with the notice a n d letter con ta i n i ng information

speci f i c to the emp loyee ' s E-Veri fy c a s e . The Emp loyer a l so a g r ee s to provide both the Eng l i sh a n d the 

t r ans la ted notice a n d letter for emp loyee s with l imited Eng l i sh prof ic iency to emp loyees . The Employer mus t 

a l low emp loyee s to contest the f i nd ing, a n d not take adver se act ion a g a i n s t emp loyee s if they choose to

Comp an y ID Number :381201

P a g e 7 of 13 I  E-Veri fy MOU for Employers Us ing a n E-Veri fy Employer Agent I Revis ion Date 06/01/13

Client Comp an y ID Number :872470



Comp an y ID Number :381201 Client Comp an y ID Number :872470

contest the f i nd ing, wh i le their c a s e is sti l l pend ing .

2 . The Emp loyer a g r ee s to obta in the emp loyee ' s response abou t whether h e or sh e will contest the tentative 

nonconf i rmat ion a s soon a s poss ib le a f ter the Emp loyer rece ives the ten tat ive nonconf irmation. Only the 

emp loyee m a y determine whether h e or sh e will contest the ten tat ive nonconfirmation.

3 . The Employer a g r ee s to refer i nd i v idua l s to DHS only wh en the emp loyee chooses to contest a tentat ive 

nonconf irmation.

4. If the emp loyee contests a ten tat ive nonconf i rmat ion i s sued b y DHS, the Employer will instruct the 

emp loyee to contact DHS th rough its toll-free hotl ine ( a s found on the referral letter) within e i gh t Federal  

Government work days .

5. If the Employer f inds a photo m i sma t ch , the Employer mu s t provide the photo m i sma t ch tentative 

nonconf i rmat ion notice a n d follow the instructions outl ined in p a r a gr aph 1 of this sect ion for tentat ive 

nonconf i rmat ions , genera l l y .

6 . The Employer a g r ee s tha t if a n emp loyee contests a ten tat ive nonconf i rmat ion b a s e d upon a photo 

m i sma t ch , the Employer will s en d a copy of the emp loyee ' s Form I-551 , Form I-766 , U.S . Passport, or

pa s sport ca rd to DHS for review by:

A . S c a n n i n g a n d up load ing the document , or

B . S en d i n g a photocopy of the document b y express m a i l ( furnished a n d pa id for b y the employer) .

7 . The Emp loyer under s tands tha t if it cannot determine whether there is a photo ma tch /m i smat ch , the 

Employer mu s t forward the emp loyee ' s documentat ion to DHS a s descr ibed in the preced ing p a r ag raph . The 

Employer a g r ee s to resolve the c a s e a s speci f ied b y the DHS representat ive who will de termine the photo 

m a t ch or mi smatch .

8. DHS will electronical ly transmit the result of the referral to the Emp loyer within 1 0 Federa l Government work 

d a y s of the referral un l es s it de termines tha t more th an 1 0 d a y s is necessary .

9. While wa i t i n g for c a s e results , the Employer a g r ee s to check the E-Veri fy s y s t em regu lar ly for c a s e updates .

ARTICLE IV

SERVICE PROVISIONS

A. NO SERVICE FEES

1 . SSA a n d DHS will not ch a r g e the Employer for veri f ication serv ices per formed under this MOU. The Employer 

is responsib le for provid ing equ ipment n eeded to m a k e inquir ies . To a cce s s E-Veri fy, a n Emp loyer will need

a persona l computer with Internet acces s .

ARTICLE V 

MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is ef fect ive upon the s i gna ture of a l l par t ies a n d sha l l cont inue in ef fect for a s long a s the SSA and 

DHS operates the E-Veri fy program un les s modi f ied in writing b y the mu tua l consent of a l l parties.

2 . Any a n d a l l E-Veri fy s y s t em en h an cemen t s b y DHS or SSA , i nc lud ing bu t not l imi ted to E-Veri fy check ing 

a g a i n s t addi t iona l d a t a sources a n d inst i tut ing new veri f ication pol icies or procedures, wil l b e covered under 

this MOU a n d will not c a u s e the n eed for a supp lementa l MOU that out l ines these ch an ge s .

B. TERMINATION

1. The Employer m a y terminate this MOU a n d its part ic ipat ion in E-Veri fy a t a n y t ime upon 3 0 d a y s prior 

written notice to the other part ies . In addi t ion, a n y Employer represented b y the E-Veri fy Employer Agent 

m a y voluntari ly terminate this MOU upon g i v i n g DHS 3 0 da y s ' written notice.

2 . Notwithstanding Article V, part A of this MOU, DHS m a y terminate this MOU, a n d thereby the Employer 's  

part ic ipat ion in E-Veri fy, with or without notice a t a n y t ime if d e e m e d necessa ry b ecau s e of the

requ irements of l aw or pol icy , or upon a determinat ion b y SSA or DHS tha t there h a s b een a breach of

s y s t em integr ity or secur ity b y the Employer , or a fa i lure on the part of the Employer to comp ly with 

es tab l i shed E-Veri fy procedures and/or l e g a l requ irements . The Employer under s tands tha t if it is a Federal  

contractor, terminat ion of this MOU b y a n y party for a n y reason m a y n eg a t i v e l y a f f ec t the per formance of its 

contractual responsibi l i t ies . S imi lar ly , the Employer unders tands that if it is in a s ta te where E-Veri fy is 

manda tory , termination of this b y a n y party MOU m a y n eg a t i v e l y a f f ec t the Emp loyer ' s bus iness .

3. An Employer that is a Federa l contractor m a y terminate this MOU wh en the Federa l contract tha t requires its
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part ic ipat ion in E-Veri fy is terminated or comple ted . In s u ch ca s e s , the Federa l contractor mu s t provide 

written notice to DHS. If a n Employer tha t is a Federa l contractor fa i l s to provide su ch notice, then that 

Employer will r ema in a n E-Veri fy part ic ipant , wil l r ema in bound b y the terms of this MOU that a p p l y to non-

Federa l contractor part ic ipants , a n d will b e required to u se the E-Veri fy procedures to ver i fy the

emp loyment el ig ib i l i ty of a l l newly hired emp loyees .

4 . The Emp loyer a g r ee s tha t E-Veri fy is not l i ab le for a n y losses , f i n ancia l or otherwise, i f the Emp loyer is 

terminated from E-Verify.

5. Upon termination of the re lat ionship between a n Emp loyer a n d their E-Veri fy Employer Agent , E-Verify 

cannot provide the Employer with its records. The Employer a g r ee s to seek its records from the E-Verify 

Employer Agent.

ARTICLE VI

PARTIES

A . S o m e or a l l S SA a n d DHS responsib i l i t ies under this MOU m a y b e per formed b y contractor(s), a n d SSA and 

DHS m a y ad ju s t ver i f ication responsib i l i t ies between e a c h other a s necessa ry . B y separa te a g r eemen t with 

DHS, SSA h a s a g r eed to per form its responsib i l i t ies a s descr ibed in this MOU.

B. Nothing in this MOU is in tended , or shou ld b e construed, to create a n y r ight or benef i t , subs tant i ve or

procedural , en forceable a t l aw b y a n y third party a g a i n s t the United S ta tes , its a g en c i e s , of f icers, or

emp loyees , or a g a i n s t the Employer , its a g en t s , of f icers, or emp loyees .

C. The Employer m a y not a s s i g n , directly or indirectly, whether b y operation of l aw , c h a n g e of control or

merger , a l l or a n y part of its r ights or ob l igat ions under this MOU without the prior written consent of DHS, 

wh ich consent sha l l not b e unreasonab l y withheld or de l a yed . Any a t tempt to sub l i cense , a s s i g n , or transfer 

a n y of the r ights , dut ies , or ob l i ga t ions here in is void.

D . E a c h party sha l l b e sole ly responsib le for de fend ing a n y c l a im or act ion a g a i n s t it a r i s ing out of or re la ted to 

E-Veri fy or this MOU, whether civi l or cr imina l , a n d for a n y l iabi l i ty wherefrom, i nc lud ing (but not l imited to) 

a n y d i spute between the Employer a n d a n y other person or ent i ty rega rd ing the app l icab i l i ty of Section 

403(d) of IIRIRA to a n y act ion taken or a l l eged l y taken b y the Employer.

E . The Employer under s tands tha t its participat ion in E-Veri fy is not conf ident ia l in format ion a n d m a y be 

d i sc losed a s authorized or required b y l aw a n d DHS or SSA pol icy , i n c lud ing bu t not l im i ted to, Congressional  

overs ight , E-Veri fy pub l ic ity a n d m e d i a inquir ies , determinat ions of comp l i ance with Federa l contractual  

requ irements , a n d responses to inquir ies under the Freedom of In format ion Act (FOIA).

F. The ind i v i dua l s whose s i gnatu res a p p ea r below represent tha t they a re authorized to enter into this MOU on 

beha l f of the Employer , the E-Veri fy Employer Agent , a n d DHS respect ive ly . The Employer under s tands that 

a n y inaccurate s ta tement , representat ion, d a t a or other in format ion provided to DHS m a y sub ject the 

Employer , its subcontractors , its emp loyees , or its representat ives to: (1) prosecution for f a l se s ta tements  

pursuant to 1 8 U.S.C. 1 0 0 1 and/or; (2) immed i a te termination of its MOU and/or; (3) poss ib le debarment or

suspens ion .

G. The foregoing const itutes the ful l a g r eemen t on this sub ject between DHS, the Employer , a n d the E-Verify 

Employer Agent . GCU LLC (Employer) hereby de s i g n a te s a n d appoints Devery S ta l l ings (E- Veri fy Employer 

Agent) , i n c l ud ing its of f icers a n d emp loyees , a s the E-Veri fy Employer Agent for the purpose of ca rry ing out 

(Employer) responsib i l i t ies under the MOU between the Emp loyer , the E-Veri fy Employer Agent , a n d DHS.
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Employer

Gutt Coast Underground

Name (Please Type or Print)

Chris Gomel
A

Title

President

Signature )7

'

Date

April 23, 2015

E-Verify Employer Agent

Employee Liability Management, Inc.

Name (Please Type or Print)
AngelHudson

Ffitle

Signature

Electronically Signed

Date

04123/2015

Department of Homeland Security - Verification Division

Name (Please Type or Print) Title

Signature Date

E-Verify
Company 10Number: 381201 Client Company 10Number: 872470

e
If you have any questions, contact E-Verify at 1-888-464-4218.

Approved by:
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Information Required for the E-Verify Program 

Information relating to your Company:

Comp any Name GCU LLC

Comp any Faci l i ty Address

5 6 5 5 Middle Road

Theodore, AL 36582

Comp any Alternate Address

County or Parish Mobile

Employer Identi f ication Number 20-2516409

North Amer ican Industry Classif ication 

S y s t e ms Code
Waste M a n a ge m e n t And Remed i at ion Services (562)

Parent Company

Number of Emp loyees 2 0 to 99

Number of S i tes Veri f ied for 1

Comp an y ID Number :381201
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Are you ver i fy ing for more than 1 s i te ? If yes , p lea se provide the number of s i tes ver i f ied for in each 

State:

A l ab ama 1

Comp an y ID Number :381201
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Name Chris Gomel

Phone Number (251) 470-0700

Fax Number

E ma i l Address ange l@elmin fo.com

Information relating to the Program Administrator(s) for your Company on policy quest ions or 

operational problems:
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3212 Midtown Park So., Mobile, AL 36606 | T 251‐473‐4600 | F 251‐450‐0032 | higginbotham.com

October 20, 2023

RE: Gulf Coast Underground, LLC

To Whom It May Concern:

Our firm has written bonds for Gulf Coast Underground, LLC since May, 2017. Currently, 
their bonds are written through Fidelity and Deposit Company of Maryland (F&D) a 
member of the Zurich Financial Services Group which is rated A+ XV by AM Best’s Guide 
and current US Treasury Listing of $26,792,000. Our office has written authority from 
Fidelity and Deposit Company of Maryland America to issue 100% Performance and
100% Payment bonds for projects on behalf of Gulf Coast Underground, LLC for a single 
project of $15,000,000 with a program limit of $30,000,000. Additional surety credit is 
available upon request.

Fidelity and Deposit Company of Maryland’s decision to issue any bond is conditioned 

upon acceptable review of contract terms, contract amount, bond forms, and financing for 

each project as well as other pertinent underwriting information at the time of the request.

Gulf Coast Underground, LLC enjoys an excellent reputation in the construction industry 

and a valued client of our agency and Fidelity and Deposit Company of Maryland. Please 

feel free to contact me if there are any further questions.

Sincerely,

O. M. Otts, IV

Attorney-in-fact
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State Type of License License Number
AL GENERAL CONTRACTOR 42416
AL PAUL KLIENSCHRODT PE 34388

AR COMMERCIAL CONTRACTOR 038343

FL UTILITY CONTRACTOR CUC1225011
FL GENERAL CONTRACTOR CGC1516386
FL SPENCER TUELL PE 70718
FL PAUL KLIENSCHRODT PE 78089
FL FIRM ENGINEERING CA32988

GA UTILITY FOREMAN - CHRIS GOMEL UF205092
GA UTILITY MANAGER - CHRIS GOMEL UM102546
GA FIRM ENGINEERING 7340

GA GENERAL CONTRACTOR GCCO004185
GA PAUL KLIENSCHRODT PE 39936
GA SPENCER TUELL PE 43738
GA UTILITY CONTRACTOR UC302410

LA GENERAL CONTRACTOR 49568
LA FIRM ENGINEERING EF6813
LA SPENCER TUELL PE 36952

MS GENERAL CONTRACTOR 14487-MC

NC SPENCER TUELL PE 48814

SC SPENCER TUELL PE 36799
SC GENERAL CONTRACTOR G121548
SC FIRM ENGINEERING 6145

TN SPENCER TUELL PE 122322
TN GENERAL CONTRACTOR 68834
TN FIRM ENGINEERING 9342

VA GENERAL CONTRACTOR 2705174316

PAUL KLIENSCHRODT PMP 2070893



Equ i pmen t # - Equ i pmen t Descr ip t ion

2 CHEVY SILVERADO 1500

3 CHEVY 1500 ( 4X4 )

6 FORD F150

7 DODGE RAM 5500

9 FORD F150

10 FORD F550

11 FORD F150

14 CHEVY SILVERADO 1500

15 TOYOTA F J CRUISER

400 -KENWORTH T800

500 -KENWORTH T440 VAC # 1

600 -GMC CUBE CCTV VAN # 1

700 -GOOSENECK TRAILER

701-HYDROBLASTER

800 -CEMENT RIG TRAILER

801-CEMENT RIG EQUIPMENT

900 -KENWORTH T440 VAC # 2

1300-FORD F450

1500- INTERNATIONAL SS

1501-STERLING CHASS IS W/ VACTOR JETTER BODY

1502-MERCEDES SPRINTER CAMERA VAN

1503-CUTTER TRUCK

1504-EASEMENT REEL # 1

1506-12' PREP TRAILER

1507-CHEVY SILVERADO 1500

1508-CHEVY SILVERADO 1500

1510-EASEMENT REEL # 1 TRAILER

1511-PETERBILT BOILER # 1

1512-RST HIGH CUBE VAN

1601-40 ' REEFER CONEX

1602-FORD F- 350

1603-8000 LB REACH FORKLIFT 42-48 '

1604-CHIP TRAILER

1605-185 AIR COMPRESSOR # 1

1606-E- 350 WET OUT TRUCK

1608-POLARIS RANGER

1609-RANGER TRAILER 6X10

1610-5X8 ENCLOSED TRAILER

1611-20' TRAILER BUMPER PULL

1612-STERLING VACTOR # 4

1613-JETTER TRAILER # 1

1614-REEFER # 1

1615-FORD F150

1616-FORD F150

1617-FORD F150

Equipment List



Equ i pmen t # - Equ i pmen t Descr ip t ion

1618-VAC # 5

1619-GROUT TRUCK

1620-RST CAMERA VAN

1621-EASEMENT REEL # 2 TRAILER

1622-EASEMENT REEL # 2

1623-STERLING VACTOR # 6

1701-RST AMERA VAN "T2"

1703-BOILER # 2

1704-ENVIROSIGHT PUSH CAMERA # 1

1705-CUES CAMERA TRUCK

1706-375 AIR COMPRESSOR # 2

1708-FORD F- 250 SRW

1709-FORD F250

1710-REEFER # 2

1711-KAWASAKI LOADER

1712-WET OUT EQUIPMENT

1801-F150

1802-F150

1805-BOILER # 3 ( LATERAL)

1806-F250 BLUE

1807-FORD E350 CUTTER # 2 ( LATERALS)

1808-FORD F150

1809- JETTER TRAILER 2

1810-CIPP TRAILER

1811-CUTTER # 3

1812-FORD F550 REEFER # 3

1813-PETERBILT 357 REEFER # 4

1814-VACCON - VAC # 7

1815-INTERNATIONAL INVERSION TOWER TRUCK

1816-PETERBILT REEFER # 5

1817-F- 550 REEFER # 6

1818-48 ' REEFER TRAILER

1819-185 AIR COMPRESSOR # 3

1820-ENVIROSIGHT PUSH CAM # 2

1821-FORKLIFT # 2 ( WET OUT)

1822-KENWORTH BOILER # 4

1823-DODGE RAM 2500

1825-24' LATERAL LINING TRAILER

1826-CLUB CART

1827-INTERNATIONAL TRACTOR

1901-53 ' REEFER TRAILER

1902-ATLAS 185 COMPRESSOR

1904-RAM 2500 TRADESMAN 6939

1905-MCELROY MC FUSING MACHINE

1906-CIPP 3 TRAILER

Equipment List Continued



Equ i pmen t # - Equ i pmen t Descr ip t ion

1908-MAXI MILLER

1909-BOILER # 5

1910-CASE 1550 DOZER

1911-KUBOTA KX- 1615 EXCAVATOR

1912-CAT 312 CL EXCAVATOR

1914-GEHL CTL 80 RUBBER TRACK LOADER

1915-FORD 550 SERVICE TRUCK

1916-INTERNATIONAL 490 SERVICE TRUCK

1918-FORD F350 PICKUP

1919-INTERNATIONAL SS TRUCK

1920-HONDA ACCORD

1921-JETTER TRAILER # 3

1922-12K TRAILER

TRAILER1923-INTERSTATE 40 DLA EQUIPMENT

1924-2019 VAC # 8

1925-F- 250 ( 3124)

1926-F- 250 ( 9231)

1927-DODGE RAM ( 0657 )

1928-CUES LATERAL LAUNCH # 2

1929-NISSAN FRONTIER

1930-SPECTRASHIELD PREP TRAILER

1931-CONCRETE RIG # 2

1932-MERCEDES

1933-CIPP 2 TRAILER

1934-CIPP 1 TRAILER

1935-GUNITE RIG

1936-FORD F150

1937-FORD F150 BEAU

1938-RAM CIPP

1939-TOOL TRAILER DIG CREW

1940-RIGID PUSH CAMERA # 3

1941-ENVIROSIGHT LATERAL LAUNCH

1942-PUSH CAM # 4 - RIGID

15FRKLFT- NISSAN FORKLIFT

4A- 4" BYPASS PUMP

8A- 8" BYPASS PUMP

8B- 8" BYPASS PUMP

8C- 8" BYPASS PUMP

8D-8" BYPASS PUMP

8" PUMP- 8" PUMP

AC 6-AIR COMPRESSOR # 6

AC 7-SULLAIR AIR COMPRESSOR 

CT 8-CARGO TRAILER # 8

CT 9-CARGO TRAILER # 9 

CT 10-CARGO TRAILER # 10

Equipment List Continued



Equ i pmen t # - Equ i pmen t Descr ip t ion

CT 11-CARGO TRAILER # 11 

CT 12-CARGO TRAILER # 12 

CT 13-CARGO TRAILER # 13 

CT 14-CARGO TRAILER # 14 

CT 15-CARGO TRAILER # 15 

CT 16-CARGO TRAILER # 16 

CT 17-CARGO TRAILER # 17 

CT 18-CARGO TRAILER # 18 

CT 19-CARGO TRAILER # 19 

CUT 4-CUTTER # 4

CUT 5-CUTTER # 5

CUT 6-CUTTER # 6

DT2-SINGLE AXLE DUMP TRUCK

ER 3-EASEMENT REEL # 3 

ET5-EQUIPMENT TRAILER 

ET6-EQUIPMENT TRAILER 

EX 3-KOMATSU 138

GRT 2- GROUT TRUCK 2

GRT 3- GROUT TRUCK 3

JET 2-JETTER # 2

JET 3-JETTER # 3

JTR 4 - JETTER TRAILER # 4

JTR 5 - JETTER TRAILER # 5

JTR 6 - JETTER TRAILER # 6

LAT 4 - LATERAL TRUCK # 4

LAT 5 - LATERAL TRUCK # 5

LBR 2-LATERAL BOILER # 2

LBR 3-LATERAL BOILER # 3

MSTRINV- MASTER CIPP INVERSION UNITS 

MX 2-MINI EXCAVATOR 2 KUBOTA

OXCAM 1-OX CAMERA 1

OXCAM 2-OX CAMERA 2

PC 5 - PUSH CAM # 5

PC 6 - PUSH CAM # 6

PC 7- PUSH CAM # 7

PC 8 - PUSH CAM # 8

PC 9-PUSH CAM # 9

PCUT 1-PUSH CUTTER # 1 

PCUT 2-PUSH CUTTER # 2

PRTENVIR- PORTABLE ENVIROSITE EQUIPMENT 

SBR 2-STEAM BOILER 2

UT 6 - UTILITY TRAILER

UT 7- UTILITY TRAILER

UT8-UTILITY TRAILER

VAC 9-VAC TRUCK # 9

Equipment List Continued
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VAC 10-VAC TRUCK # 10 

VAC 11-VAC TRUCK # 11 

VAC 12-VAC TRUCK # 12 

PU 40 -RAM 1500 MD

PU 41-RAM 1500 PD

PU 42-RAM 1500 9481

PU 43 -RAM 1500 2523

PU 44 -RAM 2500

PU 45 -RAM 2500

PU 46 -RAM 2500

PU 47-RAM 2500

PU 48 -RAM 2500

PU 49 -RAM 2500

PU 50 -RAM 2500

PU 51-RAM 2500

PU 52-RAM 2500

PU 53-RAM 2500

PU 54 -FORD F250

PU 55 -CHEVY C 2500

PU 56 -RAM 2500

PU 57-RAM 2500

PU 58 -RAM 2500

PU 59 -RAM 2500 

PU 60 -JEEP

PU 61-R a m 2500

PU 62-RAM 2500

PU 63 -RAM 2500

PU 64 -RAM 1500

PU 65 -RAM 1500

PU 66 -RAM 1500

PU 67-RAM 1500

PU 68 -RAM 2500

PU 69 - RAM 2500

RFR 7- REEFER # 7

RFR 8 - REEFER # 8

RFR 9-REEFER # 9

Equipment List Continued


