City of Gainesville

RFQ #RTSX-240038-DS

Engineering and Design Services for Bus Stop Improvements

May 23, 2024

3:00 PM



eda consultants, inc. 720 SW 2nd Avenue South Tower, Suite 300 Gainesville, FL 32601 Sergio Reyes, P.E. President (352) 373-3541 sreyes@edafl.com

TABLE OF CONTENTS

۱.	RFQ Cover	Page		4
	Cover Lette	r/Miniı	mum Qualification Statement	6
	Statement of	of Qua	lifications	
	a.	Proje	ect Understanding & Approach	
		i.	Understanding of Objectives & Scope	8
		ii.	Approach	9
		iii.	Proposed Schedule	10
	b.	Prop	posed Project Staff	
		i.	Organizational Chart	12
		ii.	Location	13
		iii.	Key Personnel	14
		iii.	SF 330 Resumes	
			1. Sergio Reyes, P.E.	15
			2. Claudia Vega, P.E.	16
			3. Meagan Dickey, P.E.	17
			4. Jared Rogers, P.S.M.	18
			5. Robert Graver, P.S.M.	19
	C.	Qua	lifications of Firm	
		i.	Qualifications	21
		ii.	Workload	25
		iii.	SF330 Part I	26
		iv.	SF330 Part II	27
		V.	Key Personnel Participation	28
		vi.	SF330 Project Sheets	29
		vii.	References	39
K.		-	ed Documents	
	Adde	endum	n 1	41
	_		Workplace Form	43
			fication Form	44
			on Form	45
			s Regarding Foreign Countries of Concern	46
		er's W		47
			Certifications	48
		•	to the RFQ	54
		_	on of Alleged Wrongdoings, Litigation/Settlements/Fines/Penalties	55
			n Regarding Debarment	56
			n Regarding Lobbying	57
			of Lobbying Activities	58
			on Certain Telecommunications Equipment	59
			Liability and Recent Felony Conviction	60
			Responsibility Certification	61
	Fede	rally F	unded Purchase Questionnaire	62



BID COVER (CCNA)



Procurement Division

(352) 334-5021(main)

Issue Date: April 15, 2024
REQUEST FOR QUALIFICATIONS: #RTSX-240038-DS
Engineering and Design Services for Bus Stop Improvements – Phase II
PRE-PROPOSAL MEETING: □ Non-Mandatory □ Mandatory □ N/A □ Includes Site Visit DATE: TIME: LOCATION:
QUESTION SUBMITTAL DUE DATE: May 6, 2024
All meetings and submittal deadlines are Eastern Time (ET).
DUE DATE FOR UPLOADING PROPOSAL: May 23, 2024, 3:00pm
SUMMARY OF SCOPE OF WORK: Provide all engineering and design work, including developing approved site plans, cost estimates and multiple construction documents, for the City to issue solicitations for the construction and installation of bus stop improvements. Phase II consists of 245 bus stop improvements.
For questions relating to this solicitation, contact: Daphyne Sesco, Procurement Specialist 3, sescoda@cityofgainesville.org
Bidder is <u>not</u> in arrears to City upon any debt, fee, tax or contract: ✓ Bidder is NOT in arrears ☐ Bidder IS in arrears Bidder is not a defaulter, as surety or otherwise, upon any obligation to City: ✓ Bidder is NOT in default ☐ Bidder IS in default
Bidders who receive this bid from sources other than City of Gainesville Procurement Division or DemandStar.com MUST contact the Procurement Division prior to the due date to ensure any addenda are received in order to submit a responsible and responsive offer. Uploading an incomplete document may deem the offer non-responsive, causing rejection.
ADDENDA ACKNOWLEDGMENT: Prior to submitting my offer, I have verified that all addenda issued to date are considered as part of my offer: Addenda received (list all) # 1
Legal Name of Bidder: eda consultants, inc.
DBA:
Authorized Representative Name/Title: Sergio Reyes, P.E President
E-mail Address: sreyes@edafl.com FEIN: 59-1714370
Street Address: 720 SW 2nd Ave, South Tower, Ste 300, Gainesville, FL 32601
Mailing Address (if different):
Telephone: (352) 373-3541 Fax: ()
By signing this form, I acknowledge I have read and understand, and my business complies with all General Conditions and requirements set forth herein; and,
☑ Proposal is in full compliance with the Specifications.
Proposal is in full compliance with the Specifications except as specifically stated and attached hereto.
SIGNATURE OF AUTHORIZED REPRESENTATIVE:
SIGNER'S PRINTED NAME: Sergio Reyes, P.E. DATE: 5/23/24

This page must be completed and uploaded to DemandStar.com with your Submittal.

E-Bidding Document - RFQ (CCNA) - Page 1 of 44





City of Gainesville Daphyne Sesco, Procurement Specialist 3 Procurement Division 200 E. University Ave. Gainesville, FL 32601

May 23, 2024

Re: RFQ #RTSX-240038-DS - Engineering and Design Services for Bus Stop Improvements

Dear Ms. Sesco & Members of Selection Committee,

eda consultants, inc. is pleased to submit our proposal to City of Gainesville to provide civil engineering and surveying services, including developing site plans for proposed improvements, cost estimates, specifications, and other construction documents on behalf of the City of Gainesville to issue solicitations for the construction and installation of the bus stop improvements specified in this Request for Qualifications.

eda is a minority-owned small business located in Gainesville providing professional Civil Engineering, Land Surveying, and Urban Planning services throughout North Central Florida since 1976. eda is licensed to provide services in the State of Florida for Engineering & Surveying, employing three registered Professional Engineers (PE) and three registered Professional Surveyors and Mappers (PSM). We are a certified Minority Business Enterprise (MBE) with the City of Gainesville and State of Florida, a certified Small Business Enterprise (SBE) with the City of Gainesville, and a certified Disadvantaged Business Enterprise (DBE) with the State of Florida. All business licenses/certifications can be found starting on page 48 of this Response. eda asserts that we meet or exceed each of the consultant minimum qualifications as stated in section 2.3 this RFQ:

- eda is fully licensed in the State of Florida for engineering, surveying, and planning.
- eda has the capacity to complete the requested scope of work, both in terms of ability and workload.
- eda has 48 years of experience developing site plans and bid documents for construction projects in the Gainesville area and Alachua County.
- eda has the personnel and equipment necessary for the completion of the requested surveying and engineering services in a timely and efficient manner.
- eda fully complies with all applicable State and Federal professional licensing laws.

By signing this letter, I certify that I have fully read and understand the RFQ and have full knowledge of general scope, nature, and quality of the work to be performed, the general requirements of the services to be provided, and the conditions under which the services are to be performed.

We appreciate the opportunity to submit our qualifications in response to City of Gainesville's Request for Qualifications for Engineering and Design Services for Bus Stop Improvements. Please do not hesitate to contact me at (352) 373-3541 or sreyes@edafl.com should you require any further information.

Sincerely,

Sergio Reyes, P.E.

See Ne De

President





PROJECT UNDERSTANDING

eda was founded in 1976 in Gainesville, Florida, and has served our community ever since- growing and thriving as a small, minority-owned business. Our sole focus is providing professional Urban Planning, Civil Engineering and Land Surveying services to Gainesville and the immediate surrounding areas. Our extensive local knowledge and experience will prove a valuable asset to the City of Gainesville in providing quality, professional design work related to the proposed bus stop improvements. Our office location in the Innovation District places us in the middle of the City, with a unique, relevant vantage point to Gainesville's growing and evolving needs. Not only do every one of our employees work here in Gainesville, but we call it home as well. Improving our City is important to us not only professionally, but personally as well.



Most of eda's recent projects in Gainesville have been a combination of urban redevelopment, mixed use, and higher density development, with linkage to RTS facilities. In recent years, the City and county have redefined their requirements to encourage these vibrant types of high-density communities, with interconnectivity and provision of multi-modal transportation options, whether walking, biking, public, or commuter. This encourages community interaction, promotes urbanism, and results in higher-quality and more functional developments. eda is often at the forefront of these initiatives that promote urban infill development and redevelopment.

eda has also recently assisted the City of Gainesville in the design of sidewalk and mobility improvements through both private development projects and City Capital Improvement projects including:

- NE 15th Street Sidewalk
- NE 31st Avenue Trail

- SE 3rd Street Downtown Mobility Hub
- Porters Sidewalk on SW 5th Avenue

eda has also worked on two Transit-Oriented Developments (TODs) in Alachua
County - planning for transit infrastructure and park and ride facilities within
Celebration Pointe and the Springhills TOD. We understand the value of
connectivity, accessibility, and a multi-modal transportation system
& look forward to assisting the City with the proposed bus stop
improvements.

The eda team is made up of experts with thorough knowledge of the City of Gainesville Comprehensive Plan, Land Development Regulations, and recently updated Engineering Design Manual. Our staff also includes a certified planner who previously worked for the City and during that time, was the principal author of the current Comprehensive Plan and Code that are in effect today.



PROJECT APPROACH & SCHEDULE

eda has 48 years of experience providing professional services on a wide variety of projects and has developed long-standing work relationships in the Gainesville Community. This experience allows us to approach every project with the understanding that it is the client and their priorities that matter. eda also emphasizes communication and collaboration between the project team and the client.

eda will begin this work by meeting with the City Project Manager to prioritize the sites and group them into an overall schedule. eda's approach to each bus stop location would consist of the following tasks. We understand that each location has varying levels of complexity, and may not each require the same amount of work at each step. We will tailor our approach to each bus stop location as needed, based on the unique qualities of each site. Our approach would be to handle approximately 20 sites at a time, as described in Addendum #1 to the RFQ. Work can occur concurrently on different groups of site improvements (i.e. - while engineers are providing design documents, surveyors can begin the surveys for the next group of projects.)

Task 1: Preliminary Site Evaluation (1 - 2 weeks)

Gather all available existing information about each site (as-builts, utility plans, surveys, etc.), and perform a site visit for the proposed bus stop location, noting current conditions and taking into account the proposed improvements. The eda Project Manager will then meet with the City Project Manager to present the information gathered. eda's proposed strategy and focus is to resolve issues, determine project timeline and budget, and prepare a design and construction estimate upfront for each site in the City's list for improvements. These estimates use "not-to-exceed" pricing based on our hourly rate schedule. We will never charge more than the agreed-upon amount, so you don't need to worry about budget overrun. This eliminates the need for change orders, except in the case of significant scope change throughout the project.

Task 2: Topographic Survey & Data Collection (4 - 6 weeks)

eda surveyors will perform a topographic survey of each bus stop pad site, including rights-of-way, boundaries, easements, tree locations, and location of all known traceable public and private utilities using electronic detection equipment and ground penetrating radar (as needed). The eda Project Manager will review and evaluate information for each bus stop pad location including the information and stop details provided by RTS, local jurisdiction requirements, ADA Standards and other pertinent information that may apply. Engineers will then identify which bus stop pad sites may need more detailed or unique dimensional site plans. Another meeting will be scheduled with the City Project Manager as needed.

• Task 3: Preliminary Design (4 - 6 weeks)

Adhering to current industry standards, including ADA & FDOT guidance/specifications, **eda** engineers will advance the design to a 50% level of completion for each bus stop location (including showing shelter placement if needed) with a preliminary construction estimate. Any necessary corrections and/or changes are made per the City Project Manager's review and the private property owners' requests.

Task 4: Final Design (variable permitting time, 4-12 weeks)

Incorporating preliminary design comments from RTS, property owners, and local jurisdictions, **eda** will prepare a fully designed set of engineering drawings for permitting of each site. **eda** will assist the City Project Manager as needed through the permitting process and update plans as needed to address comments. Upon approval of each project site plan, **eda** will provide signed and sealed construction plans, specifications, and cost estimate for improvements at each bus pad site.

Task 5: Plans & Specifications Preparation for Multiple Bid Packages

Finally, **eda** will prepare and provide detailed bid specifications, final plans, and construction **cost estimates** and assist the City Project Manager with tasks related to bidding, as needed.



PROPOSED TIMELINE FOR BUS STOP IMPROVEMENTS (245 SITES)



| 10



ORGANIZATIONAL CHART



Sergio Reyes, PEPresident/Principal-in-Charge

All of our employees and resources are based in Gainesville and are readily available to perform services quickly and efficiently. Sergio Reyes, P.E., President of eda will serve as the Principal-In-Charge to City of Gainesville for this contract and the Department Directors for will serve as Project Managers, as appropriate.



Jared Rogers, PSM Director of Surveying

SURVEYING

Robert Graver, PSM Senior Project Surveyor

Jacob Fanton, PSM Project Surveyor

Field Crews



Clay Sweger, AICP, LEED AP
Director of Planning

PLANNING

Onelia Lazzari, AICP Principal Planner

Lowell Garrett, AICP Senior Planner



Claudia Vega, PEDirector of Engineering

ENGINEERING

Meagan Dickey, PE Project Designer


Project Engineers

CADD Technicians



OFFICE LOCATION

Based solely in Gainesville, all of **eda**'s employees and resources operate out of our office in the Innovation District, strategically located near the downtown area and multiple City offices. We are less than a mile from City Hall located at 201 E. University Avenue, and a mile and a half from the RTS offices on SE 13th Road.





KEY PERSONNEL



Sergio Reyes, P.E. has been a crucial member of **eda**'s team of engineers for over three decades. He began at **eda** as a Project Engineer in 1991, and took over as company President in 2012, continuing to grow the company's reputation and portfolio while remaining strongly client-focused. In addition to private developers, Mr. Reyes has close relationships with public agencies throughout the area. He serves as the Project Manager for over a dozen annual contracts with public sector clients (including GRU and the City of Gainesville) - providing design services, project management, and sound engineering solutions to their varied project needs.



Claudia Vega, P.E. is eda's Director of Engineering and is responsible for the engineering design of eda projects, including site development, roadway design, stormwater infrastructure, floodplain analysis, and water & wastewater design, as well as permitting with all applicable agencies. She manages the eda engineering and production team, and participates on all phases of a project from inception to construction, developing project scopes & schedules, communicating with clients & agencies, and providing quality control. She has worked both for the public and private sector, managing large and small development projects throughout North Central Florida.



Meagan Dickey, P.E. is a Project Designer at **eda** and has a decade of experience working in land development providing services for both the private and public sector. She earned a Bachelor of Science in Civil Engineering degree with a minor in Urban Planning and Regional Development from the University of Florida in 2013. During her time at **eda**, Meagan has managed or been a key team member in dozens of land development projects. Her design experience includes master stormwater facility design and modeling, utility distribution system design, pavement design, and permit coordination with various city, county, environmental and other state agencies throughout North Central Florida.



Jared Rogers, P.S.M. oversees all eda surveying & mapping projects as Director of Surveying, with varied responsibilities including management of the eda survey team, developing project scopes, client communication, project scheduling, quality assessment, control of deliverables, and overall project success. In his twenty years experience, Jared is well-versed in preparing legal descriptions & sketches. reviewing utility configurations on surveys, and managing all aspects of obtaining VVH (Verification of Vertical and Horizontal) on critical utilities. Jared specializes in locating and marking underground utilities using specialized ground-penetrating radar equipment.



Robert Graver, P.S.M. has a half century of experience in land surveying in Florida and has been employed by **eda** since it was founded in 1976. He has performed all types of surveying activities throughout Florida including power line, right-of-way (ROW), boundary, topographic, and specific purpose surveying in addition to construction stakeout. Mr. Graver has served in many survey roles over the years, including a rod person, instrument person, party chief, supervisor in charge of surveying field crews, and director of surveying. His current duties as Senior Surveyor include preparing survey drawings utilizing AutoCAD, calculating field crew stakeout information, and scheduling field work.

In addition to the above mentioned licensed professionals, we employ a team of knowledgeable Engineering Interns (El's), student interns, Surveyors-in-Training, survey crews, CAD technicians, project managers, urban planners and administrative staff who are highly qualified to execute and support this bus stop improvement project. Their knowledge of local codes and regulations, established relationships with regulatory agencies will ensure that each project is completed on time and under budget.

GCO

	E. RESUMES OF K	EY PERSONNEL P			RACT	
12.	NAME	13. ROLE IN THIS CON			14.	YEARS EXPERIENCE
Se	ergio Reyes, P.E.	 Engineering Proj	ect Manager		a. TOTAL 42	b. WITH CURRENT FIRM 34
15.	FIRM NAME AND LOCATION (City and State)	1				
ed	la consultants, inc. / Gainesville, FL					
16.	EDUCATION (Degree and Specialization)		17. CURRENT PR	OFESSIONAL R	EGISTRATION	(State and Discipline)
В.:	S., Civil Engineering, St. Thomas University, I Colombia	Bogotá,	Professional	Engineer, Fl	lorida, No.	47311
Ar	OTHER PROFESSIONAL QUALIFICATIONS (Publications, O merican Water Works Association merican Society of Civil Engineers	rganizations, Training, Aw	vards, etc.)			
		19. RELEVANT	PROJECTS			
	(1) TITLE AND LOCATION (City and State)					COMPLETED
	Celebration Pointe Transit Oriented Developm	nent (TOD) - Alachu	a County, FL	PROFESSION, 2016-p		CONSTRUCTION (If applicable) ongoing
a.	improvements were required including a new as significant on and off site utility improvem	5 has 2,225 reside w bridge over I-75,	a central round	✓ Check i 896,000 SF dabout, and	f project perfo of non-resi an RTS pa	ormed with current firm dential. Significant road rk & ride facility, as well
	planning and permitting since 2016. (1) TITLE AND LOCATION (City and State)				(0) VEAD	OOMBI ETED
	Hyatt Downtown - Gainesville, FL				AL SERVICES	COMPLETED CONSTRUCTION (If applicable)
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE This 27k +/- SF hotel with 143 rooms, 18k SF of retail space, and 24k SF of			2018- ✓ Check i		2022 ormed with current firm
b.	downtown streets, requiring extensive coord Reyes worked closely with GRU, City of Gai points, required setbacks from utilities, and	lination and signific inesville, Departme	cant improvement of Mobility, a	ents in city ri and CRA to	ight-of-way	. As project manager,
	(1) TITLE AND LOCATION (City and State)	-	-			COMPLETED
	Gainesville Ridge - Gainesville, FL			PROFESSION, 2015-		CONSTRUCTION (If applicable) 2016
c.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S	SPECIFIC ROLE		✓ Check i	f project perfo	ormed with current firm
C.	A 178 unit apartment complex in the "Urban to define the eastern block edge, and reloca Engineer of Record and provided permitting	ation of a bus stop	as part of the re	is project ind evision proc	cluded part ess. Reyes	of an urban walkway
	(1) TITLE AND LOCATION (City and State)					COMPLETED
	Comfort Suites - Gainesville, FL			PROFESSION/ 2018-		CONSTRUCTION (If applicable) 2020
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND 3 Mr. Reyes prepared civil engineering drawir project. Permitting services included a utility St. John's River Water Management District permit from the City of Gainesville.	ngs and a developr construction perm	nit from Gaines	Check in Cation for the cation for the cation for the cation for the cations of t	f project perfo is 105-roon al Utilities, a	ormed with current firm in hotel redevelopment an individual ERP from
	(1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED
	Hub on Campus - Gainesville, FL			I .	AL SERVICES	CONSTRUCTION (If applicable)
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND	SPECIFIC ROLF		2017-		2019-2020
e.	Redevelopment along University Avenue for required a special use permit for increased right-of-way. Mr. Reyes served as project m	r an 8-story multi-u density and coordii	nation with FD0	h an interna	l parking ga	



	E. RESUMES OF KI	EY PERSONNEL Plolete one Section E			RACT	
12.	NAME	13. ROLE IN THIS CON		0011.)		YEARS EXPERIENCE
CI	audia Vega, P.E.	Director of Engin	eering		a. TOTAL 32	b. WITH CURRENT FIRM 27
	FIRM NAME AND LOCATION (City and State) la consultants, inc. / Gainesville, FL					•
	EDUCATION (Degree and Specialization)		17. CURRENT PR	OFESSIONAL R	REGISTRATION	(State and Discipline)
В.:	S., Civil Engineering, St. Thomas University, E Colombia	Bogotá,	Professional	Engineer, Fl	lorida, No. 🦠	51532
	OTHER PROFESSIONAL QUALIFICATIONS (Publications, Or merican Society of Civil Engineers (ASCE), Flo	rida Stormwater A	Association			
	(1) TITLE AND LOCATION (City and State)	19. RELEVANT	PROJECTS	1	(0) \((E A D (OOMBI ETER
	SE 3rd Street Mobility Hub - Gainesville, FL	_		PROFESSION/ 2022-	AL SERVICES	COMPLETED CONSTRUCTION (If applicable) TBD
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S	SPECIFIC ROLE		L		rmed with current firm
a.	Proposed reconfiguration of a downtown pastop to serve bus, car, bike, and scooter trained EV charging. The area will be upgrade standards.	affic. Design will in	clude amenitie	ni mobility h s such as b	ub that can us shelters	accommodate a bus , electronic kiosks,
	(1) TITLE AND LOCATION (City and State)				(2) YEAR (COMPLETED
	NE 31st Trail - Gainesville, FL			PROFESSION 2022-		CONSTRUCTION (If applicable) TBD
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S Multi-use trail for City of Gainesville Wild 15th Street to NE Waldo Road including and Waldo Road.	Spaces & Public		e north side	e of NE 31	
	(1) TITLE AND LOCATION (City and State)					COMPLETED
	Publix Westgate - Gainesville, FL			PROFESSION, 2018-		CONSTRUCTION (If applicable) 2022
c.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S Grocery store redevelopment project on t provided included the preparation of requ and project coordination. Site was develo surrounding the site, and required permitt	he corner of NW i ired Developmen ped under city tra	t Plan applicat insect zoning s	1 and W Ur ions with re standards v	niversity Avelated Civilorith 3 FDO	Engineering drawings T roadways
	(1) TITLE AND LOCATION (City and State)	ang war are only t	or Camooviiio,		(2) YEAR (COMPLETED
	Abbey Exchange - Gainesville, FL			PROFESSION, 2021-		CONSTRUCTION (If applicable) TBD
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S	SPECIFIC ROLE		✓ Check i	f project perfo	rmed with current firm
	Design & permitting of a 4-building, 250-be improvements. The project included a parking permitting services with the City of Gainesv	ing reduction requ	est and density	y bonus poi	nts. eda en	gineers provided
	(1) TITLE AND LOCATION (City and State)					COMPLETED
	Celebration Pointe Transit Oriented Developm		a County, FL	PROFESSION 2016-p		CONSTRUCTION (If applicable) ongoing
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S Civil & utility design and coordination for Plan TOD- including multifamily apartme Center. Each project requires permitting	a number of com	aurants, and t	idential de he Alachua	velopments a County S	ports & Events



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section E for each key person.) 12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE a. TOTAL b. WITH CURRENT FIRM Meagan Dickey, P.E. Project Designer 11 11 15. FIRM NAME AND LOCATION (City and State) eda consultants, inc. / Gainesville, FL 16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) B.S., Civil Engineering, University of Florida Professional Engineer, Florida, No. 85258 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) American Society of Civil Engineers (ASCE) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Row - Gainesville, FL 2018-2022 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ✓ Check if project performed with current firm The Row is an 8-story mixed-use development along busy SW 13th Street/US Hwy 441, adjacent to the University of Florida. It has three stories of internal parking with an integrated stormwater system, 8,000 +/- SF of non-residential on the lower floors, and 66 residential units on the upper floors. . Ms. Dickey prepared site plans for this project, as well as permitted with all relevant agencies. The project design included modifications to the existing public parking in City right-of-way to allow better ADA access for the site. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Hyatt Place Hotel - Gainesville, FL 2019-2023 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ✓ Check if project performed with current firm Ms. Dickey served as the engineer of record for a 27,000 +/- SF hotel in Downtown Gainesville. She designed, prepared and submitted a complete development plan package to the City of Gainesville, GRU, and the WMD, including construction plans and stormwater design. Throughout the construction process, she responded to RFIs as needed, and prepared revisions to the site plan based on contractor requests. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Hub on Campus - Gainesville, FL 2017-2020 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ✓ Check if project performed with current firm Ms. Dickey served as the engineer of record for a mixed-use building located on University Ave/SR 26 (FDOT ROW) 1 block from the University of Florida campus. It comprises 109 residential units and 9600 SF of retail space with structured parking. Ms. Dickey was responsible for design and permitting, providing fully engineered construction plans. FDOT permitting was required for utility connections and the project required specialized maintenance-of-traffic (MOT) plans due to its busy downtown location. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Metropolitan at Gainesville - Gainesville, FL 2019-2023 2023 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm A multifamily residential complex with 169 units, a variety of amenities, and an interior parking garage. eda designed, prepared, and submitted a complete development plan submittal package for City of Gainesville/GRU and obtained a joint right-of-way permit from Florida Department of Transportation. Ms. Dickey designed a private underground stormwater retention system that was approved by SJRWMD. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED North Florida Regional Medical Center (NFRMC) South Patient PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Tower Expansion & Parking Garage - Gainesville, FL 2020-2021 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ✓ Check if project performed with current firm The South Tower Expansion project was a \$90 million construction project, which added three additional floors and 78 private patient rooms to the South Tower. A new 850-spot parking garage was also permitted on site. eda provided a full host of surveying, engineering, permitting, and construction administration services including all utility and stormwater design for the projects.



		KEY PERSONNEL P			ACT	
12.	NAME	13. ROLE IN THIS CON			14.	YEARS EXPERIENCE
بدا	red Rogers, PSM	Director of Surve	wing	a.	. TOTAL	b. WITH CURRENT FIRM
		Director or Surve	yirig		21	10
	FIRM NAME AND LOCATION (City and State) a consultants, inc. / Gainesville, FL					
16.	EDUCATION (Degree and Specialization)		17. CURRENT PRO	OFESSIONAL REG	SISTRATION	(State and Discipline)
BS	in Geomatics, University of Florida		Florida Profes	ssional Surve	yor and N	//apper #6687
18.	OTHER PROFESSIONAL QUALIFICATIONS (Publications, C	Drganizations, Training, Aw	ıards, etc.)			
	orida Surveying and Mapping Society ainesville-Alachua County Association of Re	ealtors				
		19. RELEVANT	PROJECTS			
	(1) TITLE AND LOCATION (City and State)				. ,	COMPLETED
	Springhills Transit-Oriented Development	- Alachua County,	FL	PROFESSIONAL 2018-pres		CONSTRUCTION (If applicable) ongoing
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND	SPECIFIC ROLE		! <u></u>		rmed with current firm
a.	Surveying services provided by Rogers ind	cluded the preparat	tion of a comple			
	topographic and tree surveys, and undergo					•
	Alachua County surrounding the NW 29th	Avenue and I-75 ir	ntersection.			
	(1) TITLE AND LOCATION (City and State)				(2) YEAR (COMPLETED
	The Ridge at Gainesville - Gainesville, Flo	rida		PROFESSIONAL 2016		CONSTRUCTION (If applicable) 2016
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE					rmed with current firm
b.	Rogers provided a topographic survey & boundary resolution establishing adjacent ROW for a multifamily development					
	involving 142 units of rowhouses & a 36 ur	nit mid-rise mixed u	sed building wi	ith approx. 12	k SF of n	on-residential space
	on 15 acres. Rogers also provided staking	for building pads, t	utilities, and dra	ainage structu	ires durin	a construction.
$\overline{}$	(1) TITLE AND LOCATION (City and State)					9
	(1) TITLE AND LOCATION (Only and State)					COMPLETED
	The Row - Gainesville, FL				SERVICES	COMPLETED CONSTRUCTION (If applicable)
	The Row - Gainesville, FL	SPECIFIC ROLE		2017-20	SERVICES (COMPLETED CONSTRUCTION (If applicable) 2020-2021
c.			s well as the 5t	2017-20 ✓ Check if p	SERVICES 0 20 project perfo	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm
c.	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as	survey of the site a s-built surveys wer	e also provided	2017-20 Check if p th Avenue right for this multi	SERVICES 0 20 project perfor ht-of-way -use deve	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441
c.	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also	survey of the site a s-built surveys wer	e also provided	2017-20 Check if p th Avenue right for this multi	SERVICES 0 20 project perfor ht-of-way -use deve	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as	survey of the site a s-built surveys wer	e also provided	2017-20 Check if p th Avenue right for this multi	services (120 project perfor ht-of-way -use dever ents for c	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations 8
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State)	survey of the site a s-built surveys wer	e also provided	2017-20 Check if p th Avenue right for this multi ovided easem	services (2) year (2) year (2) year (2)	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision	survey of the site a s-built surveys wer located adjacent s	e also provided	2017-20 Check if p th Avenue right for this multi evided easem PROFESSIONAL 2016-20	services of the services of th	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations &
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND	survey of the site a s-built surveys were located adjacent s	e also provided structures & pro	2017-20 Check if p th Avenue right for this multi evided easem PROFESSIONAL 2016-20 Check if p	SERVICES (1) 20 croject perforht-of-way -use deverents for c (2) YEAR (2) SERVICES (1) 22 croject perfores	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations & COMPLETED CONSTRUCTION (If applicable) 2019-2023 rmed with current firm
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act	e also provided structures & pro	2017-20 Check if p th Avenue right for this multi evided easem PROFESSIONAL 2016-20 Check if p constructed	services of the services of th	COMPLETED CONSTRUCTION (If applicable) 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations & COMPLETED CONSTRUCTION (If applicable) 2019-2023 rmed with current firm bhases on SW Archer
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo semedian openings, turn lanes, and roady	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft vay/utility connect	e also provided structures & pro re subdivision of SR 24 (FDC ions. Mr. Roge	2017-20 Check if p th Avenue right for this multi ovided easem PROFESSIONAL 2016-20 Check if p constructed OT ROW) to sers also prepara	SERVICES (1) 20 roject performant of the of-way -use deverage ents for control of the of-way -use deverage ent	COMPLETED 2020-2021 Immed with current firm adjacent to the property. Plopment on US Hwy 441 construction, foundations 8 COMPLETED CONSTRUCTION (If applicable) 2019-2023 Immed with current firm chases on SW Archer engineering design of ndary surveys as well
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo semedian openings, turn lanes, and roadwas legal descriptions/sketches for many experiments.	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft vay/utility connect	e also provided structures & pro re subdivision of SR 24 (FDC ions. Mr. Roge	2017-20 Check if p th Avenue right for this multi ovided easem PROFESSIONAL 2016-20 Check if p constructed OT ROW) to sers also prepara	services of the services of th	COMPLETED 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations & COMPLETED CONSTRUCTION (If applicable) 2019-2023 rmed with current firm ohases on SW Archer engineering design of ndary surveys as well ss.).
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic : Construction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo smedian openings, turn lanes, and roadwas legal descriptions/sketches for many etc.) TITLE AND LOCATION (City and State)	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft way/utility connect easements (PUE, In	e also provided structures & pro re subdivision of SR 24 (FDC ions. Mr. Roge ngress/Egress,	PROFESSIONAL 2016-20 Check if p th Avenue right for this multiported easem PROFESSIONAL 2016-20 Check if p constructed DT ROW) to see also prepared	services of the services of th	COMPLETED CONSTRUCTION (If applicable) 2020-2021 Immed with current firm adjacent to the property. Plopment on US Hwy 441 CONSTRUCTION (If applicable) 2019-2023 Immed with current firm Chases on SW Archer Engineering design of Indary surveys as well SS). COMPLETED
	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo semedian openings, turn lanes, and roadwas legal descriptions/sketches for many experiences. (1) TITLE AND LOCATION (City and State) Gainesville Regional Airport - Various Projections (Control of State)	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft way/utility connect easements (PUE, Interest - Gainesville,	e also provided structures & pro re subdivision of SR 24 (FDC ions. Mr. Roge ngress/Egress,	PROFESSIONAL 2016-20 Check if p th Avenue right for this multiported easem PROFESSIONAL 2016-20 Check if p constructed DT ROW) to see also prepared	roject performacy - use deverage ents for control of the control o	COMPLETED 2020-2021 rmed with current firm adjacent to the property. elopment on US Hwy 441 onstruction, foundations & COMPLETED CONSTRUCTION (If applicable) 2019-2023 rmed with current firm ohases on SW Archer engineering design of ndary surveys as well ss).
d.	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo semedian openings, turn lanes, and roadwas legal descriptions/sketches for many experiments and control of the scope size of the scope size of the scope size of the scope size of the scope of t	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft way/utility connect easements (PUE, Infects - Gainesville, SPECIFIC ROLE	e also provided structures & pro re subdivision of SR 24 (FDC ions. Mr. Roge ngress/Egress,	PROFESSIONAL 2016-20 Check if p th Avenue right for this multiple professional 2016-20 Check if p constructed OT ROW) to see also prepared PROFESSIONAL 2015-pres Check if p	SERVICES (1) 20 roject perforht-of-way-use deverage of the control	COMPLETED CONSTRUCTION (If applicable) 2020-2021 Immed with current firm adjacent to the property. Plopment on US Hwy 441 construction, foundations 8 COMPLETED CONSTRUCTION (If applicable) 2019-2023 Immed with current firm chases on SW Archer engineering design of indary surveys as well ass). COMPLETED CONSTRUCTION (If applicable) 2015-present Immed with current firm
d.	The Row - Gainesville, FL (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND Rogers provided boundary & topographic sconstruction stakeout services and final as near the University of Florida. Rogers also public utilities. (1) TITLE AND LOCATION (City and State) Oaks Preserve Subdivision (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND All survey services to support design of Rd/SR 24. Mr. Rogers provided a topo semedian openings, turn lanes, and roadwas legal descriptions/sketches for many experiences. (1) TITLE AND LOCATION (City and State) Gainesville Regional Airport - Various Projections (Control of State)	survey of the site a s-built surveys were located adjacent s SPECIFIC ROLE f a 296-lot, 95-act survey of 1,800 ft way/utility connect easements (PUE, Indicated a Specific Role reground utility located survey of 1,800 ft way/utility connect easements (PUE, Indicated a Specific Role reground utility located survey of 1,800 ft way/utility connect easements (PUE, Indicated a Specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground utility located surveys were surveyed as a specific Role reground regroun	e also provided structures & prostructures of SR 24 (FDC ions. Mr. Rogengress/Egress,	PROFESSIONAL 2016-20 Check if p th Avenue right for this multiple professional 2016-20 Check if p constructed DT ROW) to see also prepared PROFESSIONAL 2015-prese Check if p on staking, and	services of the project performance of the proje	COMPLETED CONSTRUCTION (If applicable) 2020-2021 Immed with current firm adjacent to the property. Blopment on US Hwy 441 onstruction, foundations & COMPLETED CONSTRUCTION (If applicable) 2019-2023 Immed with current firm ohases on SW Archer engineering design of indary surveys as well ass). COMPLETED CONSTRUCTION (If applicable) 2015-present Immed with current firm ohic, boundary & as-built

eda

	E. RESUMES OF K	EY PERSONNEL P			RACT		
12.	NAME	13. ROLE IN THIS CON		<i></i>	14.	YEARS EXPERIENCE	
Ro	obert Graver, PSM	Senior Project Su	urveyor		a. TOTAL 51	b. WITH CURRENT FIRM 48	
	FIRM NAME AND LOCATION (City and State) a consultants, inc. / Gainesville, FL					•	
16.	EDUCATION (Degree and Specialization)		17. CURRENT PR	OFESSIONAL R	EGISTRATION	N (State and Discipline)	
BS	S in Forestry, University of Florida		Florida Profe	ssional Surv	eyor and	Mapper #4239	
18.	OTHER PROFESSIONAL QUALIFICATIONS (Publications, O.	rganizations, Training, Aw	ards, etc.)				
Flo	orida Surveying and Mapping Society						
		19. RELEVANT	PROJECTS				
	(1) TITLE AND LOCATION (City and State)					COMPLETED	
	Celebration Pointe Transit-Oriented Develo		County, FL	PROFESSIONA 202		CONSTRUCTION (If applicable) ongoing	
a.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND \$	SPECIFIC ROLE		✓ Check if	f project perfo	ormed with current firm	
	Preparation of boundary surveys, topograp support of planning and engineering service	• •	•	•		•	
	(1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED	
	Home2Suites - Gainesville, FL		PROFESSIONA 2013-		CONSTRUCTION (If applicable) 2015-2016		
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			✓ Check if	f project perfo	ormed with current firm	
	Mr. Graver prepared boundary, topographic Street (FDOT road). During construction, e	-	-		_		
	(1) TITLE AND LOCATION (City and State)				٠,,	COMPLETED	
	Hub on Campus - Gainesville, FL			PROFESSIONA 2018-2		CONSTRUCTION (If applicable) 2020	
C.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S	SPECIFIC ROLE		✓ Check if project performed with current firm			
0.	Boundary surveys of each parcel comprising location for project design. Mr. Graver performance and final as-built survey.						
	(1) TITLE AND LOCATION (City and State)					COMPLETED	
	Hyatt Downtown - Gainesville, FL			PROFESSIONA 2018-2		CONSTRUCTION (If applicable) 2022	
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S Approx. 27k SF mixed use building with ho utility location survey for project design, all property and preparation of utility easemer	otel, retail, and officing with detailed s	survey of existi	completed	a boundar t-of-way o	n all four sides of the	
	(1) TITLE AND LOCATION (City and State)					COMPLETED	
	Archer Braid Trail - Alachua County, FL	-		PROFESSIONA 201		CONSTRUCTION (If applicable) 2013	
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPRIEF PROPERTY OF THE PROPERTY OF T	survey of SW 91st et and SW 75th St	reet from SW	rcher Road t 41st Place t	to SW 46th o Archer R	Road including 1-foot	





ENGINEERING EXPERIENCE

Civil engineering is the cornerstone of **eda**'s host of services provided to our clients. As seen in our list of continuing service contracts within the public sector, our consulting team has extensive experience in providing a diverse range of services to municipal clients, including the City of Gainesville. These services include infrastructure feasibility studies and reports, utility and stormwater design and permitting, site assessments, and related civil engineering design.

eda has 48 years of utilities engineering experience related to land development projects and public projects associated with local agencies. Projects of this type typically include included design, modeling, permitting, and construction administration of utility infrastructure including but not limited to pipeline design, pump stations, wastewater facilities, water facilities and all the components required to support large and small land development projects. Other associated services that we have provided as part of these projects are categorized as construction administration, which includes review of shop drawings, pay applications, construction project meetings, field inspections of civil work, change orders, and review of close-out documents.

eda civil engineers specialize in conceptual design, master planning, site development design, feasibility studies, erosion and sedimentation control, roadway and streetscape design, stormwater management design and construction inspections services. eda currently provides civil engineering services under annual contracts with several local governments. In addition, eda has worked with these public agencies under contract on a wide variety of projects ranging from the design and permitting of stormwater system design, roadway design, water and sewer systems, etc. This understanding can benefit City of Gainesville as we have a clear track record for understanding the needs of our public-sector clients that request continuing services. We understand the integration of a site into the surrounding public infrastructure as well as its relationship and meaning to the community.

ROADWAY & TRANSPORTATION DESIGN

eda engineers have extensive experience in roadway design and permitting. This experience and expertise come from the variety of past projects that eda has successfully completed in North Central Florida. Past roadway design projects include, but are not limited to, local roads and subdivisions, county road and intersection improvements, and improvements within state and local right-of-way. eda also has a breadth of experience designing sidewalks, intersections, and ramps meeting ADA requirements as well as transit stops & shelters to serve development throughout the City of Gainesville and Alachua County.

MAINTENANCE OF TRAFFIC (MOT) PLANS

eda engineers have extensive experience in preparing Maintenance of Traffic (MOT) plans for our public and private sector clients. This form of temporary traffic control is a process of establishing a safe work zone that implements local and Florida Department of Transportation (FDOT) Design Standards and Manual on Uniform Traffic Control Devices (MUTCD) standards for the specific project. Our engineers have received proper training and certification by FDOT for MOT best practices and commonly includes these design service as part of the preparation of roadway design plans and improvements in the right-of-way.



SIGNING & PAVEMENT MARKINGS

eda engineers routinely prepare signing and pavement marking details and specifications as part of the design of construction plans for roadway projects. This design includes the location and specification of traffic signs, road surface markings, and intersection signalization in compliance with FDOT Design Standards and the Manual on Uniform Traffic Control Devices (MUTCD) national standards. These specifications have been designed and implemented on virtually all eda projects that include new and revised roadway construction.

AGENCY PERMITTING

eda provides comprehensive permitting services for our clients' projects, including but not limited to permitting with local municipal and county agencies, Water Management Districts, and FDOT. With several decades of professional experience in Florida, our team has extensive experience in securing a wide variety of complex permits for our clients, including regularly processing and obtaining utility permits, roadway design approvals, land development permits, stormwater permits and environmental permits. We can leverage our existing relationships with reviewers at these agencies to obtain permits in a timely and efficient manner for the bus stop improvements proposed. Examples of specific permitting services we offer include:

- FDOT Access & Drainage Permits
- Site Development Plan Approval
- Right-of-Way Connection/Utilization Permits
- Water Management District Individual ERP Stormwater
 Permits
- FDEP 10-2 Self-Certification

CONSTRUCTION BIDDING, ADMINISTRATION & INSPECTION SERVICES

eda typically provides bidding and construction administration services for the majority of our projects. In our experience, involvement by the engineers and planners during construction helps to ensure design and permit compliance and an overall high quality of project completion. Services often include preparation of technical specifications, assistance in cost estimating for civil construction, administration of bid documents and release of plan sets, and other related management services on behalf of the client. Services include:

- Technical Specifications
- Change Order Administration
- Bidding Assistance
- Coordination Meetings
- Record Drawing Review
- Shop Drawing Reviews
- Certification of Completion
- Construction/Contract
 Administration Services

Construction engineering inspection (CEI) services typically accompany other civil engineering design services and are provided by licensed civil engineers with years of related experience. **eda** engineers will help guide the project from the initial design phase to permitting, through construction and completion.





SURVEYING EXPERIENCE

eda has provided surveying and mapping services for 48 years throughout North Florida. Our surveying department currently employs registered surveyors with over 80 years of combined experience. This experience and expert knowledge allow **eda** to provide the highest quality surveying services. **eda** can provide all certifications, surveys, calculations, drawings, sketches, plats, maps, descriptions and any other documents required for special permits

and authorizations from various government bodies or agencies having jurisdiction over a project. All documents prepared by **eda** shall be accurate, professionally prepared, and always meet or exceed all industry standards set by state and federal

agencies.

eda can provide surveying expertise and technical skills, on an as needed basis, to assist staff in providing professional land surveying and mapping services in any and all areas and programs as needed. All services shall be provided in accordance with the requirements of Chapter 472, Florida Statutes, and the Rules of the Board of Professional Surveyors and Mappers. Survey deliverables will be prepared and provided to the City in the requested format(s), including Auto CADD Civil 3D-2008, based on NAVD88 datum.

eda's range of surveying and mapping services that may be necessary for these projects include, but are not limited to:

- Boundary/ROW Surveys
- Topographic & Tree Surveys
- Construction Staking Services
- Underground Utility Location

- Perform Certified As-Built Record Drawings
- Legal Descriptions & Sketches
- File and Deed Research

UNDERGROUND UTILITY LOCATION

eda is proud to provide subsurface utility location services to its public and private clients in the North Central Florida region. Knowing the location of underground utilities is an asset to civil engineers, developers, landowners and utility companies and assists in making appropriate design decisions. Having a plan to either protect or safely remove existing underground utilities is important to keep a project moving forward.

eda utilizes state-of-the-art electronic location equipment, Ground Penetrating Radar (GPR) and highly trained personnel to create an accurate representation of the underground facilities at a project site. Our typical project includes marking all known traceable public and private utilities. Electronic detection equipment is used to mark and locate all metallic pipes and wires made evident by above-ground fixtures, signage, or available utility maps. Ground Penetrating Radar (GPR) is then used to look for additional utility lines, such as:

- Non-Metallic Lines (PVC pipes typically go unnoticed to a locator's transmitter, however GPR can often reveal the location of these utilities).
- Lines not shown on available utility maps (private utility lines, abandoned utility lines & certain communication lines are normally not shown on maps).



LOCAL GOVERNMENT EXPERIENCE

eda currently serves a wide variety of public sector clients throughout North Central Florida. Many of our service contracts are long-standing, including Alachua County Public Works (1993), Gainesville Regional Utilities (1999), and the Gainesville Regional Airport (2008). It is this longevity that demonstrates eda has consistently provided quality services to our clients on an ongoing basis. We work closely with our municipal clients and are often operating as an extension of their staff. Our rigorous understanding of their internal processes allows us to work efficiently and accurately.

Municipal development projects often attract to broad and diverse stakeholder & user groups, and garner significant public interest & involvement. eda is familiar with these unique factors, and over many years of municipal experience, understands how to effectively manage these considerations.


Through our experience working for public sector clients over time, we have learned how best to meet their consulting needs and provide value beyond a specific project. We work closely with our clients and are often operating as an extension of their staff. Our understanding of internal City processes allows us to work efficiently and accurately. A list of our existing public sector continuing services contracts is provided below:

CLIENT	SERVICES	TERM	RE-WON
Gainesville Regional Utilities	Engineering & Surveying	Since 1998 (Eng) Since 1992 (Surv)	2023
Alachua County	Engineering & Surveying	Since 1993	2023
City of Alachua	Planning, Engineering & Surveying	Since 2008	2018
City of Gainesville	Engineering & Surveying	Since 2014	2023
City of Newberry	Planning, Engineering & Surveying	Since 2016	2021
City of Hawthorne	Planning	Since 2017	-
City of Waldo	Planning	Since 2018	-
Marion County	Surveying	Since 2019	2024
Town of Fort White	Planning & Engineering	Since 2020 (Plan) Since 2023 (Eng)	-
Levy County	Planning, Engineering & Surveying	Since 2020	-
University of Florida	Engineering & Surveying	Since 2023	-
Columbia County	Planning & Engineering	Since 2022	-
Clay County Utility Authority	Surveying	Since 2023	-
Lake City	Engineering	In Negotiation	-
Florida Department of Environmental Protection	Surveying	In Negotiation	-
Putnam County	Engineering & Surveying	Since 2024	-




CAPACITY AND ALLOCATION

The eda team's depth of support affords ample availability for each required task. We have reviewed the current and projected availability of our proposed team members and summarized the availability percentage for the project in the charts below. The required resources are guaranteed to be available throughout the duration of the Bus Stop Improvements project.



eda is locally owned and operated, and all our resources are readily available to provide City of Gainesville with any requested professional services for the bus stop improvements. Sergio Reyes, P.E. will serve as the Principal-in-Charge and the primary contact with City/RTS staff. In addition, the Department Directors for Civil Engineering, Surveying, and Planning will be personally available to serve as project managers for the projects.. This local, hands-on approach by the Principals-in-Charge assures that the highest level of service will be provided to City of Gainesville. Based on our past experience and performance on projects with similar municipalities, we do not expect any problems meeting all required deadlines, while keeping within the project budget.





ARCHITECT-ENGINEER QUALIFICATIONS

_								
				PART I - CON	TRACT-SPEC	CIFIC QUALIFICATION	DNS	
				A.	CONTRACT IN	FORMATION		
			OCATION (City and State)					
		sville						
			TICE DATE			SOLICITATION OR PROJECT	Γ NUMBER	
4/	15/2	24			R	TSX-240038-DS		
				B. ARCHIT	ECT-ENGINEEI	R POINT OF CONTAC	Г	
		E AND						_
		E OF FI	es, P.E.					
			ants, inc.					
6.	TELE	PHONE	NUMBER	7. FAX NUMBER	l8.	E-MAIL ADDRESS		
		73-35		N/A		eyes@edafl.com		
	2-3	75-55	/ - 1	14/74	C. PROPOSI			—
			(Com	plete this section		ntractor and all key sub	contractors.)	
_	10	Check)				madior and an noy can		_
	PRIME 7	PARTNER SUBCON-	9. FIRM N	AME	1	10. ADDRESS	11. ROLE IN THIS CONTRACT	
а.	1	<u>a</u> 00	eda consultants, inc.		Engineer, Surveyor			
			CHECK IF BRANCH OF	FICE				
b.								
			CHECK IF BRANCH OF	FICE				
c.			CHECK IF BRANCH OF	FICE				
d.			CHECK IF BRANCH OF	FICE				
е.			CHECK IF BRANCH OF	FICE				
f.				EICE				
_			CHECK IF BRANCH OF		\ <u></u>		(Augustus)	_
υ.	OR	GANI	ZATIONAL CHART OF P	KOPOSED IEAI	VI		√ (Attached)	



ARCHITECT-ENGINEER QUALIFICATIONS

1. SOLICITATION NUMBER (If any) RFQ #RTSX-240038-DS

Engineering and Design Services for Bus Stop Improvements

PART II - GENERAL QUALIFICATIONS

(If a firm has branch offices, complete for each specific branch office seeking work.)

2a. FIRM (or Branch Office) NAME eda consultants, inc.			3. YEAR ESTABLISHED 2020	4. UNIQUE ENTITY IDENTIFIER 024746968		
2b. STREET			5, OWNERSHIP			
720 SW 2nd Avenue, South Tower, Suite 30	0		a. TYPE	an 1750		
2c. CITY	2d. STATE	2e. ZIP CODE	INCORP	ORATED		
Gainesville	FL	32601	b. SMALL BUSINESS STATUS			
6a, POINT OF CONTACT NAME AND TITLE			SBE/DI	BE/MBE		
SERGIO REYES, P.E PRESIDENT			7. NAME OF FIRM (If Block 2a is a	Branch Office)		

SERGIO REYES, P.E. - PRESIDENT

6b. TELEPHONE NUMBER

6c.

352-373-3541

6c. E-MAIL ADDRESS
SREYES@EDAFL.COM

N/A

8a. FORMER FIRM NAME(S) (If any)	8b. YEAR ESTABLISHED	8c. UNIQUE ENTITY IDENTIFIER
eda engineers-surveyors-planners, inc. (Corporate Name Change Only) Eng, Denman & Associates, Inc. (Corporate Name Change Only) Chance, Eng & Denman, Inc. (Corporate Name Change Only) Wayne Chance, Inc. (Corporate Name Change Only)	2012 1988 1980 1976	N/A
wayne chance, me. (corporate Name change only)	10 PROFILE OF FIRM'S E	XPERIENCE

	9. EMPLOYEES BY DISCIPL	INE			10. PROFILE OF FIRM'S EXPERIENCE UAL AVERAGE REVENUE FOR LAST 5 YE		
a. Function	b. Discipline	c. Number of Employees		a, Profile Code	b. Experience	c. Revenue Index Number	
Code	b. Discipline	(1) FIRM (2) BRANCH			в. Ехрополо	(see below)	
02	Administrative	5		A06	Airports; Terminal & Hangars	3	
08	CADD Technician	8		C06	Churches; Chapels	2	
12	Civil Engineer (PE)	3		C10	Commercial Building (low rise)	3	
12	Civil Engineer (EI)	2		C11	Community Facilities	1	
12	Civil Engineer (Student Intern)	4		D07	Dining Halls; Clubs; Restaurants	1	
38	Land Surveyor (PSM)	3		G01	Garages; Parking Decks	1	
38	Land Surveyor (Crew)	3		H07	Highways; Streets; Parking Lots	3	
47	Planner: Urban/Regional	2		Н09	Hospitals & Medical Facilities	1	
48	Project Manager	1		H10	Hotels; Motels	3	
				101	Industrial Buildings; Manufacturing Plants	1	
				001	Office Buildings; Industrial Parks	2	
				P06	Planning (Site, Installation, and Project)	3	
				R04	Recreation Facilities (Parks, Marinas, Etc.)	1	
				S10	Surveying; Planning; Mapping	3	
				T04	Topographic Surveying and Mapping	4	
	Other Employees						
	Total	31					

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3

YEARS

 (Insert revenue index number shown at right)

 a. Federal Work
 2

 b. Non-Federal Work
 4

 c. Total Work
 6

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than \$100,000

2. \$100,000 to less than \$250,000

3. \$250,000 to less than \$500,000

4. \$500,000 to less than \$1 million

\$1 million to less than \$2 million

5. \$2 million to less than \$5 million

7. \$5 million to less than \$10 million

8. \$10 million to less than \$25 million

9. \$25 million to less than \$50 million

10. \$50 million or greater

12. AUTHORIZED REPRESENTATIVE

The foregoing is a statement of facts.

Siece (Rel)

MAY 23, 2024

c. NAME AND TITLE

a. SIGNATURE

SERGIO REYES, P.E. - PRESIDENT



G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY PERSONNEL (From Section E, Block 12)	27. ROLE IN THIS CONTRACT (From Section E, Block 13)	Place "	in "Exa X" unde	mple Pr er projec	ojects k t key nu	Key" sec umber fo	tion bel or partic	ISTED IN SECTION F below before completing table. articipation in same or similar role.)			
Sergio Reyes, P.E.	Engineering Project Mgr	1	2	3 X	4 ×	5	6 ×	7 ×	8 ×	9	10 X
Claudia Vega, P.E.		X	X	X							$\frac{\wedge}{\times}$
	Director of Engineering	^	_								
Meagan Dickey, P.E.	Project Designer			X	X	X	X				X
Jared Rogers, P.S.M.	Director of Surveying		X	X		X			X		X
Robert Graver, P.S.M.	Senior Project Surveyor		×	X	X		X	×		×	X

29. EXAMPLE PROJECTS KEY

NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)	NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)
1	NE 31st Ave Trail	6	Hub on Campus
2	NE 15th St Sidewalk	7	Comfort Suites
3	Westgate Publix	8	The Ridge at Gainesville
4	Hyatt Place	9	Alachua County Supervisor of Elections Office
5	The Row	10	GRU Continuing Services



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

20. EXAMPLE PROJECT KEY
NUMBER
1

Complete one Section F for each project.)		•
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED	
NE 31st Avenue Trail - Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2022-2023	TBD

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
City of Gainesville WSPP	Betsy Waite	352-393-8187

^{24.} BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

eda provided both civil engineering and surveying services with underground utility location for a proposed multi-use trail in the City of Gainesville as part of the Wild Spaces & Public Places program on the north side of NE 31st Avenue from NE 15th Street to NE Waldo Road. The project also included intersection improvements to provide better connectivity for pedestrians to Unity Park and Waldo Road. eda provided the engineering design and permitting as well as all necessary survey services.

Work on the project included:

- Preparation of construction plans including cross-sections, paving grading, and drainage
- Site plan permitting through the City of Gainesville and GRU
- Coordination with bridge designer & geotech firm for proposed bridge within the project area.
- Coordination with Public Works & GRU regarding easements and utility locations


- Topographic survey including elevations, trees, and above ground utilities

- Underground utility location

- Vertical measurements to overhead utilities and

guy wires along the trail path.

This project is nearing the end of the permitting process & expected to be constructed in 2024.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

 а.	(1) FIRM NAME eda consultants, inc.	(2) FIRM LOCATION (City and State) Gainesville, FL	(3) ROLE Civil Engineering & Surveying
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(,)	(13)	_



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

20. **EXAMPLE PROJ**ECT KEY NUMBER

2


Complete one Section F for each project.)		-
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED	
NE 15th Street Sidewalk - Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2022-2023	TBD

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
City of Gainesville	Scott Wright	352-393-8423

^{24.} BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Design and construction of a new sidewalk to connect NE 16th Avenue to an existing sidewalk serving Citizens Field, the Dwight H. Hunter "Northeast" pool complex, and the Martin Luther King Jr. Multipurpose Center. eda surveyors provided underground utility location and as-built survey to support civil engineering design by eda engineers. The project required significant coordination between City of Gainesville and GRU, which eda managed successfully.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME eda consultants, inc.	(2) FIRM LOCATION (City and State) Gainesville, FL	(3) ROLE Civil Engineering, Surveying
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

3

21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED	
Westgate Publix - Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2019-2021	2022

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Shagbark Properties, LLC	Michael Leeds	813-766-7018

^{24.} BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

eda provided civil engineering design for the complete redesign of an urban shopping center located at the corner of NW 34th St/SR 121 and W University Ave/SR 26. The project comprised an approximately 50,000 square foot grocery store with associated commercial liner buildings, along with parking, utility, and stormwater improvements. This unique site is bound by roadways on three sides, including two significant FDOT roads. Planned improvements to NW 34th Street and the two adjacent intersections required coordination with several different agencies.

Engineering services provided included the preparation of required development plan applications with related civil engineering drawings, coordination with associated project consultants and representation at all required meetings. The project also required a variance request and public hearing process through the City of Gainesville. The project was submitted to the City of Gainesville, Gainesville Regional Utilities, St. Johns River Water Management District, and FDOT.

Surveying services provided included the preparation of a boundary and topographic survey showing contours, tree locations, aboveground improvements, and sanitary and storm sewer inverts. Traceable underground utility locations found with Ground Penetrating Radar (GPR) technology were also shown on the survey. Final as-builts and an ALTA/ NSPS land title survey showing the final improvements were provided.

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	26. 1 1 1 1 1 2 1 1 2 1 1 2 1 1 2 1 1 1 1			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
a.	eda consultants, inc.	Gainesville, FL	Civil Engineering, Surveying	
u.	,			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
b.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
c.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
d.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
e.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
f.				
	·	1	1	



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

4

21. TITLE AND LOCATION (City and State)

Hyatt Place - Gainesville, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
2022 2023

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Magnolia Hospitality Group	Anthony Lyons	352-375-4600

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Designed, prepared and submitted a complete Development Plan package to the City of Gainesville, GRU, and the SJWRWMD for an approximately 27,000 square foot hotel with 143 rooms, 18,000 SF of retail space, and 24,000 SF of office space, located at 201 SE 1st Street in Downtown Gainesville. Deliverables included fully engineered civil construction plans for the project and supporting documents from sub-consultants. **eda** coordinated with GRU to discuss utility service points and required setbacks from utilities, and with the City and the Department of Mobility, to address possible additions of drop-off and loading areas for the project. **eda** represented the client at meetings with regulatory agencies and addressed all review comments. This project had a number of challenges pertaining to new development in the dense downtown area and the unique condition of being surrounded on 4 sides by downtown city streets. **eda** also coordinated improvements to the surrounding sidewalks and roadways through GCRA funding to improve accessibility to the site - providing a one-way design for a portion of SE 3rd Avenue.



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	eda consultants, inc.	Gainesville, FL	Civil Engineering, Urban Planning, Surveying
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
с.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

5

21. TITLE AND LOCATION (City and State)

22. YEAR COMPLETED

The Row - Gainesville, FL

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
2018-2022
2022

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
The Ardent Companies	Eliot Doub	edoub@theardentcompanies.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Row is a mixed-use development along busy SW 13th Street/US Hwy 441, adjacent to the University of Florida. The building is 8 stories with approximately 7,955 square feet of non-residential on the lower floors, with 66 units and 182 total bedrooms on the upper residential floors. It has three stories of internal parking. eda civil engineers prepared site plans for this project, as well as permitted with all relevant agencies, including City of Gainesville, FDOT, GRU, and WMD. eda also obtained special use permit approval from the City for this project to allow increased density. Part of the design included modifications to the existing public parking in city right-of-way to allow better ADA access for the site. eda also provided all the surveying for this project, including Boundary/Topo survey, easements, lot split, utility locations, and as-built surveys.





25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	To a second			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
a.	eda consultants, inc.	Gainesville, FL	Civil Engineering & Surveying	
u.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
b.				
D.				
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
	(I) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
C.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
d.				
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
e.	(-,	(0.9)	(4) ==	
е.				
	(4) 5104 4445	(a) FIRM LOCATION (Oits and Otata)	(a) pol s	
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
f.				





F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

6

21. TITLE AND LOCATION (City and State)

Hub on Campus - Gainesville, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
2017-2020 2019-2020

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Core Spaces	Chad Matesi	773-969-5748

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

eda designed, prepared, and submitted a complete Development Plan submittal package for a mixed-use building with 155,720 residential square feet (109 units and 413 bedrooms), and 9,607 square feet of retail space. Located at 1131 W. University Avenue, one block from the UF campus, this project's city submittal included fully engineered construction plans. eda also coordinated with the Water Management District and GRU for permitting the stormwater system and master utility plan and with FDOT for permitting improvements in the University Avenue right-of-way.





25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	eda consultants, inc.	Gainesville, FL	Civil Engineering, Urban Planning, Surveying
э.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
-	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE





F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

_

21. TITLE AND LOCATION (City and State)

Comfort Suites - Gainesville, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
2018-2019
2019-2020

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
FeasterCo Construction	Tom Files	352-351-1976

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

eda provided the full scope of work necessary to prepare a Development Plan application for this hotel redevelopment project located in Gainesville, Florida. The services included were the preparation of the required Development Plan application with related Civil Engineering drawings, coordination with associated project consultants and representation at all required meetings. The Development Plan was prepared to show compliance with all technical design requirements, as outlined in the City of Gainesville Land Development Code. eda's engineers and project designers also provided the client permitting services to include a Utility Construction permit from Gainesville Regional Utilities, a permit from St. John's River Water Management District for the stormwater management facilities, and a Development Plan Construction Permit from the City of Gainesville.

Surveying services provided by **eda**'s surveyors included the preparation of a boundary and topographic survey showing contours, tree locations, aboveground improvements, and sanitary and storm sewer inverts. Traceable underground utility locations found with Ground Penetrating Radar technology were also shown on the survey.





25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME eda consultants, inc.	(2) FIRM LOCATION (City and State) Gainesville, FL	(3) ROLE Civil Engineering, Surveying
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
с.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

8

21. TITLE AND LOCATION (City and State)	22. YEAR	COMPLETED
The Ridge at Gainesville - Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2015-2016	2018

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Gainesville Ridge Partners, LLC	Kelly Mahoney	678-628-4678

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Ridge at Gainesville is a multi-family residential development with 142 4- and 5-bedroom units on approximately 15 acres. eda surveyors provided an ALTA/ACSM Land Title Survey and a boundary & topographic survey, along with extensive underground utility location services. eda provided Civil Engineering for this project, including a full development plan submittal to City of Gainesville and permitting with all relevant agencies. The development involved design and construction of a RTS bus stop on SW 38th Terrace. RTS provides a high level of service in this "Urban Village" area. eda worked closely with the City of Gainesville Department of Transportation and the Transit Planners for RTS to ensure that the proposed bus stop satisfied the requirements of Transportation Mobility Element Policy 10.1.13, providing ADA-compliant boarding and alighting areas.





25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

20. Tilding From SEG Hort & Int SEC Ed Hort From SEG From Sec Ed Hort From SEG From Sec Ed Hort From Sec Ed			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	eda consultants, inc.	Gainesville, FL	Civil Engineering, Surveying, Urban Planning
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
c.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.			





2024-534F

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

9

Complete one deciron in the data project.)							
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED						
Alachua County Property Appraiser & Supervisor of Elections Offices	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)					
Gainesville, FL	2014	2015					

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Alachua County Public Works	Alachua County Facilities Manager	352-374-5248

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

eda provided Alachua County with civil engineering and land surveying services associated with the relocation of the Alachua County Property Appraiser and Supervisor of Elections offices. This project included a building addition of approximately 15,800 square feet and significant site infrastructure upgrades, including utilities improvements, parking lot modifications, etc. Civil engineering services for this project included the design and submittal of a Development Plan application to the City of Gainesville, which included final civil construction plans that incorporated all proposed site improvements related to utilities, parking lot areas, driveway access, stormwater retention areas, etc as well as Construction Administration Services. Services provided by eda also included the design and submittal of utility permits to Gainesville Regional Utilities and stormwater permitting with the St. Johns River Water Management District. Surveying services included the preparation of a boundary survey, topographic survey, underground utility location survey and an as-built survey.





25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME eda consultants, inc.	(2) FIRM LOCATION (City and State) Gainesville, FL	(3) ROLE Civil Engineering & Surveying
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
С.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE

eda consultants inc.

STANDARD FORM 330 (REV. 7/2021) PAGE 3



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S **QUALIFICATIONS FOR THIS CONTRACT**

(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20 FXAMPLE PROJECT KEY NUMBER

10

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED GRU Continuing Services Contract - Gainesville, FL PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

Ongoing since 1993

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Gainesville Regional Utilities	Tiffany Davis	(352) 393-1232

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Since 1993, eda has provided surveying services to Gainesville Regional Utilities under a continuing services contract and has completed hundreds of tasks under this contract. Under this long-standing agreement, eda has provided a wide variety of surveying services, including the following; boundary surveys, topographic surveys, right-of-way surveys, benchmark establishment, construction layout surveys, quantity surveys, utility location (via ground penetrating radar equipment), control surveys, tree location surveys, mapping/platting services, establishing property corners, 3D laser scanning, preparation of legal descriptions & sketches and staking field locations & property lines.

eda has provided engineering services to GRU under a continuing services contract since 2014. Under this contract we have provided a variety of civil engineering services. eda engineers have also designed numerous GRU lift stations as a part of private development projects throughout Gainesville and Alachua County- including subdivisions and mixed-use projects. eda engineers and planners were involved with significant master planning efforts for both Deerhaven and the East Side Operations Center. eda engineers have experience with large design projects for GRU including many improvements at the Kanapaha Wastewater Treatment Plant, the Dewatering Facility, and the Gainesville Renewable Energy Center (now Deerhaven Renewable Generating Station).



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

and a constituent of the constit	(2) FIRM LOCATION (City and State) Gainesville, FL	(3) ROLE Surveying & Civil Engineering
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
	(1) FIRM NAME eda consultants, inc. (1) FIRM NAME (1) FIRM NAME (1) FIRM NAME (1) FIRM NAME	eda consultants, inc. Gainesville, FL (1) FIRM NAME (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State)



REFERENCES

With 48 years of experience providing services to North Central Florida, **eda** is proud of our list of clients, experience and completed projects. Below is a list of five public sector clients that can provide firsthand knowledge of our capabilities in Civil Engineering, Land Planning, and Surveying:

GAINESVILLE REGIONAL UTILITIES

Tiffany Davis, Land Rights Coordinator PO Box 147117 Gainesville, FL 32614 352-334-2989 davista@gru.com



Mike New, City Manager 25440 W. Newberry Road Newberry, FL 32669 352-472-2161 mike.new@ci.newberry.fl.us

CITY OF HAWTHORNE

John Martin, City Manager 6700 SE 221st Street Hawthorne, FL 32640 352-481-2432 jmartin@cityofhawthorne.net


CITY OF ALACHUA

Rodolfo Valladares, Public Services Director 15100 NW 142nd Terrace Alachua, FL 32615 386-418-6140 ro_valladares@cityofalachua.org

GAINESVILLE REGIONAL AIRPORT

Allan J. Penska, A.A.E., Chief Executive Officer 3880 NE 39th Ave., Suite A Gainesville, FL 32609 352-373-0249 allan.penska@flygainesville.com















ADDENDUM NO. 1



ADDENDUM NO. 1

Date: May 7, 2024

Bid Due Date: May 23, 2024, 3:00 P.M. (Local Time)

Bid Name: Engineering and Design Services for Bus Stop Improvements – Phase II

Bid Number: RTSX-240038-DS

NOTE: This Addendum has been issued to the holders of record of the specifications.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. Question & Answer:

Question1: Is it the City's intent to enter into contract with only one firm, or is there a possibility of

awarding the work to multiple firms?

Answer1: No, only one award will be made.

Question2: General questions regarding timeline:

a. Is there an expected timeline for completion of design documents for all 245 bus

stops?

b. Is there any proposed phasing, or priority for completion?

c. How many bus stops are expected to be under design at once?

d. What is the anticipated length of this contract?

Answer2: The City does not have a timeline for all bus stop design documents to be completed

or a priority order list. However, the City expects designed groups of 20 or so to be submitted for review/approval/payment. Review and approval may take several weeks per group, so it is important that proposers consider that when providing an

estimated completion timeline in their proposal.

Question3: Paragraph 2 of Section 2.1 in the Scope of Work mentions the "Project Manager." Can you

confirm this refers to a city employee and not the Firm?

Answer3: Yes, the "Project Manager" referred to in that paragraph is a City employee.



Engineering and Design Services for Bus Stop Improvements RTSX-240038-DS

Question4: We understand that the projects will need approval from the jurisdiction of the roadway they

are located on (ROW permits with the City, County, and State, as applicable). But separately from that, are projects located within the City of Gainesville (even if not located on City ROW)

required to go through City/GRU review in ProjectDox?

Answer4: No, only through City's Public Works Department.

Question5: Same question as above- are bus stops located outside of the City limits subject to Alachua

County site plan review?

Answer5: No, see Answer4 above.

Question6: Is the Firm responsible for coordinating those site plan application and review processes?

When proposing a schedule, should the Firm take these review timelines into account?

Answer6: No, the City will be responsible for coordinating those site plan application and review

processes. Yes, the firm should take review timelines into account.

Question7: Is it the intent for each bus stop to be topographically surveyed?

Answer7: Yes.

Ouestion8: Does right-of-way need to be located for each stop?

Answer8: Yes.

Question9: We are planning to include a Public Involvement Consultant (PIC) as a subconsultant; does

the City of Gainesville have a preference regarding a PIC?

Answer9: Determination of a subconsultant is up to the proposer; the City cannot recommend

one firm over another.

Ouestion 10: What is the anticipated schedule for completion of the design services?

Answer10: See Answer 2 above.

2. Find attached:

Prohibition of Lobbying in Procurement Matters

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her signature below, and shall attach a copy of this Addendum to its proposal.

CERTIFICATION BY PROPOSER

The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:

eda_consultants, inc

BY:

5/23/24

DATE:

DRUG-FREE WORKPLACE FORM

DRUG-FREE WORKPLACE FORM

The undersigned bidder in accordance with Florida Statute 287.087 hereby certifies that						
eda consultants, inc.	does					

(Name of Proposer)

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for the drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirements.

Bidder's Signature

5/23/24

Date

In the event of a tie bid, bidders with a Drug Free Workplace Program will be given preference. To be considered for the preference, this document must be completed and uploaded to DemandStar.com with your Submittal.

E-Bidding Document - RFQ (CCNA) - Page 32 of 44

edafl.com eda consultants inc. | 43

BIDDER VERIFICATION FORM

BIDDER VERIFICATION FORM

LOCAL PREFERENCE INTENTIONALLY LEFT BLANK - Not Applicable for Project

QUALIFIED SMALL BUSINESS AND/OR SERVICE DISABLED VETERAN BUSINESS STATUS INTENTIONALLY LEFT BLANK - Not Applicable for Project

REGISTERED TO DO BUSINESS IN THE STATE OF FLORIDA Is Bidder registered with Florida Department of State's, Division of Corporations, to do business in the State of Florida?
YES NO (refer to Part 1, 1.6, last paragraph)
If the answer is "YES", provide a copy of SunBiz registration or SunBiz Document Number (# <u>520946</u>
If the answer is "NO", please state reason why:
eda consultants, inc.
Bidder's Name
Sergio Reyes, P.E.
Printed Name/Title of Authorized Representative
5/23/24
Signature of Authorized Representative Date

edafl.com eda consultants inc.

E-VERIFICATION FORM

E-VERIFY CERTIFICATION FORM

If awarded:

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not limited to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the Contractor during the term of this Agreement; and 2) the Contractor shall expressly require any subcontractors performing work or providing services pursuant to this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the subcontractor during the term of this Agreement. Section 448.095, Florida Statutes, states the statute must be construed in a manner that is fully consistent with any applicable federal laws or regulations, and therefore this section does not apply to this Agreement to the extent that this section would be inconsistent with any federal laws or regulations that are applicable to this Agreement.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirement.

eda consultants, inc.	
Bidder's Name	
Sergio Reyes, P.E President / Principal-in-Charge	
Printed Name/Title of Authorized Representative	
Jees Need	<u>\ 5/23/24</u>
Signature of Authorized Representative	Date

edafl.com eda consultants inc. 45

PROHIBITIONS REGARDING FOREIGN COUNTRIES OF CONCERN

PROHIBITION REGARDING FOREIGN COUNTRIES OF CONCERN

In accordance with Section 287.138, Florida Statutes, beginning January 1, 2024, the City of Gainesville (City) may not accept a bid on, a proposal for, or a reply to, or enter into, a contract with an entity (Bidder) which would grant the Bidder access to an individual's personal identifying information unless the Bidder provides the City with an affidavit signed by an officer or representative of the Bidder under penalty of perjury attesting that the Bidder does not meet any of the criteria in paragraphs (2)(a)-(c):

- (a) The Bidder is owned by the government of a "foreign country of concern" (People's Republic of China, the Russian Federation, the Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency of or any other entity of significant control of such foreign country of concern);
- (b) The government of a "foreign country of concern" (listed above) has a controlling interest in the Bidder; or
- (c) The Bidder is organized under the laws of or has its principal place of business in a "foreign country of concern" (listed above).

AFFIDAVIT

State of Florida
County of Alachua
Before me, the undersigned authority, personally appeared Sergio Reyes, who, after being first duly
sworn, deposes and says of their personal knowledge the following:
1. I am the President (title) of eda consultants, inc. (Bidder).
2. I attest under penalty of perjury that the Bidder does not meet any of the criteria in Section 287.138(2)(a)-(c)
Florida Statutes, stated above.
Seece Mece 6
Sergio Reyes
Sworn to and subscribed before me this day of May, 2024, by Sergio Reyes
(name of affiant), who is personally known to me or produced as identification,
and did take an oath.
Notary Public Ashley Scannella Comm.: HH 384895 Explres: April 10, 2027 Notary Public - State of Florida
My Commission Expires: 4/10/27



BIDDER'S W-9

Request for Taxpayer Identification Number and Certification (Rev. October 2018)

Give Form to the requester. Do not send to the IRS.

sternal Revenue Service			to www.i										format	ion				1		_		_	
1 Name (as show		ome tax	return). Nan	ne is rec	quired	on this I	line; do	not le	ave	this line	blani	Κ.											
eda consulta															_	_	_	_	_	_	_	_	
2 Business name	disregarded	entity na	me, if differen	ent from	n above	е																	
U —	n boxes. cole proprietor ber LLC collity company.	or	C Corpor	ration fication	(C=C continue ta	S Corporat	oration ution, S=	S corp	Parpora	artners tion, Pa	hip =Partn mber	ership)	Trust/e	estat	e	certa instr Exer	ain ucti npt	entiti ions paye	es (cod es, not on pag e code	indiv e 3): (if ar	/idua	ls; se	
is disregard	LC is classifie C that is not did ded from the o	d as a si isregarde wner sho	ngle-members and from the	er LLC t owner f	that is of	disregar 5. federal	rded fro al tax pu	m the	s own	ner unie therwis	e, a si	ngle-m	or the	LLC	15	cod	e (if	any)	_	-			
Other (see i	instructions) ▶							_	_	_	_	I Pag	wester	2 000		(Applies to accounts maintained outside the U.S. and address (optional)							
						3.						Hed	luester :	s riai	IIIE	and a	2010	and le	Public	,			
8 720 SW 2nd A	Avenue, S	outh T	ower Sui	te 300	<u>) </u>						_	4											
6 City, state, and	ZIP code																						
Gainesville, F	FL 32601																						
7 List account nu					CTINE															_			
Part I Taxp	ayer Iden	unicai	TIM PURE	ided m	(THV)	otob th	no nom	o div	on c	n line	1 to :	avoid	S	ocial	lse	curity	กน	mbe					
Enter your TIN in the a backup withholding, F	appropriate i	oox. Ine Ie thie i	s denerally	vour!	social	securi	itv num	ber (SSN	I). Hov	vever	, for a	1	T	1		Г						
acident alien sale pro	oprietor or o	disregar	ded entity.	. see th	he inst	truction	ns tor F	∘art I,	, late	er. Hor	otne	1			Т	110	-		-				
entities, it is your emp	loyer identif	ication r	number (Él	N). If y	ou do	not ha	ave a n	umbe	er, s	ee Ho	w to	get a					_	-	_	_	-	-	
TIN, later.													or		OVA	r iden	tific	atio	numl	ner.	_		
Note: If the account is	s in more tha	an one r	iame, see	the ins	tructio	ons for	line 1.	Also	see	e vvnat	Nam	e ana		T	7	- Ideli	Т	T	1	T			
Number To Give the R	lequester to	r guideli	nes on wn	iose nu	mber	to ente	er.						5	9		- 1		7	1 4	3	7	0	
									_				생님				1	_	_			_	
Part II Certi	ification																	_	_	_	_	_	
Jnder penalties of per	rjury, I certif	y that:																					

- 1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- 2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- 3. I am a U.S. citizen or other U.S. person (defined below); and
- 4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Here

U.S. person ▶



General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (TIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property) Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding,



Form W-9 (Rev. 10-2018)

CERTIFICATIONS

eda is a certified Minority Business Enterprise (MBE) and Disadvantaged Business Enterprise (DBE) with the State of Florida, and also holds small and minority business certifications with the City of Gainesville, as identified on the following pages.











CERTIFICATIONS

Gainesville.

Citizen centered People empowered

Office of Equity & Inclusion

P O Box 490, Station 52 Gainesville, FL 32627-0490 (352) 334-5051 www.cityofgainesville.org

Sergio Reyes

EDA consultants inc DBA eda engineers-surveyors-planners, inc.

720 SW 2nd Avenue South Tower, Suite 300 Gainesville, FL 32601-6602

Dear Sergio Reyes,

We are pleased to inform you that the Office of Equity & Inclusion has certified your business as a Minority Business Enterprise (MBE).

Your certification will remain in effect until July 1, 2025, provided your business continues to meet the eligibility criteria according to City of Gainesville Policy-42-200 (Local Small Business Procurement Program) and Administrative Guidelines: It is your responsibility to notify this office in writing within 30 days of any changes. Failure to do so may result in decertification of your business. Your business identification number is 74.

The following National Institute of Governmental Purchasing (NIGP) code(s) and description(s) have been assigned to your business in accordance with the service(s) it render(s).

NIGP: Specialty Description

NIGP 30559: MAPS, ENGINEER AND TOPOGRAPHICAL

NIGP 55029: MARKERS, SURVEY AND RIGHT-OF-WAY

NIGP 90664: PLANNING, URBAN, COMMUNITY, REGIONAL, AREA WIDE, AND STATE

NIGP 90666: PLANNING, SITE, INSTALLATION AND PROJECT

NIGP 91842: ENGINEERING CONSULTING (INACTIVE, PLEASE SEE COMMODITY CODE 907-40 EFFECTIVE JANUARY 1, 2016)

NIGP 91892: URBAN PLANNING CONSULTING

NIGP 92500: ENGINEERING SERVICES, PROFESSIONAL

NIGP 92517: CIVIL ENGINEERING

NIGP 92528: DRAINAGE ENGINEERING

NIGP 92533: ENGINEER SERVICES, PROFESSIONAL (INACTIVE, EFFECTIVE JANUARY 1, 2016)

NIGP 92538: FIELD ENGINEERING

NIGP 92549: HIGHWAYS, STREETS, AIRPORT PAY-PARKING LOTS ENGINEERING

NIGP 92555: INSPECTING, GENERAL ENGINEERING

NIGP 92558: IRRIGATION; DRAINAGE; FLOOD CONTROL ENGINEERING

NIGP 92561: LAND DEVELOPMENT AND PLANNING ENGINEERING

NIGP 92583: SANITARY ENGINEERING

NIGP 92586: SURVEYOR SERVICES, LAND

NIGP 92587: SEWAGE COLLECTION, TREATMENT, AND DISPOSAL ENGINEERING

NIGP 92592: VALUE ENGINEERING AND VALUE ANALYSIS, PROFESSIONAL

NIGP 92594: TUNNELS AND SUBWAYS ENGINEERING

NIGP 92596: WASTE WATER TREATMENT ENGINEERING

NIGP 92597: WATER SUPPLY, TREATMENT, AND DISTRIBUTION ENGINEERING

NIGP 96460: LAND SURVEYING

We have also added your firm to the <u>City of Gainesville's Certified Small Business Directory</u>. Regards,

Faylene Welcome

Small Business Program Coordinator Office of Equity and Inclusion

Office: (352) 334-5051



CERTIFICATIONS

Gainesville.

Citizen centered People empowered

Office of Equity & Inclusion

P O Box 490, Station 52 Gainesville, FL 32627-0490 (352) 334-5051 www.cityofgainesville.org

Sergio Reyes EDA consultants inc 720 SW 2nd Avenue South Tower, Suite 300 Gainesville, FL 32601-6602

Dear Sergio Reyes,

We are pleased to inform you that the Office of Equity & Inclusion has certified your business as a Small Business Enterprise (SBE).

Your certification will remain in effect until June 30, 2025, provided your business continues to meet the eligibility criteria according to City of Gainesville Policy-42-200 (Local Small Business Procurement Program) and Administrative Guidelines: It is your responsibility to notify this office in writing within 30 days of any changes. Failure to do so may result in decertification of your business. Your business identification number is 74.

The following National Institute of Governmental Purchasing (NIGP) code(s) and description(s) have been assigned to your business in accordance with the service(s) it render(s).

NIGP: Specialty Description

NIGP 90664: PLANNING, URBAN, COMMUNITY, REGIONAL, AREA WIDE, AND STATE

NIGP 925: ENGINEERING SERVICES, PROFESSIONAL

NIGP 92517: CIVIL ENGINEERING

NIGP 92561: LAND DEVELOPMENT AND PLANNING ENGINEERING

NIGP 96460: LAND SURVEYING NIGP 999: OTHER/NOT SPECIFIED

UNSPSC 81100000: PROFESSIONAL ENGINEERING SERVICES

We have also added your firm to the City of Gainesville's Certified Small Business Directory.

Regards,

Faylene Welcome

Small Business Program Coordinator

Taylere Welcom

Office of Equity and Inclusion

Office: (352) 334-5051



PROFESSIONAL LICENSES





PROFESSIONAL LICENSES



Florida Department of Agriculture and Consumer Services Division of Consumer Services Board of Professional Surveyors and Mappers 2005 Apalachee Pkway Tallahassee, Florida 32399-6500

License No.: LS6687

Expiration Date February 28, 2025

Professional Surveyor and Mapper License

Under the provisions of Chapter 472, Florida Statutes

JARED STUART ROGERS 8718 SW 92ND LN GAINESVILLE, FL 32608-7273



WILTON SIMPSON COMMISSIONER OF AGRICULTURE



Florida Department of Agriculture and Consumer Services
Division of Consumer Services
Board of Professional Surveyors and Mappers
2005 Apalachee Pkway Tallahassee, Florida 32399-6500

License No.: LS4239

Expiration Date February 28, 2025

Professional Surveyor and Mapper License

Under the provisions of Chapter 472, Florida Statutes

ROBERT WILLIAM GRAVER 720 SW 2ND AVE STE 300 GAINESVILLE, FL 32601-1212



WILTON SIMPSON COMMISSIONER OF AGRICULTURE



Florida Department of Agriculture and Consumer Services
Division of Consumer Services
Board of Professional Surveyors and Mappers
2005 Apalachee Pkway Tallahassee, Florida 32399-6500

License No.: LS7461

Expiration Date February 28, 2025

Professional Surveyor and Mapper License

Under the provisions of Chapter 472, Florida Statutes

JACOB FANTON 1031 BELLAMY RD MELROSE, FL 32666-3152



WILTON SIMPSON COMMISSIONER OF AGRICULTURE



CERTIFICATIONS/INSURANCE

State of Florida Department of State

I certify from the records of this office that EDA CONSULTANTS INC. is a corporation organized under the laws of the State of Florida, filed on December 27, 1976.

The document number of this corporation is 520946.

I further certify that said corporation has paid all fees due this office through December 31, 2024, that its most recent annual report/uniform business report was filed on January 25, 2024, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.


Given under my hand and the Great Seal of the State of Florida at Tallahassee, the Capital, this the Thirteenth day of February,



Secretary of State

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

					E	DACONS-01		GHYSLO
	_		FICATE OF LIA				1	(MM/DD/YYYY) /9/2024
THIS CERTIFICATE IS ISSUED AS A CERTIFICATE DOES NOT AFFIRMAT BELOW. THIS CERTIFICATE OF IN REPRESENTATIVE OR PRODUCER, A	IVEL SUR	Y OI	R NEGATIVELY AMEND, E DOES NOT CONSTITUTE	EXTEND OR ALT	TER THE CO	OVERAGE AFFORDED	BY TH	E POLICIES
IMPORTANT: If the certificate holds If SUBROGATION IS WAIVED, subjethis certificate does not confer rights	risa ct to	n AC	DITIONAL INSURED, the poterms and conditions of the	e policy, certain n endorsement(s)	policies may	NAL INSURED provisio require an endorseme	ns or b nt. A s	e endorsed. tatement on
PRODUCER			R	ONTACT AME:				
lub International Florida 811 NW 41st Street Sainesville, FL 32606			P. C.	HONE VC, No, Ext): (352) 3 -MAIL DDRESS:	377-2002	(A/C, No)	:(352)	376-8393
						RDING COVERAGE		NAIC#
				ISURER A : Westfie				24112
NSURED						yers Insurance Comp	pany	10701
eda consultants, inc, 720 SW 2nd Ave			IN.	ISURER C : XL Spe	cialty Insur	ance Company		37885
South Tower Ste 300			IN.	ISURER D :				
Gainesville, FL 32601			IN.	ISURER E :				
			IN.	ISURER F:				
			NUMBER:			REVISION NUMBER:		
THIS IS TO CERTIFY THAT THE POLICI INDICATED. NOTWITHSTANDING ANY F CERTIFICATE MAY BE ISSUED OR MAY EXCLUSIONS AND CONDITIONS OF SUCH	REQU	IREM TAIN,	ENT, TERM OR CONDITION THE INSURANCE AFFORDE	OF ANY CONTRA D BY THE POLIC	CT OR OTHER IES DESCRIB	R DOCUMENT WITH RESP	ECT TO	WHICH THIS
4SR	ADDI	SUBR	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP	LIMI	Te.	
A X COMMERCIAL GENERAL LIABILITY	INSE	WVD	POLICT NUMBER	(MM/DD/YYYY)	(MM/DD/YYYY)		Τ.	1.000.0
CLAIMS-MADE X OCCUR	1		CWP003291K	10/1/2023	10/1/2024	DAMAGE TO RENTED	S	500.0
CLAIMS-MADE A OCCUR	1		CWP003291K	10/1/2023	10/1/2024	PREMISES (Ea occurrence)	s	10,0
<u> </u>	1					MED EXP (Any one person)	s	1,000,0
<u> </u>	1					PERSONAL & ADV INJURY	s	2,000,0
GEN'L AGGREGATE LIMIT APPLIES PER:	1					GENERAL AGGREGATE	s	,,
POLICY X JECT LOC	1					PRODUCTS - COMP/OP AGG	s	2,000,0
OTHER:	_					COMPAND ONLO FINIT	s	
A AUTOMOBILE LIABILITY	1					COMBINED SINGLE LIMIT (Ea accident)	s	1,000,0
X ANY AUTO	1		CWP003291K	10/1/2023	10/1/2024	BODILY INJURY (Per person)	s	
OWNED SCHEDULED AUTOS	1					BODILY INJURY (Per accident) s	
MUTES ONLY MOTES ONLY	1					PROPERTY DAMAGE (Per accident)	s	
							s	
A X UMBRELLA LIAB X OCCUR	1					EACH OCCURRENCE	s	4,000,0
EXCESS LIAB CLAIMS-MADE			CWP003291K	10/1/2023	10/1/2024	AGGREGATE	s	4,000,0
DED RETENTION\$)						s	
B WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						X PER OTH-		
ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED?	N/A	1	0830-53995	10/1/2023	10/1/2024	E.L. EACH ACCIDENT	s	1,000,0
(Mandatory in NH)	N/A	'				E.L. DISEASE - EA EMPLOYE	E S	1,000,0
If yes, describe under DESCRIPTION OF OPERATIONS below		1				E.L. DISEASE - POLICY LIMIT		1,000,0
C Errors & Omissions			DPR5018753	10/1/2023	10/1/2024	Aggregate	ľ	5,000,0
C Errors & Omissions	1		DPR5018753	10/1/2023	10/1/2024	Per Claim		2,000,0
ESCRIPTION OF ODER ATIONS / LOCATIONS / VEHIC	LES (ACORI	0 101, Additional Remarks Schedule,	may be attached if mo	re space is requi	red)		
	LES (ACORI	7 101, Additional Remarks Schedule,	may be attached if mo	re space is requi	eu)		
Edular Ion of C. Example / Education / VE.III.								
			C	CANCELLATION				
CERTIFICATE HOLDER *Informational Purposes*			C	SHOULD ANY OF	N DATE TH	ESCRIBED POLICIES BE C IEREOF, NOTICE WILL LY PROVISIONS.	CANCEL BE DE	LED BEFORE ELIVERED IN
CERTIFICATE HOLDER				SHOULD ANY OF	N DATE TH	IEREOF. NOTICE WILL	CANCEL BE DE	LED BEFORE ELIVERED IN





EXCEPTIONS TO THE RFQ

eda takes no exception to the RFQ or Contract as written.



INVESTIGATION OF ALLEGED WRONGDOINGS, LITIGATION/SETTLEMENTS/FINES/PENALTIES

eda asserts that our firm has never been involved in any investigations of wrongdoings, incurred a penalty/fine, or been sued. We have no open, closed, pending, or settled litigation. Below is a loss run report from our insurance company showing eda has zero losses under our professional liability coverage. We are happy to answer any questions about our legal history upon request.



Claims for

Design Professional Claim By Customer Number Listing Data Update As Of 04/21/2024

Agency:

HUB International Gulf South

X^L Insurance

*Non-Phoenix claims updated as of 4/21/2024

*Claims handled by RSA CLASS system updated as of 4/21/2024

Report Execution Date & Time: 4/22/2024 10:09:57 AM ZM89

Insured: eda consultants inc.

Report Executed by : IIS APPPOOL\EAPWebapp

Branch:

Product: AEE

Customer:						Limited				
POLICY	EFFECTIVE	DATE OF NOTICE	CLAIM#	STATUS	LOSS RESERVES REMAINING	LOSS EXP RESV REMAINING	LOSSES PAID TO DATE	LOSS EXP PAID TO DATE	TOTAL LOSS INCURRED	TOTAL LOSS EXP INCURRED
DPR5018753	10/1/2023	3/19/2024	PL/PR9	C Open	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
			0010459186	LP N/A		\$0.00		\$0.00		\$0.00
						Moukhtara				
DPR5003222	10/1/2022	5/5/2023	PL/PR9	C N/A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
			0010219598	LP Open		\$0.00		\$0.00		\$0.00
						Cyber Hack				



CERTIFICATION REGARDING DEBARMENT

CERTIFICATION REGARDING DEBARMENT

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, "Nonprocurement Suspension and Debarment," 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of Management and Budget (U.S. OMB) "Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement)," 2 C.F.R. part 180. These provisions apply to each contract at any tier of \$25,000 or more, and to each contract at any tier for a federally required audit (irrespective of the contract amount), and to each contract at any tier that must be approved by an FTA official irrespective of the contract amount. As such, the Contractor shall verify that its principals, affiliates, and subcontractors are eligible to participate in this federally funded contract and are not presently declared by any Federal department or agency to be:

- a) Debarred from participation in any federally assisted Award;
- b) Suspended from participation in any federally assisted Award;
- c) Proposed for debarment from participation in any federally assisted Award;
- d) Declared ineligible to participate in any federally assisted Award;
- e) Voluntarily excluded from participation in any federally assisted Award; or
- f) Disqualified from participation in ay federally assisted Award.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by CITY. If it is later determined by CITY that the bidder or proposer knowingly rendered an erroneous certification, in addition to remedies available to CITY, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part 180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

Company: eda consultants, inc.	
Name: Sergio Reyes, P.E.	
Title: President / Principal-in-Charge	
Signature:	Date: <u>5/23/24</u>

edafl.com eda consultants inc. | 56

CERTIFICATION REGARDING LOBBYING

CERTIFICATION AND RESTRICTIONS ON LOBBYING

Serg	gio Reyes, P.E.	hereby certify
-,	(Name and title of official)	
On beh	half of eda consultants, inc.	that:
	(Name of Bidder/Company Name)	
	No Federal appropriated funds have been paid or will be paid, by or on behalf of the under person for influencing or attempting to influence an officer or employee of an agency, a Member an officer or employee of Congress, or an employee of a Member of Congress in connection with of any Federal contract, the making of any Federal grant, the making of any Federal loan, the earny cooperative agreement, and the extension, continuation, renewal, amendment, or modificeral contract, grant, loan, or cooperative agreement.	er of Congress h the awarding intering into of
	If any funds other than Federal appropriated funds have been paid or will be paid to any person or attempting to influence an officer or employee of any agency, a Member of Congress employee of Congress, or an employee of a Member of Congress in connection with this Federalt, loan, or cooperative agreement, the undersigned shall complete and submit Standa "Disclosure Form to Report Lobbying," in accordance with its instructions	, an officer or deral contract
	The undersigned shall require that the language of this certification be included in the award all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, a agreements) and that all subrecipients shall certify and disclose accordingly.	documents for nd cooperative
or enter by 31 U	ertification is a material representation of fact upon which reliance was placed when this transactive ered into. Submission of this certification is a prerequisite for making or entering into this transactus. S.C. § 1352. Any person who fails to file the required certification shall be subject to a civil an \$10,000 and not more than \$100,000 for each such failure.	action imposed
Compa	any: eda consultants, inc.	
	Sergio Reyes, P.E.	
	President / Principal-in-Charge	
Title: <u> </u> Signatur	- 5/23/24	

edafl.com eda consultants inc. | 57

DISCLOSURE OF LOBBYING ACTIVITIES

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See next page for public burden disclosure.)

1. Type of Federal Action:	2. Status of Federal	Action:	3. Report Type:	
N/A a. contract	N/A a. bid/of	fer/application	N/A a. initial fili	ng
b. grant	b. initial	award	b. material	change
c. cooperative agreement	c. post-av	ward	For Material Cl	nange Only:
d. loan	- F			quarter
			date of last repo	
e. loan guarantee			<u>u</u> ate of last repo	
f. loan insurance				
4 NI I A I I I I C Demontino E	Laise and	5 If Paparting En	tity in No. 4 is a St	ıbawardee, Enter Name
4. Name and Address of Reporting E	antity: N/A	and Address of l		ioawaidee, initer i tuile
Prime Subawardee		allu Addiess of i	TIME. NA	
Tier, if know	m:			
Congressional District, if known: 40		Congressional D	District, if known:	
6. Federal Department/Agency: N	/Δ	7. Federal Program	n Name/Descripti	on: N/A
, , , , , , , , , , , , , , , , , , ,	,,			
		CFDA Number.	if applicable:	
		0.0.0) •/	
8. Federal Action Number, if known:	N/A	9. Award Amount,	if known:	
,,		\$ N/A		
				11 20
10. a. Name and Address of Lobbyin	g Registrant		forming Services (i	ncluding address if
(if individual, last name, first name, M	<i>I):</i>	different from No.	^{10a}) N/A	
N/A		(last name, first na	me, MI):	
		1	,	
			1	0
			· ell us	
11. Information requested through this form is a	athorized by title 31 U.S.C.	Signature:		
section 1352. This disclosure of lobbying	activities is a material	Print Name: Sergio F	Reyes, P.E.	
representation of fact upon which reliance was	placed by the ner above			
when this transaction was made or entered into.	This disclosure is required	Title: President / Princ	ipai-in-Charge	
pursuant to 31 U.S.C. 1352. This information vinspection. Any person who fails to file the re-	will be available for public	Telephone No.: (352	2) 373-3541	Date: 5/23/24
subject to a civil penalty of not less than \$10	0.000 and not more than			
\$100,000 for each such failure.	-,			
				Authorized for Local Reproduction
Federal Use Only:				Standard Form LLL (Rev. 7-97)

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

BIDDER/PROPOSER hereby acknowledges that the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 115232, § 889 (Aug. 13, 2018) (the Act) prohibits the Agency from procuring certain "covered telecommunications equipment or services," as defined in the Act, in federally assisted procurements and that the instant procurement is a federally assisted procurement subject to that prohibition. BIDDER represents and warrants that it has performed a due diligence review of its supply chain and that no such "covered telecommunications equipment or services" shall be provided to the Agency that would cause the Agency to be in violation of the prohibition contained in the Act.

Company: eda consultants, inc.		
Name: Sergio Reyes, P.E.		
Title: President / Principal-in-Charge		
Signature: Sur Court	Date:	5/23/24

edafl.com eda consultants inc. | 59

FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION

FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION

The contractor hereby certifies the following:

Does not have any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability; and was not convicted of the felony criminal violation under any Federal law within the preceding 24 months.

The contractor agrees to require all subcontractors to provide this certification and to flow this requirement down to participants at all lower tiers, without regard to the value of any subcontract.

Company: eda consultants, inc.		
Name: Sergio Reyes, P.E.		
Title: President / Principal-in-Charge		
Signature:	Date:	5/23/24

edafl.com eda consultants inc.

CONTRACTOR RESPONSIBILITY CERTIFICATION

CONTRACTOR RESPONSIBILITY CERTIFICATION

The Bidder is required to certify compliance with the following contractor responsibility standards by checking appropriate boxes. For purposes hereof, all relevant time periods are calculated from the date this Certification is executed.

	YES	NO
1. Has the firm been suspended and/or debarred by any federal, state or local government agency or authority in the past three years?		✓
2. Has any officer, director, or principal of the firm been convicted of a felony relating to your business industry?		
3. Has the firm defaulted on any project in the past three (3) years?		V
4. Has the firm had any type of business, contracting or trade license revoked or suspended for cause by any government agency or authority in the past three (3) years?		✓
5. Has the firm been found in violation of any other law relating to its business, including, but not limited to antitrust laws, licensing laws, tax laws, wage or hour laws, environmental or safety laws, by a final unappealed decision of a court or government agency in the past three (3) years, where the result of such adjudicated violation was a payment of a fine, damages or penalty in excess of \$1,000?		✓
6. Has the firm been the subject of voluntary or involuntary bankruptcy proceedings at any time in the past three (3) years?		/
7. Has the firm successfully provided similar products or performed similar services in the past three (3) years with a satisfactory record of timely deliveries or on-time performance?	✓	
8. Does the firm currently possess all applicable business, contractor and/or trade licenses or other appropriate licenses or certifications required by applicable state or local laws to engage in the sale of products or services?	✓	
9. Does the firm have all the necessary experience, technical qualifications and resources, including but not limited to equipment, facilities, personnel and financial resources, to successfully provide the referenced product(s) or perform the referenced service(s), or will obtain same through the use of qualified, responsible subcontractors?	✓	
10. Does the firm meet all insurance requirements per applicable law or bid specifications including general liability insurance, workers' compensation insurance, and automobile liability insurance?	✓	
11. Firm acknowledges that it must provide appropriate documentation to support this Contractor Responsibility Certification if so requested by the City of Gainesville. The firm also understands that the City of Gainesville may request additional information or documents to evaluate the responsibility of firm. Firm agrees to provide such additional information or supporting documentation for this Certification.	✓	
Under the penalty of perjury, the Bidder's authorized representative hereby certifies that all responses marked in otherwise submitted for purposes of determining the Bidder's status as a responsible contractor is true, complete and that he/she has knowledge and authority to verify the information in this certification or otherwise submitted the Bidder by his or her signature below.	and acc	urate
Company: eda consultants, inc.		
Name: Sergio Reyes, P.E.		
Title: President / Principal-in-Charge		
Signature: Date:		1 44
edafl.com eda consultants inc.		61

FEDERALLY FUNDED PURCHASE QUESTIONNAIRE

FEDERALLY FUNDED PURCHASE QUESTIONNAIRE

This is a federally assisted contract and your response to this questionnaire helps the City in setting *Disadvantaged Business Enterprise (DBE) goals with the federal government. Please complete and return this form with your bid response.

Project: RTSX	-240038-DS Engineering and Design Services for Bus Stop Improvements – Phase II
Bidder Name: e	da consultants, inc.
Bidder Address:	720 SW 2nd Ave, S Tower, Ste 300, Gainesville, FL 32601
Is Bidder a DBE	?
Age of Firm: 48	years
Annual Gross Re	eceipts of the Firm: (check one)
Less	s than \$500,000
\$500	0,000-\$1 million
\$1-2	2 million
\(\sigm\ \$2-5	5 million
Mor	re than \$5 million

*To be able to claim DBE status referenced above the bidder must be currently listed in the <u>Florida Unified Certification Program (UCP)</u>
<u>Disadvantaged Business Enterprise (DBE) Directory</u> maintained by the Florida Department of Transportation (FDOT).



Thank You

