
BID COVER PAGE 

City of Procurement Division 

Gainesville 
(352) 334-5021 (main)
Issue Date: 9/19/23

INVITATION TO BID:# GCRA-240010-DH 

Eastside / GTEC Infrastructure 
PRE-BID MEETING: D Non-Mandatory D Mandatory 181N/A 0 Includes Site Visit 
DATE: TIME: 
LOCATION: 

QUESTION SUBMITTAL DUE DATE: October 16, 2023 

All meetings and submittal deadlines are Eastem Time (ET). 

DUE DATE FOR UPLOADING BID RESPONSE: October 2-t, 21)23 at 3:00 P�I 

SUMMARY OF SCOPE OF WORK: Construction of north/south roadway to serve the UF Health Urgent Care 
Facility development and connection to SE 8 th Avenue to the south; and construction of an east/west connector 
roadway to SE 8th Avenue. Work will include associated stormwater, utilities, lighting, and landscape. 

For yuestions relating to this bi<l, contact: Diane I le ,lder at holdcrds(£1,gainesYilkfl.g<Jv 

BiJJcr is .llill in arr a.rs 10 Cir} up, n anr debt, f1.:c, r,JX C)r c, nrracr. @ Bid<ler
�
is N Tin arrears D Bidder IS in arrears

Bidd r is nor :1. defaulter, as 'Urcc�- ur 0rh1.:rn·1sc, upon any obliga□ in t 'iry: B1ddcr is NOT in default 0 Bidder IS in default 
--

Bidders who rcceiYe this bid from sources other than City of Gainesville Procurement Di,·ision or DemandStar MUST contact the 
Procurement Division prior to the due date to ensure an:• addenda arc rccci\·cd in order to submit a responsible and responsi\·e offer. 
Uploading an incomplete document may deem the offer non-responsive, causing rejection. 

ADDENDA ACKNOWLEDGMENT: Prior to submitting my offer, I have Yerified that all addenda issued to date arc considered as
part of my offer: Addenda received (list all) # l,,1._I 

Legal Name of Bidder: Andrms Bi11bj1 lo c. 

OBA: 

Authorized Representative Name/Title: 
�q{) 

pq,r/,(5 
j

E-mail Address: l.� a,a � aad�sLi,,-•.-ia;in c_,(()flV, 

£Eiunattv 

FEIN: ?9_-ol:Zd. � � J-,

Street Address: (p�1 MY la�'" B.au,.. 
, , 6.CM.flw:\,J"'"- ' ) 

r1e 32.t.53

Mailing Address (if different): 

Telephone: t33'::, ) �fc>Z-l l l� Fax: ( �l,. ) ':i_,� - tJ., r:._ L 

By signing this form, I acknowledge I have read and understand, and my business complies ,vith all General Conditions and requirements 
set forth herein; and, 

□ Bid is in full compliance with the Specifications.

Bid is in full compliance with specifications except as specifically stated and attached hereto.

SIGNATURE OF AUTHORIZED REPRESENTATIVE:��

SIGNER'S PRINTED NAME: r:Aakr: Poolu DATE: ,o,..� "1-�.?::>

This page must be completed and uploaded to DemandStar.com with your Submittal. 
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PART 1- INVITATION TO BID INFORMATION 

Thank you for your interest in working with the City of Gainesville. 

Pertinent information and required documents regarding this bid as part of a responsive offer are listed below: 

Bid Cover Page .................................................................................................................. Page I 
Part 1 - Invitation To Bid Information ........................................................................ Page 2 
Part 2 - Scope Of Work/Specifications ....................................................................... Page 5 
Part 3 - How To Submit A Bid ...................................................................................... Page 6 
Part 4 - Bid Forn1 ............................................................................................................. Page 9 
Part 5 - A ,vard .................................................................................................................. Page 12 
Part 6 - General Information ......................................................................................... Page 14 
Part 7 - Contract Terms And Conditions .................................................................... Page 19 
Part 8 - Exhibits ............................................................................................................... Page 66 
Part 9 - No Bid Survey .................................................................................................... Page 74 

1.1 DISTRIBUTION OF INFORMATION 

The City posts and distributes information pertaining to its procurement solicitations on DcmandStar(www.dcrnand.rnr.com). 
The City has transitioned from accepting hard (paper) copy subrnittals to accepting submittals through "E-Bi<lding" on 
DcmandSrar.com. To order m submit . bid resp ,nse 10 Lhis solicitation the bidder musr be registered \\"tth DemandStar. 

It is the responsibility of the bidder to monitor DemandStar. Properly registered bidders can expect to receive automatic 
notification of solicitations for bids and proposals, by participating purchasing entities. Bidder failure to retrieve available, 
required procurement information from Deman<lStar and include the appropriate documentation and information in solicitation 
responses may result in disqualification. 

1.2 PRE-BID MEETING/QUESTIONS/CLARIFICATIONS AND BID OPENING 

If scheduled (refer to Bid Cover Page), attending a pre-proposal meeting is strongly recommended as the project's scope of 
work, procedures, and specifications will be discussed at this time. It is the only time during the bid process that bidders may 
ask questions directly of the end user. 

NOTE: For a bidder's attendance of a mandatory pre-proposal meeting to count, the bidder must sign-in before the 
Procurement Specialist calls the end of that meeting. If the bidder is not signed in by that time, they will be disqualified from 
bidding on the project. If the mandatory pre-proposal meeting also includes a required site visit, then bidder must sign in, both 
at the pre-proposal meeting, and again at the end of the site visit, in order to have their attendance count and not be disqualified 
from submitting a proposal. 

If special accommodations arc needed in order to attend a pre-bid meeting or a bid opening, please contact the Procurement Division 
at least 72 hours in advance. 

All questions that occur outside of the pre-proposal meeting must be submitted to Procurement only, and must be received by 
the date indicated on the Bid Cover Page to be considered. Technical and/ or specification questions ,vill not be answered over 
the phone; they must be submitted by email directed to the Procurement Specialist conducting the solicitation (refer to Bid 
Cover Page). All questions will be answered via Addendum which ,vill be posted on DemandStar.com for vendor access. All 
addenda must be acknowledged by the bidder on the Bid Cover Page. 

***IMPORT ANT*** 

The scheduled bid opening will occur via Zoom; the information to join is provided below. Attendance (live viewing) of the 
bid opening is not required. However, to join the bid opening you must register. 

You are invited to a Zoom meeting. 
\'\'hen: ( kt 24, 2023 03:00 Pi\l Eastern Time (LTS and Canada) 

Rehrister in advance for this meeting: 
h ttps: / / us06web.z< >om.us/ meeting/ register/ tL\f rduCqpzopG:--:P6oKJ\IJ sCI_HD X6el\len Ji\ls LT 
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,\fo:r rq.,ristcring, nm will receive a contlrmati<>n email containing information about joining the meeting. 

All mecring. ,wd ·ubn11ccal deadlines arc Eastern Time (ET). 

1.3 PROHIBITION OF LOBBYING 

To ensure fair consideration, consistent and accurate dissemination of information for all bidders, the City prohibits 
communication to or with any department, employee, or agent evaluating or considering proposals during the submission 
process, except as authorized by the Procurement Division representative. Additionally, the City prohibits communication 
initiated by a bidder to any city official or employee evaluating or considering the proposals (up to and including the 
City Commissioners) before the time an award decision has been made. Any communication between bidder and the 
City required to obtain information or clarification for preparing a bid or to enable a proper, accurate evaluation of a proposal 
will be handled solely through the Procurement Division staff. Any communicalions initiated between the bidder and the 
City outside thes parameters may be grounds for di qualifying the offending bi.cider from consjderacion for a, a.rd of 
the b:id and/or any future bid. 

1.4 CONE OF SILENCE 

During the Cone of Silence (formerly called Blackout period) as defined in the next paragraph, except as pursuant to an 
authorized appeal, no person may lobby (as defined in section 1.3) on behalf of a competing party in a particular procurement 
process, City officials or employees except the Procurement designated staff contact in the Procurement Division. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred. 

The Cone of Silence is the period between the issue date of the 1TB, which allows for immediate submittals to the City of 
Gainesville Procurement Division for an Invitation for Bid and the time the City Officials and Employee awards the contract. 

1.5 MINIMUM QUALIFICATIONS 

The response to the minimum qualification requirements should address each of the qualifications set out in the section this 

section. Bidders must provide documentation which demonstrates their ability to satisfy all of the minimum qualification 

requirements. Bidders who do not meet the minimum qualification requirements or who fail to provide supporting 

documentation '-''ill not be further considered. If a prescribed format, or required documentation for the response to minimum 

qualification requirements is stated below, bidders must use said format and supply said documentation. 

Bids will only be considered from firms normally engaged in providing and performing services specified herein. Bidders shall 
be required to show that they have had experience in construction work of the same or similar nature and that their organization 
has been in formal existence and engaged in a similar type of work for not less than five (5) years. If the bidder organization 
does not meet the five (5) year requirement you are required to show the project team (project manager and superintendent or 
owner) for this project has experience in not less than 5 years for everyone. (Complete and submit with your bid the attached 
Project Manager and Superintendent or Owner's Experience form). 

1.6 DETERMINATION OF RESPONSIBILITY OF BIDDERS 

The specific qualifications of bidders for this specific Invitation to Bid arc included above. Bidder must also demonstrate that 
it is responsible as defined in the City of Gainesville's financial crvices Procedures Manual, Section 41-522, as may be amended. 

As a part of the bid evaluation process, City reserves the right to conduct a background investigation of bidder, including a 
record check by the Gainesville Police Department if the qualifications require it. Bidder's submission of a response constitutes 
acknowledgment of the process and consent to such investigation. 

No contract \\ill be awarded to any bidder who is in arrears to City upon any debt, fee, tax or contract, or who is a defaulter, as 
surety or othernise, upon any obligation to City, or who is otherwise determined to be not responsible by City pursuant to 
Section 41-522, Financial en ices Procedures Manual, following: 

These criteria consider the bidder's capability to perform: 

a) The ability of the bidder to successfully carry out a proposed contract.
b) Past performance (including reference check), experience, business and financial capabilities, skills, technical

organization, legal eligibility and reliability.
c) Current litigation pending between the bidder and the City.

E-Hidding Document - ITR - Scr\'icc.:s - Pa�c _) of 74 



d) Bidder has paid all debts owed to the City.
e) Bidder possesses all required licenses.

If it is determined that the bidder is not responsible, City will notify bidder of its finding, including evidence used, and allow 
bidder the opportunity to come into compliance within three (3) business days of notification. 

Successful Bidder must either update or complete City's supplier application, pay business tax (if applicable), and register with 
the State of Florida (www.su11b1z.cu111) (if required by law). 

1. 7 RESPONSIVENESS OF BID 

Each bid response will be reviewed to determine if the bid response is responsive to the submission requirements outlined in 
the ITB. A responsive bid is one which follows the requirements of the ITB, includes all required documentation, is submitted 
in the format outlined in the ITB, is of timely submission (via upload to DemandStar.com), and has the appropriate signatures 
as required on each document. Failure to comply with these requirements may deem the proposal non-responsive (see Section 
41-444 of the Fin, ncial "t:rYice Proce lw·es i\.lanual).

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK] 
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PART 2 - SCOPE OF WORK/SPECIFICATIONS 

2.1 GENERAL DESCRIPTION 
lt is the intent of the City of Gainesville to obtain bid responses for: Co11slmctio11 qf 11011/J/ so!f!U roarlll'c!)' lo S/'17'1! the [ .'F Hea!t/J 

Urgent Cc1re rt11-i!i(J1 rle1 11'!op111e11t a11rl co1111ectio11 to S[� 8th _.:./1 11'/me to t/Je solfth,· ,111rl co11slmdio11 ofan et1st/ //'est co1111edor road11't1J' to ST� 811' 

.. · -fre1111e. fF'ork 11'il! inc!!fde associated stonmwte,; lflilitie.r, lighting, and la11rlscape. 

2.2 SCOPE OF WORK/SPECIFICATIONS 
The detaikd scope of work is outlined in the documents provided in Demandstar under this solicitation including but not 

limited to the construction plans & drawings, utility work schedules, permits and bid a<ldendums, The scope of work is further 
outlined in the Agreement: provided in Part 7, which details the terms & conditions and specifications for the work. The 
awarded bidder shall execute an Agreement: that meets the term, conditions and specifications provided in the Agreement. All 
work shall be done in accordance with this solicitation and in accordance with the aforementioned Agreement:. 

2.3 ELIGIBILITY OF EQUIPMENT OR MATERIALS 
\\:'hen a particular manufacturer's name and catalog number "or equivalent" is specified, consideration will be given to other 
manufacturers. The term ';or equivalent:" shall be defined to mean of similar design and performance characteristics. If a product 
is being bid as an equivalent, complete technical data necessary to properly evaluate such product shall be submitted with the bid. 

The City reserves the right to request additional data after the bid is opened and prior to the award. Failure to supply data necessary 
to properly evaluate a product will constitute sufficient reason for rejection of the bid. 

All information specifically requested by this Solicitation shall be furnished attached to the bid. Failure to do so may im·alidat:e the 
bid. 

2.4 EXAMINATION OF SITE 
Before submitting the bid proposal, it shall be the bidder's responsibility to ,~isit the site of the proposed scope of work and 
familiarize the bidder with the nature and extent of the work and any local conditions, either surface or subsurface, that may in any 
way affect the work to be done and the equipment, materials and labor required. The bidder shall also thorough]�- examine all 
documents related to this solicitation to inform the bidder regarding any and all conditions and requirements that may in any manner 
affect the work to be performed under the award of this solicitation. Failure to do so "rill not relieve the awarded bidder of complete 
performance the scope of work. 

2.5 QUALITY 
All materials shall be new. In no case will used, reconditioned or obsolete parts be acceptable. All equipment: specifications are to 
be considered minimum requirements. 

2.6 PERMITS, APPLICATION, LICENSE FEES & COMPLIANCE 
The awarded vendor shall obtain and pay for all necessary permits, permit application fees license or any fees required to complete 
the scope of work in accordance with this solicitation. Each bidder shall comply with all laws, ordinances, regulations and building 
code requirements applicable to the ,,·ork contemplated in this solicitation. The bidder is presumed co be familiar with all state and 
local laws, ordinances, code rules and rq.,rulations that ma>· in any wa>· affect the work. lbrnorance on the part of the bidder will in 
no way relieve it of responsibility 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK] 
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PART 3 - HOW TO SUBMIT A BID 

3.1 HOW TO SUBMIT A BID 

The bid response, containing all required documents, with authorized signatures, must be received by 3:00 p.m. on 

the due date indicated on the Bid Cover Page for this project. The bidder's complete pdf response being uploaded into 
DemandStar.cum prior tu the 3:00 p.m. deadline. This platform will not accept late submittals. Required si,gnatures for bid 
forms may be applied using electronic signature software (i.e., DocuSit,rn, Adobe Sign, etc.). 

Cpload the bid response as a pdf formatted document only, unless the solicitation states otherwise. The pdf document should 
be titled with bidder's name, bid number, and, if the response is submitted in parts, include ''Part# of x". 

Modifications to or \\"ithdrawal of a bidder's submittal can be made up to the deadline date. 1Iodifications and withdrawals must 
be documented in DemandStar.com in order to be reco!:,rnized by the City. t\ nr hid not wit..hdr. wn will co1Jstitutc an irrevocable 
offer, fur a pc1·1ud of une hLtn !1..-cd tw·cmy ( 120) days, to pru,idc 1.hc ity ;1dec_1wue time Lu aw·, rd the umrnct t�1r rh • ·e1Y1ces 
:;pecificcl in this solicit:11.iun. 

3.2 HOW TO ASSEMBLE YOUR BID 

The following documents and forms must accompany any offer submitted, and will be the basis for review and award. A 
submittal \\·ithout these documents may be deemed non-responsive. The City reserves the right to request ail other missing 
forms and additional information from any bidder prior to a,nrd. Please do 110! inc/l(de ite1J1s that are 110! specifiml{J' requested. 

• Completed Bid Cover Page
• Bid Form - (Leave no blanks; indicate N/ A or No Bid where applicable)
• Drug-Free \X1orkplace Form
• Bidder Verification Form
• E-Verify Verification Form
• Customer History Form

• Bidder's W-9
• Proof of Bidder's Insurability (refer to Part 7, Paragraph 8)
• Copy of any applicable, current licenses and/or certification required by City/County/State
• Documentation of Compliance with 1\-Iinimum Qualifications
• Exceptions to the ITB (refer to Part 6, 6.2 Deviations)
• Proposed Subcontractor's Form
• Responsible Agent Form
• Project Manager and Superintendent or Owner's Experience form (if required as specified in Section 1.5)

The bid response must be signed by an officer of the business who is legally authorized to enter into a contractual relationship 
in the name of the bidder. An authorized representative who is not an officer may sign the response, but must attach a corporate 
resolution granting authorization to the representative to execute on behalf of the business. 

The submittal of a response by a bidder will be considered by the City as constituting an offer by the bidder to perform the 
required services at the stated fees. 

3.3 DISCLOSURE AND CONFIDENTIALITY 
Florida's Public Records Law, Chapter 119, Florida Statutes, includes numerous exemptions to the general requirement to 
disclose information to the public in response to a public record's request. Exemptions are found in various provisions of the 
Florida Statutes, including but not limited to Section 119.071, Florida Statutes (General exemptions from inspection or copying 
of public records), and Section 119.0713, Florida Statutes (Local government agency exemptions from inspection or copying of 
public records). Section 815.045, Florida Statutes (Trade secret information), provides that trade secret information as defined 
in Section 812.081, Florida Statutes (Trade secrets; theft, embezzlement; unlawful copying; definitions; penalty) is confidential 
and exempt from disclosure because it is a felony to disclose such records. The Parties understand and agree that Florida's Public 
Records Law is very broad and that documents claimed by a Party to be confidential and exempt from public disclosure pursuant 
to the Public Records Law may in fact not be deemed such by a court of law. Accordingly, the following provisions shall apply: 
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(i) fclcn1ifying· Trade SecrcT Dr 01h 1wi'>c Confidcnti:,J and Exempt lnformaiiun. For any records or portions thereof that
bidder claims to be Trade Secret or otherwise confidential and exempt from public disclosure under the Public Records
Law, bidder shall:

a. Specifically identify the records or specific portions thereof that are confidential and exempt and reference the
particular Florida Statute that grants such status. Provide one redacted copy of the record and one copy of the
record with the confidential and exempt information highlighted as outlined in 1 and 2 on the following page.
Bidder shall take care to redact only the confidential and exempt information within a record.

b. Provide an affidavit or similar type of evidence that describes and supports the basis for Contractor's claim that the
information is confidential and exempt from public disclosure.

(ii) Rt.:quesr For Trade Secret or Otherwise Cunfidentinl a11d Exempc lnformatinn.
a. In the event City receives a public records request fur a record with information labeled by bidder as Trade Secret

or otherwise as confidential and exempt, City will provide the public record requester with the redacted copy of the
record and will notify bidder of the public records request.

b. However and notwithstanding the above, in the event that City in its sole discretion finds no basis for bidder's claim
that certain information is Trade Secret or otherwise confidential and exempt under Florida's Public Records Law,
then City shall notify bidder in writing of such conclusion and provide bidder a reasonable amount of time tu file
for declaratory action requesting a court of law to deem the reyuested information as Trade Secret or otherwise as
confidential and exempt under Florida's Public Records Law. If bidder fails to file for declaratory action within the
reasonable amount of time provided, then City will disclose the information requested.

c. If a public records lawsuit is filed against CITY requesting public disclosure of the information labeled by bidder as
Trade Secret or othe1wise as confidential and exempt, CITY shall notify bidder and bidder shall intervene in the
lawsuit to defend the nondisclosure of such information under Florida's Public Records Law.

d. Bidder hereby indemnifies and holds CITI', its officers and employees harmless from any and all Liabilities, damages,
losses, and costs of any kind and nature, including but not Limited to attorney's fees, that arise from or are in any
way connected with bidder's claim that any information it provided to CITI' is Trade Secret or otherv.'ise
confidential and exempt from public disclosure under Florida's Public Records Law.

/ -/m11 lo I ),·.rig11t1lr Tmd1 Scc"111/ or O/l1rm-isi '011/idm!irt! a11d l :.'\'(l/1�/J/ T11Jim11t11!011 
If a bidder believes that its response contains trade secret or otherwise confidential and exempt information (as defined by 
Florida or Federal law) and should be withheld from disclosure tu the public, in such cases the bid<ler must provide a redacted 
copy of the proposal for public access. 

• Redact· d means that the confidential/proprietary information in the proposal has been obscured so that it cannot be
read.

• L inred:1 ·rcJ means that the entire document, including the confidential/proprietary information, has not be obscured
and is visible for the evaluation team to use in their evaluation process.

1. Upload a pdf version response of the complete UNREDACTED proposal. Include "UNREDACTED,
CONFIDENTIAL" in document title. This is the version that will be used by the evaluators when they are reviewing your
proposal. IL is essential rha1 the items rhar will bl' redacted at<: h1�hli¥hlcd 111 yellriw ru prev m rh�· e\·alw1t1un re-am fn m
discusstn� thl!sc items afo:t· the award. The first page of the document for the unredacted document should provide a
general description of the information bidder has designated as confidential and/ or exempt, and provide a reference to the
appropriate Florida or Federal statute supporting the confidential and/ or exempt classification.

2. Upload n pdf version response of the REDACTED copy of the proposal. Include "REDACTED" in the document title.
This copy will be used to support any public records requests that may arise from this solicitation.

Ho/JI //Jr. ii)• 11 11'/I J -Ia11d/e \ld!�·1-it1l ldeuli/i1·d a.r Tmde Sl!Clil or ()1hm11ise Co71firfl'lllitll ,mrl U..\·1•111h/ lu(o1111,1tio11 
l .7 - f .� 

The City's evaluators wi1l be provided with the complete proposal, including any trade secret or otherwise confidential and 
exempt information. The City evaluators will maintain the confidentiality of the information through the evaluation process, 
including any recorded evaluation team meetings. 

In the event a public record request is made to view the information which bidder claims is confidential and/ or exempt, the City 
will notify the bidder and give the bidder a reasonable opportunity (generalh· 2 business days) to institute appropriate legal action 
to prevent the disclosure of the information claimed as confidential and/ or exempt. 
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All public records submitted to the City, including those claimed as confidential and/ or exempt, will be retained by the City and 
will not be returned to a bidder at the conclusion of the bidding process. 

3.4 ONLY ONE BID 

Only one bid from any individual, firm, corporation, organization or agency under the same or different name shall be 
considered. Should it appear to the City that any Bidder has a financial interest in more than one submission under this bid, all 
bids in which such Bidder has a financial interest will be rejected. The City considers a financial interest to include, but not be 
limited, to joint ventures, partnerships, and identified subcontractors. 

3.5 FULLY INFORMED BIDDER 

A Bidder is expected to fully inform itself as to the requirements of the Specifications and Contract terms and conditions; failure 
to do so will be at its own risk. A Bidder shall not expect to secure relief on the plea of error. 

3.6 SUBCONTRACTORS 

Bidder shall notify the City of the proposed use of subcontractors in the provision of services required herein by completing 
and returning the Proposed Subcontractors Form, provided in Part 8. No subcontractor shall be employed by the Contractor 
for the provision of these services without the written approval of the City. Bidders shall provide the estimated percentage of 
total dollar amount(s) as well as the total dollar amount(s) of the subcontracts. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK] 
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PART 4- BID FORM 

1TB 230724/ Eastside/GTEC Infrastructure 
Date: -�' b'----+--'} J.,c_i_y-'---+--',I b--=-C)-'---ld',,_____5 _
The bidder hereby declares that he has examined the site of the work and informed himself fully in regard to all conditions 

pertaining to the place where the work is to be done, and that he has examined the plans, specifications, agreement and all 

documents related to the above referenced solicitation for the work and comments hereto attached. The Bidder further declares 

that the only persons, company or parties interested in this Bid or the Agreement to be entered into, as principals, are named 

herein; that this Bid is made without connection with any other person, company or parties making a Bid; and it is in all respects 

fair and in good faith and without collusion or fraud. 

The Bidder proposes and agrees, if this Bid is accepted, to contract with City of Gainesville, Florida, through the City 

Commission, , in the form of Agreement specified, to furnish all necessary materials, equipment, machinery, tools, apparatus, 

means of transportation, labor and service necessary to complete the work covered by the Bid Solicitation for ITB 230724, 

Eastside/ GTEC Infrastructure, to furnish the prescribed Performance and Payment Bond for not less than one hundred percent 

(100%) of the bid price; and to furnish the required evidence of the specified insurance. 

The undersigned agrees to commence work as set forth in the Notice to Proceed and to reach milestone completion as outlined 

in the Agreement, substantial completion within 420 calendar days from the date on which work commences with final 

completion within 60 calendar days thereafter.. If the Contractor fails to complete the work within the specified time, the 

Contractor agrees to pay the City liquated damaged in the amounts specified in the Agreement. 

The Bidder agrees to accept in full compensation for each item the prices named in the schedule incorporated herein and attached 

as "Bid Schedule". The Bidder understands that the items are lump sum and it's their sole responsibility to provide those items 

as completely working systems without any further compensation beyond that specified on the bid form. 

This page must be completed and uploaded with your Submittal. 
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1TB 240010/ Eastside/GTEC Infrastructure 

4.1 BID FORM/PAY ITEM LIST 

ITEM 

NO. 
DESCRJPTTON 

I 
MOBJUZA TJON, PERMITTING AND 

SURETY 

2 
CLEARING AND GRUBBING. 

DEMOLITION 

3 
GRADING, SITE WORK, STORM 

PIPING/fNLETS, CURB &PA YING 

4 
POTBALE WATER, SANITARY SEWER 

& UTJLJTY CROSSINGS 

FDOT ROW IMPROVEMENTS 

6 
NON FDOT OFF-SITE UTILITIES AND 

IMPROVEMENTS 

7 STRIPING AND SIGN AGE 

8 
STORMW ATER MANAGEMENT 

FACILTTIES 

9 
ELECTRICAL CONDUITS, PADS & 

STREET LJGHTING 

10 LANDSCAPING & IRRJGA TION 

EST 

QUANTITY 
UNIT 

I LS 

1 LS 

I LS 

1 LS 

I LS 

I LS 

1 LS 

I LS 

I LS 

I LS 

TOT AL AMOUNT BID 

List )fl�nit "\bbre\--iati >n:: 
SY Square Yards 
LS Lump Sum 
CY Cubic Yards 
EA Each 
TN Tons 
HR Hour 

GL Gallons 
tdG Thousand Gallons 
Gl\f Gross ]\.files 
LF Linear Feet 
NM Net l\,iiles 
AS Assembly 

UNIT PRICE 
AMOUNT BID 

(EXT TOTAL) 

J...13', �IS o_2

,�� C, c,c, I 

1 380,0c:70� 
( 

c,C) 

?,jq
1

0eJ0-

6t;/XAJ-

c,() 

J...�,u�-

oO 

SO I c;()C) 

_}!;! 
S'-IL/,()C)CJ

C)O 

f'-fC,I fSOD-

rs-; u�-
I 

c,O 

3,0,"I, � 15 -

SD Side Drain 
ED Each Day 
CD Cross Drain 
AC Acre 
RCP Reinforced Concrete Pipe 
PI Per Intersection 

This page must be completed and uploaded with your Submittal. 
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Note: THE CITY RESERVES THE RIGHT TO AW ARD THIS BID ON THE BASIS OF EACH LINE INDIVIDUALLY, 
ANY COMBINATION OF LINE ITEMS OR ALL LINE ITEMS COMBINED AS IT DETERMINES TO BE IN 
ITS BEST INTEREST. THE CITY RESERVES THE RIGHT TO NOT AW ARD ANY LINE ITEM AS IT 
DETERMINES TO BE IN ITS BEST INTEREST. 

Note: THE CITY RESERVES THE RIGHT TO ADD OR DELETE LOCATIONS, SERVICES, ITEMS, OR 
MATERIALS FROM THIS CONTRACT SHOULD IT BE IN THE BEST INTEREST OF THE CITY. THE 
CONTRACT PRICE MAY BE ADJUSTED UPON AGREEMENT OF THE CONTRACTOR AND THE CITY'S 
REPRESENTATIVE AND BASED UPON BID PRICES. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK] 
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PARTS-AWARD 

5.1 AWARD OF CONTRACT 

The awards of a contract and/ or purchase shall be to the lowest responsive, responsible bidder. 

A responsive bidder is one that provides all requested information, certifications, product information and pricing. A responsible 
bidder is one that has demonstrated through the past performance and the requested documentation that they have the resources 
and financial capability to provide the products/ services identified by the City via this Invitation to Bid. 

The City may reject a bid based upon past performance of a bidder. In determining the lowest responsive, responsible bidder 
the City will consider, but not be limited to, the items listed below: 

• Price,
• The ability of the bidder to successfully carry out a proposed contract,
• Past performance (including reference checks), experience, business and financial capabilities, skills, technical

organization, legal eligibility and reliability,
• Current litigation pending between bidder and City,
• All debts owed to City ha,T been paid,
• Bidder has all required licenses,
• Bidder is authorized to do business in Florida (registered in SunBiz),
• The number and scope of conditions and/ or exceptions attached to the bid,
• Proposed subcontractors
• Project Manager and Superintendent or Owner's Experience (if required as specified in Section 1.5)

The City reserves the right to make such investigations as it may deem necessary to establish the competency and financial ability 
of any Bidder to perform the work. If, after the investigation, the evidence of competency and financial ability is not satisfactory, 
the City reserves the right to reject the bid. 

In the event the successful Bidder fails to execute the Contract, the City may then accept the bid of the next lowest responsive, 
responsible bidder or re-advertise the bid. If the bid of the next best Bidder is accepted, this acceptance shall bind such Bidder 
as though he ,vere the original successful Bidder. City reserves the right to pursue such remedies as provided by law for Bidder's 
failure to execute the Contract. 

The City of Gainesville reserves the right to accept or reject any or all bids, reserves the right to waive any or all irregularities, and to 
award the contract to the lowest, responsive and responsible Bidder whose bid is determined by the City to be in its best interest. 

Successful Bidder must either update or complete City's supplier application, pay business tax (if applicable), and register with the 
State of Florida (W\X,w.sunbiz.org) (if required by law). 

5.2 TIE BIDS 

\v'henever two or more bids which are equal ,vith respect to price, quality and service are received, preference shall be given in 
the following order: (1) Bidders submitting the attached Drug-Free \'(;'orkplace form with their bid/proposal certifying they 
have a drug free workplace in accordance with Section 287.087, Florida Statutes; (2) Bidders located within the City of 
Gainesville, if not subject to the Local Preference Ordinance; (3) Bidders located within Alachua County; ( 4) Bidders located 
within the State of Florida; and (5) coin toss. 

5.3 DRUG-FREE WORKPLACE 

Preference shall be given to submitters providing a certification with their qualifications certifying they have a drug-free 
workplace whenever two or more bids which are equal with respect to price, quality, and service are received in accordance with 
Section 287.087, Florida Statutes. The attached form should be filled out and returned with the qualifications in order to qualify 
for this preference. 
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5.4 CONTRACT 
The Contract to be entered into with the successful bidder will designate the successful bidder as the City's Contractor. The 
terms and conditions in the Contract Terms and Conditions, Part 7, shall be applicable and binding. The successful bidder will 
be required to execute an agreement with the City in substantially the same format as found in Part 7. 

5.5 BID PROTEST 
Participants in this solicitation may protest Invitation to Bid specifications or award in accordance with Section 41-680 of the. 
Financial Services Procedures Manual. 

5.6 ITB POSTPONEMENT /CANCELLATION/WAIVER OF IRREGULARITIES 
The City may, at its sole and absolute discretion, reject any and all, or parts of any and all, proposals; re-advertise this ITB; 
postpone or cancel, at any time, this ITB process; or waive any irregularities in this ITB or in the bid responses received as a 
result of this ITB. See Section 41-444 Financial Services Procedures Manual. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK] 
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PART 6 - GENERAL INFORMATION 

6.1 PURCHASES BY OTHER AGENCIES ("PIGGYBACKING") 
All bidders submitting a response to this solicitation agree that such response also constitutes a bid to all state agencies, 
municipalities and political subdivisions of the state of Florida under the same terms and conditions, for the same prices and the 
same effective period as this bid, should the bidder deem it in the best interest of its business to do so. This provision in no way 
restricts or interferes with any state agency, municipality or political subdivision to rebid any or all items. 

6.2 DEVIATIONS 
Any deviation from the specifications must be explained in detail on sheets attached to the Bid Form and labeled "Clarifications and 
Exceptions", and each deviation must be itemized by number and must specifically refer to the applicable specification paragraph 
and page. Otherwise, it will be considered that items offered are in strict compliance with these Specifications and the successful 
bidder will be held responsible for meeting the Specifications. If bidder wishes its Standard Terms and Conditions to be considered 
as part of its bid, such terms and conditions must be made part of the "Clarifications and Exceptions''. The City reserves the 
following rights: to waive clarifications and exceptions in awarding the bid in the best interest of the City; to accept or reject any or
all bids; to waive any or all irregularities; and to award the contract to the most responsive responsible bidder whose bid is determined 
by the City to be in its best interest. 

NOTE: Bidders are strongly encouraged to submit any deviations or exceptions to the City before the question 
submittal deadline or proposals are due, so that based upon the City's response in the addendum, the bidder 
can determine if it is in their best interest to submit a res onse or not. 

6.3 ACCEPTANCE OF TERMS 
Acceptance of the Contract, Specifications, terms and conditions is a mandatory aspect of being considered responsive. Bidders 
\\·anting to challenge any of the Contract, Specifications, terms and conditions or question alternatives to any Specifications 
listed herein must do so in writing prior to the deadline for submitting questions. If the City does not authorize a change prior 
to bid closing via addendum, the Contract, Specifications and terms and conditions stand; any counter-proposal on Contract, 
Specifications, or terms and conditions, will be rejected, as will the bid. 

6.4 BIDDER'S DECLARATION AND UNDERSTANDING 
The bidder, declares that the only person or parties interested in this Bid are those named herein, that this Bid is, in all respects, 
fair and without fraud, that it is made without collusion with any official of the City, and that the Bid is made without any 
connection or collusion with any person submitting another Bid on this contract. 

The bidder further declares that no City Commissioner, other City officer, or City employee directly or indirectly owns more 
than five (5) percent of the total assets or capital stock of the bidding entity, nor will directly or indirectly benefit by more than 
five (5) percent from the profits or emoluments of this contract. (For purposes of this paragraph, indirect ownership or benefit 
docs not include ownership or benefit by a spouse or minor child.) 

The bidder further declares that it has carefully examined the Specifications and that this Bid is made according to the provisions 
and under the terms of the Specifications, which Specifications arc hereby made a part of this Bid. Bidder further declares that 
any deviation from the specifications arc explained on separate sheets labeled Clarifications and Exceptions attached to this Bid 
Form and that each deviation is itemized by number and specifically refers to the applicable specification paragraph and page. 

6.5 LOCAL PREFERENCE 
In bidding of, or letting contracts for procurement of, supplies, materials, equipment and services, as described in the purchasing 

policies, the city commission, or other purchasing authority, may give a preference to local businesses in making such purchase 

or awarding such contract in an amount not to exceed five percent of the local business' total bid price, and in any event the 

cost differential should not exceed $25,000.00. Total bid price shall include not only the base bid price but also all alterations to 

that base bid price resulting from alternates which were both part of the bid and actually purchased and awarded by the City 

Commission or other authority. In the case of requests for proposals, letter of interest, best evaluated bids, qualifications or 

other solicitations and competitive negotiation and selection in which objective factors arc used to evaluate the responses. Local 

Businesses arc assigned five (5) percent of the total points of the total evaluation points. 
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Local business means the vendor has a valid business tax receipt, issued by the City of Gainesville at least six months prior to 
bid or proposal opening date, to do business in said locality that authorizes the business to provide the goods, services, or 
construction to be purchased, and a physical business address located within the limits of said locality, in an area zoned for the 
conduct of such business, from which the vendor operates or performs business on a day-to-day basis. Post office boxes are not 
verifiable and shall not be used for the purpose of establishing said physical address. In order to be eligible for local preference, 
in the Bid or RFP evaluation, the vendor must provide a copy of the business tax receipt and Zoning Compliance Permit. The 
business tax receipt must be issued at least six months prior to bid or proposal opening date. For more information on City's 
Local Preference Policy: i'vl unicipaJ ( :nc.le. 1\ ruck X l. >cal lln:l·cr •nee Poliq. 

6.6 SMALL AND SERVICE-DISABLED VETERAN BUSINESS CERTIFIED BY THE CITY OF 

GAINESVILLE 

mall, r �·crvic -Disabled\' teran'· Business Entet:prisc Ddirnlion: A Small Business or a Sen,ice-Disabled Veteran's Business, 
which is duly licensed and authorized to engage in business and maintains a permanent principal place of operation with full 
time personnel within Alachua, Bradford, Columbia, Gilchrist, Levy, Putnam, or Union County and possess a current City 
business tax receipt as required, and is so certified by the Small and Service-Disabled Veteran's Business Program Coordinator. 

It is the policy of the City of Gainesville that small and service-disabled veteran businesses as defined in the Small and Senrice­
Disabled Veteran Business Program, have the maximum practical opportunity tu participate in contracting opportunities 
provided by the City. In keeping with this policy, each bidder is asked to state whether it will utilize small and service-disabled 
veteran businesses that are eligible for assistance to perform work on the project(s) being advertised. 

For bidders not yet certified by the City, a small and service-disabled veteran application may be accessed via the Diversiry 
Bus in ss �fan3¥ement Sntcm website. To be considered as a certified small and/ or service-disabled veteran business, a bidder 
must have a current certificate at the time of the solicitation submittal due date. For more infonnation on certified small and 
service-disabled veteran businesses, please visit the Office of Ec.iua.l Opportunity website. 

6.7 LIVING WAGE POLICY & COMPLIANCE

Living Wage requirements, Ordinance 020663, as amended in Ordinance 030168, and in )rdin. nee l 80999, and as shown on 
the City's web page, applies tu contracts solicited by the City after midnight on March 31, 2021. 

Section 2-619. - Living Wage Requirements. 

(a) The following are requirements of each service contractor/subcontractor:

(1) A service contract or/ subcontractor shall pay a living wage to each of its covered employees during the time ther
are providing the covered services.

(2) A copy of the living wage rate shall be posted by the service contractor/ subcontractor in a prominent place where
it can easily be seen by the covered employees and shall be supplied to anr covered emploree upon request.

(3) Each sen,ice contractor shall make all of its service subcontractors aware of the requirements of this division and
shall include the contract provisions listed in the Sample Contract under the Li11i,�£!, !f?t1ie paragraph in each of its
senrice subcontracts to ensure compliance with this article. The city shall not be deemed a necessary or
indispensable party in any litigation between the service contractor and a subcontractor.

( 4) A sen,ice contractor/ subcontractor shall not discharge, reduce the compensation of, or otherwise retaliate against
any covered employee for filing a complaint, participating in any proceedings or otherwise asserting the 
requirement to pay a living wage under this division. A covered employee who claims their employer has not
paid them a living wage as required by this division may file a written com plaint with the city.

(5) Each sen,ice contractor/subcontractor shall produce payroll records, and any other requested documentation to
the city as necessary for the city to audit or investigate compliance with or a reported violation of this division.

The City's current adjusted Living Wage Rates (\Xlage with Health Benefits OR \"X'age without Health Benefits) are available 
here. The living \\·age for this contract will increase annually on the anniversary date of the contract at the City's prevailing living 
wage rate, which is updated October 1 each year. 
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6.8 APPRENTICE AND DISADVANTAGE WORKER REQUIREMENTS 

Awarded bidder shall comply with the requirements of the Apprentice and Disadvantaged Workers as outlined in Artidi.: .>..'l, 
Ch�ptcr ? of th· City's Code of ( )rdinanccs. Failure of the contractor to comply with the ordinance may result in termination 
of the contract. 

6.9 DEBARMENT, SUSPENSION, OTHERWISE EXCLUDED 

By submitting this bid response, bidder agrees that it: 

• Is not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

• Has not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against it for 
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State, or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification, or destruction of records, making false statements or
receiving stolen property;

• Is not presently indicted for or othenvise criminally or civilly charged by a governmental entity (Federal, State, or local) with
commission or any of the offenses enumerated in paragraph (2) of this certification; and

• Has not ,vithin a three-year period preceding this application/proposal had one or more public transactions (Federal, State,
or local) terminated for cause or default.

6.10 PUBLIC ENTITY CRIME INFORMATION STATEMENT 

Section 287.133 (2)(a) , Florida Statutes, contains the following provisions: "A person or affiliate who has been placed on the 
convicted vendor list following a conviction for public entity crime may not submit a bid on a contract to provide any goods or 
services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work 
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business 
with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 
36 months from the date of being placed on the convicted vendor list." 

6.11 INVESTIGATION OF ALLEGED WRONGDOINGS, LITIGATION/ 

SETTLEMENTS/FINES/PENAL TIES 

The City Commission specifically requests that responders to this document indicate in wrtttng any investigations of 
wrongdoings, litigation and/ or settlements, and fines or penalties (anywhere in the U.S) involving the bidder and specific 
contractors listed as projected to provide sen,ices to the City. You may be required to respond to questions on this subject 
matter. 

6.12 TAXES, CHARGES AND FEES 

The Bidder agrees that any applicable Federal, State and Local sales and use taxes, which are to be paid by City of Gainesville, 
are included in the stated bid prices. Since the City of Gainesville is often exempt from taxes for equipment, materials and 
services, it is the responsibility of the Contractor to determine· whether sales taxes are applicable. The Contractor is liable for 
any applicable taxes which are not included in the stated bid prices. 

6.13 COSTS INCURRED BY BIDDERS 

All expenses involved with the preparation and submission of bid responses to the City, or any work performed in connection 
therewith shall be borne by the bidder(s). No payment will be made for any responses received, nor for any other effort required 
of or made by the bidder(s) prior to commencement of work as defined by a contract approved by the City Commission (if so 
required). 

6.14 RULES; REGULATIONS; LICENSING REQUIREMENT 

The bidder shall comply with all laws, ordinances and regulations applicable to the sen,ices contemplated herein, including those 
applicable to conflict of interest and collusion. Bidders are presumed to be familiar with all Federal, State and local laws, 
ordinances, codes and regulations that may in any way affect the services offered. 

6.15 NON-DISCRIMINATION POLICY AND COMMERCIAL NON-DISCRIMINATION REQUIREMENT 

As a condition of entering into this agreement, the company represents and warrants that it will comply with Title VI and Title 
VII of the Civil Rights Act of 1964 and all other federal, state or local laws prohibiting discrimination. The company shall not 
discriminate on the basis of race, color, religion, gender, national origin, marital status, sexual orientation, age, disability or gender 
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identity, or other unlawful forms of discrimination in the solicitation, selection, hiring, commercial treatment of subcontractors, 
vendors, suppliers or commercial customers, nor shall the company retaliate against any person for reporting instances of such 
discrimination. 

The City reserves the right to investigate any claims of illegal discrimination by the Contractor and in the event a finding of 
discrimination is made and upon written notification thereof, the Contractor shall take all necessary steps to cure and rectify 
such action to the reasonable satisfaction of the City. The company understands and agrees that a violation of this clause shall 
be considered a material breach of this agreement and may result in termination of this agreement, disqualification of the 
compan�· from participating in City contracts, or other sanctions. This clause is not enforceable by or for the benefit of, and 
creates no obligation to, any third party. 

For more information on this policy and requirement, please visit the ( )ftice of K<-ju, I C pponunir.r-

6.16 E-VERIFY REQUIREMENT 

Section 448.095, Florida Statute states the statute shall be construed in a manner so as to be fully consistent with any applicable 
federal laws or regulations. The Contractor shall (1) utilize the U.S. Department of Homeland Security's E-Verify system to 
verify the employment eligibility of all new employees hired by the Contractor during the term of the Contract; and (2) shall 
expressly require any subcontractors performing work or providing services pursuant to the Contract to likewise utilize the U.S. 
Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the 
subcontractor during the contract term. Alternatively, Contractor shall provide proof that one of the exceptions to the E-Verify 
federal contractor rule applies. 

6.17 NON-WARRANTY OF INVITATION TO BID 

Due care and diligence have been used in preparing this solicitation, The City does not guarantee that the conditions described 
within this solicitation arc the conditions that will be found in the field when actual construction is commenced. The City shall 
not be responsible for any error or omission in these specifications, nor for the failure on the part of the bidders to determine 
the full extent of the request. It is the sole responsibility of the bidders to ensure that they have a!J information necessary for 
the submittal of bids. 

6.18 INTERPRETATION OF ESTIMATED QUANTITIES 

The estimated quantities of work to be done and materials to be furnished under this solicitation, given in the bid form, shall be 
considered as approximate only and shall be used solely for the comparison of Bids received. The City docs not guarantee that 
the quantities represented will be the actual quantities required for completion of the work, nor shall the bidder plead 
misunderstanding or deception because of such estimate of quantities or of the character, location or other conditions pertaining 
to the work. Payment to the awarded bidder sha11 be made only for the actual quantities of work performed or materials 
furnished in accordance with the plans and the final Agreement, and it is understood that the quantities may be increased or 
decreased as provided in the Agreement without invalidating any of the unit or lump sum prices bid. 

6.19 SUBCONTRACTS 

\Vith the bid proposal, the successful bidder will have submitted to the City, for acceptance, a list of the names of proposed 
Subcontractors (see Proposed Subcontractors Form - Part 8 - Exhibits). Prior to the execution and delivery of the Agreement, 
the City will notify the successful Bidder in writing if either the City, after due investigation, has reasonable objection to any 
Subcontractor, person or organization on such list. The failure of the City to make objection to any Subcontractor, person or 
organization on the list prior to the execution and delivery of the Agreement sha!J constitute an acceptance of such 
Subcontractor, person or organization. Acceptance of any such Subcontractor, person or organization shall not constitute a 
waiver of any right of the City to reject work, material or equipment that is either defective or not in conformance with the 
requirements of the Agreement. 

If prior to the execution and delivery of the Agreement, the City has reasonable objection to and refuses to accept any 
Subcontractor, person or organization on such list, the successful Bidder may, prior to such execution and delivery, either 0) 
submit an acceptable substitute without an increase in his Bid price, or (ii) withdraw his Bid and forfeit any Bid security. If, after 
the execution and delivery of the Agreement, the City refuses to accept any Subcontractor, person or organization on such list, 
the Contractor wi!J submit an acceptable substitute, the Contract Amount shall be increased or decreased by the difference in 
cost occasioned by such substitution and an appropriate Change Order shall be issued. No such increase in the Contract Amount 
shall be a!Jowed if the disputed Subcontractor was not identified on the Subcontractor list submitted prior to award of the 
Agreement. 
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6.20 RESPONSIBLE AGENT 
The bidder shall designate and submit a responsible agent and alternate as necessary, for all dealings, communications, notices 
or contracts between the City and the bidder. Any notice or communication to or from the responsible agent shall be deemed 
to be a communication tu the bidder. 

6.21 INTERNATIONAL PROPOSER REQUIREMENTS 
The City is unable to send ACH payments to international banks. Therefore, ACH payments will only be made to U.S.A. banks. 
Additionally, the international company must be from a country that has a tax treaty with the U.S.A. International proposers 
must agree to these requirements and provide proof of same should they receive an award recommendation. 

6.22 PROHIBITION AGAINST CONSIDERATION OF SOCIAL, POLITICAL, OR IDEOLOGICAL 
INTERESTS IN GOVERNMENT CONTRACTING 
ln accordance with Section 287.05701 (2)(a), F.S. (2023), the City may not request documentation of or consider a vendor's 
social, political, or ideological interests when determining if the Yendor is a responsible vendor, and may not give preference to 
a vendor based on the vendor's social, political, or ideological interests. 

6.23 UNIT PRICES 
Shall be tabulated to calculate no more than two (2) decimal places. Unit prices less than S0.005 will be rounded off down the 
cent; unit prices equal to or greater than $0.005 will be rounded up to the next cent. Unit prices on the Bid Form will be used to 
correct any extensions, and if adjusted, shall be identified on the detailed tabulation as corrected. 

6.24 REIMBURSABLES 
\X'1,cn cost estimating travel, the City's travel policy allows for Coach air travel only. In addition, long distance phone calls, 
printing, and other administrative costs may be billed at cost only - no mark-up). Evidence of these expenditures will be 
submitted when invoicing the City. 

6.25 DELIVERY 
All pricing to include all shipping/ delivery charges and deli,·ery is to be F.O.B. Destination (City location). 

6.26 ALTERNATES/EQUIVALENTS 
When alternate line items are offered in addition to the base bid, the City reserves the right to consider any combination of the 
base bid plus any alternate(s) deemed necessary in order to establish the overall bid. The recommendation of award will be based 
on the lowest overall bid deemed responsive and responsible as determined by the City. When Brand Names are specified, the 
bidder must prove demonstrated equivalency in writing prior to the deadline for submitting questions when other than the Brand 
Name is being offered. The City rese1ves the right tu reject subrnittals from bidders which have failed tu receive approvals of 
acceptable equivalents, or alternatives. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK) 
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PART 7 - CONTRACT TERMS AND CONDITIONS 

CONSTRUCTION AGREEMENT 

BID NO. ITB230724 

Eastside/GTECH Infrastructure 

THIS AGREEMENT entered into and effective this _ _ _  day of ______ �• 20 __ , between, 

_ ________ _  ("Contractor") and City of Gainesville, Florida, a Florida municipal corporation 

("City"). Collective(v, the City and Contractor are hereinafter referred to as the "Parties". 

WITNESS ETH: 

In consideration of the mutual promises and covenants contained herein, and other good and valuable 

consideration, the receipt and sufficiency of which is acknowledged by the Parties, the Parties hereby agree as 

follows: 

I THE WORK. The Contractor shall fitrnish all labor, material, equipment, and services covered by all 

documents attached as exhibits and incorporated by reference in this Agreement, hereinafter collective(v 

referred to as "Contract Documents", which shall include all necessary work and all work incidental thereto 

(the "Work"). All Work shall be pe,formed and completed in accordance with the Contract Documents. The 

Contract Documents are made part of this Agreement as set.forth herein. Receipt of the Contract Documents 

are herein acknowledged by the Contractor. 

2 CONTRA CT PRICE. 

2.1 The Work is.for Lump Sum pay items. For pe,forming the Work, the Contractor shall be paid a sum that 

SHALL NOT EXCEED< Bid Price written out> ($<Bid price numerical>) (the "Contract Price"), unless 

a Change Order, Field Order or Amendment is issued in accordance this Agreeinent. Invoices and 

payments shall be allocated as provided in the Schedule of Values, attached hereto and incorporated by 

reference as Exhibit 1. The Contractor shall invoice the City at the prices set forth in Exhibit 1, and the 

City shall pay the Contractor only for the actual quantities of Work pe,formed or materials furnished in 

accordance with this Agreement. The Estimated Quantities set forth in Exhibit 1 may be increased or 

decreased as provided in this Agreement without, in any way, changing or invalidating any of the Unit or 

Lump Sum prices set forth in Exhibit 1. 

2.2 In order to efficiently and timely address any unknown or unanticipated conditions that are within the 

scope of the Work and are otherwise reimbursable without duplication as a cost of the Work, but excluding 
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all items that are to be reimbursed under the Contract Price, the Parties have agreed to establish a 

contingency within an amount not to exceed <max of IO% of bid price> ($<numerical>) (the 

"Contingency"). 

2.2. I Contingency.funds shall be used to cover costs that may result.from W?foreseeable conditions or 

unanticipated costs that arise during construction that are not ident(fied by the Construction 

Documents. Contractor shall not proceed with any portion of the Work which it intends to charge 

against the Contingency without first obtaining the City's written approval to proceed. 

2.2.2 Any Work to be charged against the Contingency that does not receive prior written approval.from 

the City shall be deemed to be part of Contractor's Work compensable within the Contract Price 

and not compensable against the Contingency. The City reserves the right, at its sole discretion, 

to withhold its consent on Contingency expenditures. Further, any Contingency expenditure 

becomes part of the Contract Documents and is incorporated by reference herein. City approved, 

but unused Contingency remaining at the end of the job shall not be payable to the Contractor. 

The Contractor has no entitlement to any unused Contingency. 

3 COMPLIANCE JVJTJJ REGULATIONS. 

3.1 The Contractor shall comply with all laws, ordinances, regulations and building code requirements 

applicable to the Work. The Contractor shall be familiar with all state and local laws, ordinances, code 

rules and regulations that may in any way affect the Work. Ignorance on the part of the Contractor will 

in no way relieve the Contractor of responsibility. The Contractor shall abide by and conduct its programs 

and provide its services in compliance with the provisions of the Civil Rights Act of I 866, Civil Rights Act 

of 1871, Equal Pay Act of 1963, Civil Rights Act of 1964, Age Discrimination and Employment Acts of 

1967, Rehabilitation Act of 1973, 1990 Americans with Disabilities Act, 1991 Federal Civil Rights Act, 

199 2 Florida Civil Rights Act, and all other applicable ordinances, statutes, laws and amendments 

thereto. 

3.2 E-Verijy. The Contractor shall comply with all applicable requirements of Section 448.095, Florida 

Statutes, including but not limited to: I) the Contractor shall register with and use the US. Department 

of Homeland Security's £-Verify system to verify the work authorization status of all new employees of the 

Contractor during the term of this Agreement; and 2) the Contractor shall expressly require any 

subcontractors performing work or providing services pursuant to this Agreement to likewise register with 

and use the US. Department of Homeland Security's £-Verify system to verify the work authorization 
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status of all new employees of the subcontractor during the term of this Agreement. Section 448.095, 

Florida Statutes, states the statute must be construed in a manner that isfiJ/ly consistent with any 

applicable federal laws or regulations, and therefore this section does not app(v to this Agreement to the 

extent that this section would be inconsistent with any.federal laws or regulations that are applicable to 

this Agreement. 

3.3 living Wage. The de_finitions, terms and conditions of the City's living wage requirements set.forth in 

Division 2 of Article IX of Chapter 2 of the City's Code of Ordinances shall apply to this Agreement. These 

requirements include that the Contractor: 

3.3. I Shall pay a living wage to each covered employee during the ter111 of this Agreement, including 

any extension(s) to this Agreement; 

3.3.2 Shall maintain records si�fficient to demonstrate co111pliance with the living wage requirements; 

3.3.3 Shall not discharge, reduce the compensation of, or otherwise retaliate against any covered 

employee for .filing a complaint, participating in any proceedings or otherwise asserting the 

requirement to pay a living wage; and 

3.3.4 Shall cooperate with any city audit or investigation concerning compliance with or a reported 

violation of the living wage requirements, including providing all requested documentation. 

F aifure to comply with the City's living wage requirements shall be a material breach of this Agreement, 

enforceable by the City through all rights and remedies at law and equity. 

3.4 Apprentice and Disadvantage Worker Requirements. Contractor shall comply with the requirements of 

the Apprentice and Disadvantaged Workers as outlined in Article XI, Chapter 2 of the City's Code of 

Ordinances. Reporting requirements therein shall be completed in accordance with the Paragraph 29. 

Failure of the Contractor to comply with the ordinance may result in termination of the Agreement. 

4 CONTRA CT TIME AND DAMAGES. 

4. I TIME IS OF THE ESSENCE/or the completion of the Work. The Contract Time shall begin as set forth

in the Notice to Proceed to the Contractor by the City. Contract Time for Substantial Completion, as

defined in the Contract Documents, is 420 Calendar Days from the date set forth within the Notice to 

Proceed. Contract Time for Final Completion is sixty (60) calendar days after Substantial Completion is 
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met, unless extended in accordance with §2 I 8. 735(7)(c), Florida Statutes. 

4.2 Milestone Completion. UF Health is in the process of building a clinic site on the subject property and 

as such the north south road from station I 8+ 50 to Hawthorne Road must be substantial completed along 

with all associated utilities, landscaping, lighting and FDOT ROW improvements by July I, 2024. 

4.3 Inasmuch as failure to complete the Work within the time herein fixed will result in substantial injury to 

the City and whereas damages arisingfrom such failure cannot be calculated with any degree of certainty, 

it is hereby agreed that (f such Work has not reached a Milestone Completion, Substantial Completion or 

Final Completion within the time required by this Agreement, the Contractor shall pay the City as 

liquidated damages and not as a penalty the sum outlined in the Technical Specifications for each and 

every calendar day after the date fixed for Milestone Completion, Substantial Completion or Final 

Completion. 

4.4 Within 30 calendar days after obtaining Substantial Completion of the Work as defined herein, or if not 

defined upon reaching beneficial occupancy or use, the Contractor and City will develop a single list (the 

"List") of items required to render the Work complete, satisfactory and acceptable. The City shall provide 

the Contractor a draft of the List within 16 calendar days after attaining Substantial Completion. 

Con tractor will notify the City of acceptance of the List or proposed changes to the List within 7 calendar 

days of receipt of the City's proposed List. If the Contractor accepts the List, it shall be deemed delivered 

upon receipt of said acceptance by the City. If the Contractor proposes any changes, the City shall review 

said changes and shall deliver the List to the Contractor within 7 calendar days of receipt of Contractor's 

proposed changes. The List shall include the estimated costs to render each item complete (the "List 

Value"). The List Value shall be based on the prices set forth in Exhibit I, a Schedule of Values required 

by this Agreement, published historical costs or an estimate prepared by a licensed engineer, architect or 

general contractor. Delivery of the List does not relieve the Contractor of the responsibility for corrective 

Work or for pending items not yet completed for the Work and any items that are ident(fied after 

development of the List that are required to correct or complete the Work. The Contractor shall attain 

Final Completion, including all items outlined in the List, within the timeframe outlined in Paragraph 4.1. 

4. 5 If the City fails to develop the List in the time specified, the Contractor may request payment for all

retainage held by the City, less any amounts withheld for incomplete or uncorrected Work, and the City

shall pay any remaining undisputed Contract Price, less any amount withheld pursuant to the Agreement 

for incomplete or uncorrected work, in accordance with Florida's Prompt Payment Act. Furthermore, the 
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time for Final Completion shall be extended in accordance with §218. 735(7)(c), Florida Statutes. 

4.6 (f the Contractor fails in whole or part to cooperate with the City in developing the List, or obligations 

under the List, the City shall not(fy the Contractor in writing of its failure to cooperate in developing the 

List, and the City shall then not be obligated to pay the retainage. 

4. 7 The City shall not be obligated pay the Contractor for amounts that are subject of, or release retainage

related to, a good faith dispute or a claim brought pursuant to §255.05, Florida Statutes.

4.8 In cases of a dispute as to completion of an item on the List, the City may withhold an amount not to 

exceed 150% of the total cost to complete disputed items. 

4.9 lf the City makes payment of retainage to the Contractor under this Section which is attributed to the 

labor, services, or materials supplied by one or more subcontractors or suppliers, the Contractor shall 

timely remit payment of such retainage to those subcontractors and suppliers. 

5 PERFORMANCE AND PAYMENT BONDS. 

5.1 Within ten (I 0) business days after signature of this Agreement by the Parties, Contractor shall provide 

the City with Payment and Performance Bonds, in the forms prescribed as Exhibits 2 & 3, in the amount 

of 100% of the total sum of the Contract Price, the costs of which are to be paid by the Contractor. 

5.2 if the surety for any bond furnished by the Contractor is declared bankrupt, becomes insolvent, its right 

to do business is terminated in the State of Florida, or it ceases to meet the requirements imposed by the 

Contract Documents, the Contractor shall, within five (5) calendar days thereafter, substitute another 

bond and surety, both of which shall be subject to the minimum requirements noted above and City's 

approval. 

5.3 In accordance with §255.05(/)(a), Florida Statutes, the Contractor shall record a copy of the 

Performance and Payment Bonds in the Public Records of Alachua County, Florida, prior to performing 

any Work under this Agreement. The Contractor shall deliver a certified copy of the recorded 

Performance and Payment Bonds to the City at least five (5) days prior to performing any Work. The 

timely delivery of the certified copy of the recorded Performance and Payment Bonds is a condition 

precedent to City's obligation to make any payments to the Contractor hereunder. 
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5.4 ff at any time after the execution of this Agreement and the surety bonds hereto attached for its faithful 

performance and payment, the City shall deem the surety or sureties upon such bond to be unsatisfact01y, 

or if, for any reason, such bond ceases to be adequate to cover the performance of the Work, the 

Contractor shall, at its own expense, within five (5) days after the receipt of notice from the City to do so, 

fi1rnish an additional bond or bonds in such form and amount, and with surety or sureties as shall be 

satisfactory to the City. In such event, no fi1rther payment to the Contractor shall be deemed to be due 

under this Agreement until such new or additional security for the faith.fit! performance of the Work shall 

be furnished in a manner and form satisfact01y to the City. 

6 NOTICES. Except as otherwise provided in this Agreement, any notice of default or termination from 

either party to the other party must be in writing and sent by certified mail, return receipt requested, by 

personal delivery with receipt or by electronic mail to the email addresses below. Notices shall be deemed 

delivered two (2) business days after mailing, unless made by personal delivery in which case delivery shall 

be deemed to occur upon actual receipt by the other party or by electronic mail in which case delivery shall 

be deemed to occur upon sending the communication. For purposes of all notices, Contractor and City 

representatives and addresses are: 

City: 
Public Works 
PO Box490 
MS 58 
Gainesville, FL 32627-0490 
Attn: Brian Singleton, PE 
singletonbm@gainesvillefl.gov 

Contractor: 

<Contractors responsible agent including mailing and email address> 

7 WAIVER OF CLAIMS AND CONTINUING OBLIGATIONS. 

7.1 It is agreed that when all Work has reached Final Completion and has been inspected and approved by 

the City, or the City's authorized representatives, the Contractor shall furnish to the City the Contractor's 

Final Affidavit in the form attached hereto as Exhibit 4, or other such release as provided for in 

§255.0 5, Florida Statutes, and agreed to by the City. Submission of the Contractor's invoice for final

payment shall further constitute the Contractor's representation to the City that all obligations of the 

Contractor to others, including but not limited to its consultants, subcontractors, and suppliers, 
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incurred in connection with the Work have been paid in full. 

7.2 The Contractor's obligations to pe,:form the Work and complete the project in accordance with the 

Contract Documents shall be absolute. Neither approval of any progress, nor approval of any payment 

by the City, nor the issuance of a certificate of substantial completion, nor any use or occupancy of the 

project or any part thereof by the City, nor any act of acceptance by the City, nor any failure to do so, nor 

any correction a/faulty or defective work by the City shall constitute an acceptance of Work not in 

accordance with the Contract Documents. 

7.3 The making and acceptance of final payment shall constitute: 

7.3.1 A waiver of all claims by the City against the Contractor, other than those arising/ram unsettled 

liens, from faulty or defective work appearing after final payment, or from failure to comply with 

the requirements of the Contract Documents or the terms of any special guarantees specified 

therein, and 

7.3.2 A waiver of all claims by the Contractor against the City, other than those previously made in 

writing and still unsettled. 

8 TNSURANCE. Throughout the term o_fthis Agreement, the Contractor shall provide insurance o_fthe types 

and in the amounts set forth below. The Contractor shall also require any subcontractors to provide insurance 

as set forth below. A current copy of the Contractor Certificate of Insurance showing coverage o.f the types 

and in the amounts required is attached hereto as Exhibit 5. The Contractor shall procure and maintain for 

the duration of this Agreement insurance against claims for injuries to persons or damages to property, which 

may arise from or in connection with the performance of the Work hereunder by the contractor/vendor, its 

agents, representatives, employees or subcontractors 

8.1 COMMERCIAL GENERAL LIABILITY. Coverage must be afforded under a per occurrence form 

policy for limits not less than $1,000,000 General Aggregate, $1,000,0000 Products I Completed 

Operations Aggregate, $1,000,000 Personal and Advertising Injury Liability, $1,000,000 each 

Occurrence, $50,000 Fire Damage Liability and $5,000 Medical Expense. 

8.2 AUTOMOBILE LIABILITY. Coverage must be afforded including coverage for all Owned vehicles, 

Hired and Non-Owned vehicles for Bodily Injury and Property Damage of not less than $1,000,000 

combined single limit each accident. 
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8. 3 WORKERS CO�fPENSA TION AND EMPLOYER'S LIABILITY. Coverage to apply for all employees

at STATUTORY Limits in compliance with applicable state and federal laws; ({ any operations are to be

undertaken on or about navigable waters, coverage must be included for the USA longshoremen & 

Harbor Workers Act. Employer's Liability limits for not less than $100,000 each accident; $500,000 

disease policy limit and $ I 00, 000 disease each employee must be included. 

8.4 BUILDER'S RISK I INSTALLATION FLOATERS (when applicable). Check box if applicable: 0 

8.4. l When this contract or agreement includes the construction of and/or the addition to a permanent 

structure or building; including the installation of machine,y and/or equipment, the following 

insurance coverage must be afforded: 

8.4.1.l Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon 
completion or value of equipment to be installed. 

8.4.1.2 When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood 
Insurance as available under the National Flood Insurance Program. 

8.5 EMPLOYEE FIDELITY COVERAGE (only applicable to vendors who's employees handle funds): 

Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees TSO 

Form. 

8.6 OTHER INSURANCE PROVISIONS. The policies are to contain, or be endorsed to contain, the 
following provisions: 

8.6. l Commercial General Liability and Automobile Liability Coverages. 

8.6.1. l The City of Gainesville, Florida, a Municipal Corporation, its officials, employees and 

volunteers are to be covered as an Additional Insured as respects: Liability arising out of 

activities performed by or on behalf of the Contractor/Vendor; to include Products and/or 

Completed Operations of the Contractor/Vendor; Automobiles owned, leased, hired or 

borrowed by the Contractor. 

8. 6.1. 2 The Contractor's insurance coverage shall be considered primary insurance as respects the 

City, its officials, employees and volunteers. Any insurance or self-insurance maintained by 

the City, its officials, employees or volunteers shall be excess of Contractor/Vendor's 

insurance and shall be non-contributory. 

8.6.2 All Coverages. The Contractor/Vendor shall provide a Certificate of Insurance to the City with a 

thirty (30) day notice of cancellation. The certificate shall indicate if cover is provided under a 

"claims made " or "per occurrence "form. If any cover is provided under claims made from the 

26 



certificate will show a retroactive date, which should be the same date of the contract (original ({ 

contact is renewed) or prior. 

8. 7 CERTIFICATE HOLDER. Ci(v of Gainesville, Florida, a Municipal Corporation

9 INCORPRATIONS BY REFERENCE AND GOVERNING ORDER OF DOCUMENTS.

9.1 All documents listed below, ({ not contained herein, are hereby incorporated by reference in this 

Agreement. In cases o_ldiscrepancy, the governing order of the documents is as follows: 

9.1.1 Amendments, Change Orders and Field Orders; 
9.1.2 This Agreement; 
9.1.3 Bid Addendums; 
9.1.4 Invitation to Bid No 230724 
9.1.5 Technical Specifications dated August 15, 2023 
9.1.6 CHW plans dated August 15, 2023 
9.1. 7 Contractor's Bid Submittal. 
9.1. 8 Schedule of Values 
9.1.9 Schedule of Completion 

10 INDEMNIFICATION.

l 0.1 To the maximum extent permitted by Florida law, the Contractor shall indemnify and hold 

harmless the City, and their officers and employees from any and all liabilities, damages, losses and costs, 

including, but not limited to, reasonable attorneys ' fees, caused by the negligence, recklessness, or 

intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in 

the performance of this Agreement. Contractor agrees that indemnification of the City shall extend to any 

and all Work performed by the Contractor, its subcontractors, employees, agents, servants or assigns. 

10.2 The Contractor obligation to indemnify under this Article will survive the expiration or earlier 

termination of this Agreement. 

l 0. 3 This obligation shall in no way be limited in any nature whatsoever by any limitation on the amount 

or type of the Contractor's insurance coverage, or by limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Subcontractor under workers' 

compensation acts, disability benefit acts or employee benefit acts. 

10.4 Nothing contained in this paragraph is intended to nor shall it constitute a waiver of the City's 

sovereign immunity or the provisions or limits a_/ liability of §768.28, Florida Statutes. 
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I I PUBLIC RECORDS.

I I. I General Provisions: Any document submitted to the City may be a public record and is open.for 

inspection or copying by any person or entity. "Public records" are defined as all documents, papers, 

letters, maps, books, tapes, photographs, films, sound recordings, data processing software, or other 

material, regardless of the physical form, characteristics, or means of transmission, made or received 

pursuant to law or ordinance or in connection with the transaction of official business by any agency per 

§119. 011 (12), Florida Statutes. Any document is subject to inspection and copying unless exempted under

Chapter 119, Florida Statutes, or as otherwise provided by law. Florida has a very broad public records 

law and certain records of a Contractor may be considered public records. Accordingly, by entering into 

an agreement with the City, Contractor must: 

11.2 

I I. I. I Keep and maintain public records required by the City to peiform the service. 

I I. I. 2 Upon require from the City's custodian of public records, provide the City with a copy of the 

requested records or allow the records to be inspected or copied within a reasonable time at a 

cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise 

provided by law. 

I I. /.3 Ensure that public records that are exempt or confidential and exempt from public records 

disclosure requirements are not disclosed except as authorized by law for the duration of the 

contract term and following completion of the contract if the Contractor does not transfer the 

records to the City. 

I I. /.4 Upon completion of the Work, or in the event this Agreement is terminated, the Contractor, when 

acting on behalf of the City as provided under § 119. 0 I I (2), Florida Statutes, shall transfer, at 

no cost, to the City all public records in possession of the Contractor or keep and maintain public 

records required by the City to perform the service. If the Contractor transfers all public records 

to the City upon completion or termination of the Agreement, it must destroy any duplicate public 

records that are exempt or confidential and exempt from public records disclosure requirements. 

If the Contractor keeps and maintains public records upon the completion or termination of the 

Agreement all applicable requirements for retaining public records shall be met. All records 

stored electronically shall be provided to the City, upon request from the City's custodian of public 

records, in a format that is compatible with the information technology systems of the City. 

IF THE CONTRACTOR HAS 
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APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 

CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 

CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT E-MAIL 

clerks@cityofgainesville.org PHONE (352-334-5015 OR PO BOX 490, STATION 

19, GAINESVILLE, FL, 32627-0490 

11.3 Confidential Information 

11.3.1 During the term o_f this Agreement, the Contractor may claim that some or all o_f Contractor's 

information, including, but not limited to, software documentation, manuals, written 

methodologies and processes, pricing, discounts, or other considerations (hereafter collectively 

referred to as "Confidential Information"), is, or has been treated as con_fidential and proprietary 

by Contractor in accordance with §812.081, Florida Statutes, or other law, and is exempt.fi·om 

disclosure under the Public Record Act. Contractor shall clearly identify and mark Con_fidential 

Information as "Con_fidential Information" or "Cl" and the City shall use reasonable efforts to 

maintain the con_fidentiality of the information properly identified by the Contractor as 

"Con_fidential Information" or "Cl. " 

11.3.2 The City shall promptly not(fy the Contractor/Professional in writing o_f any request received by 

the City for disclosure of Contractor's Con_fidential Information and the Contractor may assert 

any exemption from disclosure available under applicable law by seeking a protective order 

against disclosure from a court of competent jurisdiction. Contractor shall protect, defend, 

indemnify, and hold the City, its officers, employees and agents free and harmless.from and against 

any claims or judgments arising out of a request for disclosure of Con_fidential Information. 

Contractor shall investigate, handle, respond to, and defend, using counsel chosen by the City, at 

Contractor's sole cost and expense, any such claim, even if any such claim is groundless, false, or 

fraudulent. Contractor shall pay for all costs and expenses related to such claim, including, but 

not limited to, payment of attorney fees, court costs, and expert witness fees and expenses. Upon 

completion of this Agreement, the provisions of this paragraph shall continue to survive. 

Contractor releases City from claims or damages related to disclosure by City. 

12 STARTING THE WORK 

12.1 Schedule 
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12.2 

Within ten (I 0) days after execution of the Agreement, the Contractor will submit to the City 

Engineer.for approval an estimated progress schedule indicating the starting and completion dates 

of the various stages of the Work and a schedule of Shop Drawings submissions. 

Pre-Co11structio11 onfi,re11ce 

Before starting Work, a conference will be held to review the schedules and submittal package 

(See 12. 5 Submittals), to establish procedures for handling Shop Drawings and other submissions, 

to establish procedures for processing applications for payment, and to establish a working 

understanding between the parties as to the project. Present at the conference will be the City 

Engineer, and/or authorized representatives, the Contractor, and utility company representatives. 

12.3 Notice to Proceed 

l 2.4

Upon execution of the Agreement, the City Engineer will give the Contractor a written Notice to 

Proceed stating date by which the Contractor must start the Work; but such date shall not be more 

than fortyjive (45) days after the date of execution of the Agreement. No work shall be done prior 

to receipt of the Notice to Proceed. 

Co111menceme11t o[ Time 

The Contract Time shall commence on the date when the Work is actually started but no later than 

the date provided in the Notice to Proceed. 

12.5 Submittals 

The Contractor's submittal package for the Pre-Construction meeting shall include: the 

Surveyor's License Confirmation on a form provided by the City, Maintenance of Traffic Plan, 

Erosion & Sedimentation Control Plan, and Stormwater Pollution Prevention Plan to be accepted 

by the City prior to any construction activities along with any other requirements or permits and 

other submittal required by this Agreement. All submittals must be accepted by the City prior to 

implementation. 

13 OWNERSHIP AND COPIES OF DOCUMENTS; RECORD DOCUMENTS 

13. I All Specifications, Drawings and copies thereof furnished by the City shall remain the property of

the City. They shall not be used on another project, and with the exception of those sets of Contract
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Documents which have been signed in connection with the execution of the Agreement, shall be returned 

to the City on request upon completion of the project. 

13.2 The Contractor will keep one record copy of all Speqfications, Drawings, Addenda, 

Modifications, and Shop Drawings at the site in good order and annotated to show all changes made 

during the construction process. These shall be available to the Director. 

14 WORK BY OTHERS

14. l The Ci(v may perform additional work related to the project by itself, or may enter other contracts

for work on the project. The Contractor shall afford the City and/or other contractors reasonable

opportunity for the introduction and storage of materials and equipment and the execution of work and

shall properly connect and coordinate the Contractor's work with theirs.

14. 2 If any part of the Contractor's Work depends for proper execution or results upon the work of any

such other contractor (or the City), the Contractor will inspect and promptly report to the City Engineer

in writing any defects or deficiencies that render it unsuitable. The Contractor's failure to so report shall

constitute an acceptance of the other work as to be fit and proper for the relationship of their Work, except

as to defects and deficiencies which may appear in the other work after the execution of their Work.

14.3 The Contractor will do all cutting,fitting and patching of its Work that may be required to make 

its several parts come together properly and fit it to receive or be received by such other work. The 

Contractor will not endanger any work of others by cutting, excavating or otherwise altering their work 

and will only cut or alter their work with the written consent of the City Engineer. 

14. 4 If the performance of additional work by other contractors or the City is not noted in the Contract

Documents, written notice thereof shall be given to the Contractor prior to starting any such additional

work. Contractor work schedules shall be adjusted to allow for any necessary utility adjustments

identified prior to start of work. If the Contractor believes that the performance of such additional work

by the City or others causes the Contractor additional expense or entitles it to an extension of the Contract

Time, it may make a claim as provided in Paragraphs 24 to 26.

15 RESPONSIBLE A GENT 
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15. l The Contractor shall designate and submit a responsible agent and alternate as necessary.for all 

dealings, communications, or notices or contracts between the City and the Contractor. 

15.2 The City Engineer will be the responsible agent/or the City. Any notice or communication to or 

from the responsible agent shall be deemed to be a communication to the Contractor. 

16 ACCIDENT PREVENTION

16. I Precaution shall be exercised at all times for the protection of employees, other persons and 

property.

16.2 Contractor's employees shall report to their superintendent any hazardous conditions or items in 

need of repair noted during the performance of work. Said superintendent shall thereupon notify the 

responsible agent of such conditions. 

17 SUBCONTRACTS 

17.1 The Contractor will not employ any Subcontractor (whether initially or as a substitute) against 

whom the City or the City Engineer may have reasonable objection, nor will the Contractor be required 

to employ any Subcontractor against whom he has reasonable objection. The Contractor will not make 

any substitution for any Subcontractor who has been accepted by the City and the City Engineer, prior to 

written concurrence by the City Engineer. 

17.2 The Contractor will be fully responsible for all acts and omissions of its Subcontractors and of 

persons directly or indirectly employed by them and of persons for whose acts any of them may be liable 

to the same extent that the Contractor is responsible for the acts and omissions of persons directly 

employed by it. Nothing in the Agreement shall create any contractual relationship between any 

Subcontractor and the City or any obligation on the part of the City to pay or to see to the payment due 

any Subcontractor, except as may otherwise be required by law. The City Engineer may furnish to any 

Subcontractor, to the extent practicable, evidence of amounts paid to the Contractor as compensation for 

specific Work performed. 
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17.3 The Spec�fications and Drawings shall not control the Contractor in dividing the Work among 

Subcontractors or delineating the Work to be performed by any trade. 

17.4 The Contractor agrees to specifically bind eve,y Subcontractor to all of the applicable terms and 

conditions of the Agreement. Every Subcontractor, by undertaking to perform any of the Work, will 

thereby be contractuai(v bound to the Contractor by such terms and conditions. 

18 PHYSICAL AND SUBSURFACE CONDITIONS

18. l The City Engineer will, upon request, jim1ish to the Contractor copies of all available boundary 

surveys and subsurface tests. 

18. 2 The Contractor will promptly notify the City Engineer in writing of any subsurface or latent

physical conditions at the site differing materially from those indicated in the Contract Documents. The

City Engineer will promptly investigate those conditions and determine iffurther surveys or subsu,face

tests are necessary. Prompt(v thereafter, the City Engineer will obtain the necessary additional surveys

and tests and furnish copies to the Contractor. ff the City Engineer finds that the results of such surveys

or tests indicate subsu,face or latent physical conditions differing significant(v from those indicated in the

Contract Documents, a Change Order or Field Order shall be issued incorporating the necessary

revisions.

19 CITY ENGINEER'S STATUS DURING CONSTRUCTION.

19. l The City Engineer, acting directly or through duly authorized representatives (Project Managers,

Inspectors and Consultants) shall be the City's representative during the construction period. All

instructions of the City to the Contractor shall be issued through the City Engineer.

19. 2 The City Engineer will make periodic visits to the site to observe the progress and quality of the

executed Work and to determine, in general, if the Work is proceeding in accordance with the Contract

Documents. The City Engineer will not be required to make exhaustive or continuous on-site inspections

to check the quality or quantity of the Work, nor will the City Engineer be responsible for the construction

means, methods, techniques, sequences, procedures, or the safety precautions incident thereto. The City

Engineer's efforts will be directed toward providing assurance for the City that the completed project will
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conform to the requirements of the Contract Documents, but City Engineer will not be responsible.for the 

Contractor's failure to perform the Work in accordance with the Contract Documents. On the basis of 

the City Engineer's on-site observations as an experienced and quahfied construction professional, the 

City Engineer will keep the City informed of the progress of the Work and will endeavor to guard the City 

against defects and deficiencies in the Work of the Contractor. 

19. 3 The City Engineer will have authority to disapprove of or reject Work which is defective; i.e., it is 

unsatisfactmy, faulty or defective, does not conform to the requirements of the Contract Documents or 

does not meet the requirements of any inspection, test or approval referred to in Paragraph 21. The City 

Engineer will also have authority to require special inspection or testing of the Work as provided in 

Paragraph 23.3, whether or not the Work is.fabricated, installed or completed. 

19. 4 Neither the City Engineer's authority to act under Paragraph 19 nor any decision made by the

City Engineer in good faith to exercise or not exercise such authority, shall give rise to any duty or

responsibility of the City to the Contractor and Subcontractor, any of their agents or employees or any

other person pe1forming any of the Work.

20 CITY ENGINEER'S INTERPRETATIONS AND DECISIONS.

20.1 The City Engineer will issue with reasonable promptness such written clarifications or 

interpretations (in the form of drawings or otherwise) as necessary for the proper execution of the Work. 

Such clarifications and interpretations are to be consistent with or reasonably inferable from the overall 

intent of the Contract Documents. If the Contractor believes that a written clarification and interpretation 

entitles it to an increase in the Contract Price, it may make a claim therefore as provided in Paragraph 

25. 

20.2 The City Engineer will be the initial interpreter of the terms and conditions of the Contract 

Documents and the judge of the pe,formance thereunder. In this capacity, the City Engineer will exercise 

best efforts to insure faithful performance by both the City and the Contractor. The City Engineer will 

not show partiality to either and shall not be liable for the result of any interpretation or decision rendered 

in good faith. Claims, disputes and other matters relating to the execution and progress of the Work or 

the interpretation of or performance under the Contract Documents shall be referred initially to the City 

Engineer for decisions, which shall render in writing within a reasonable time. 
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20.3 The Contractor may appeal any written decision made by the City Engineer within fourteen (14) 

days in accordance with Paragraph 36. 

21 TESTS AND INSPECTIONS.

21. l If the Agreement, laws, ordinances, rules, regulations or orders of any public authority having

jurisdiction require any Work to be inspected, tested or approved by someone other than the Contractor,

the Contractor will give the City Engineer timely notice o_f readiness therefor. The Contractor willfi1rnish

the City Engineer the required certificates of inspection, testing or approval. All such tests will be in

accordance with the methods prescribed by the American Society for Testing and Materials or such other

applicable organization as may be required by law or the Agreement. The cost of all such inspections,

test and approvals shall be borne by the Contractor unless otherwise provided. If any such Work required

so to be inspected, tested or approved is covered up without written approval or consent of the City

Engineer, it must, if directed by the City Engineer, be uncovered for observation at the Contractor's

expense.

21.2 Any Work which fails to meet the requirements of any such test, inspection or approval, and any 

Work which meets the requirements of any such test or approval but does not meet the requirements of 

the Contract Documents, shall be considered defective. Such defective Work may be rejected, corrected 

or accepted as provided in Paragraph 28. 

21.3 Neither observations by the City Engineer nor inspections, tests, or approvals by persons other 

than the Contractor shall relieve the Contractor from its obligations to perform the Work in accordance 

with the Agreement requirements of the Contract Documents. 

22 CONTRACTOR'S SUPERVISION AND SUPERINTENDENCE.

22. l The Contractor shall supervise and direct the Work efficiently and with its best skill and attention.

The Contractor shall be solely responsible for the means, methods, techniques, sequences and procedures

of construction. Before undertaking the Work, the Contractor shall carefully study and compare the

Contract Documents and check and verify all figures shown thereon and all field measurements. The

Contractor will at once report in writing to the City Engineer any coriflict, error or discrepancy which it
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may discover. The Contractor will be responsible to see that the finished Work complies accurately with 

the Contract Documents. 

22.2 The Contractor shall maintain, at all times during its progress, a resident superintendent 

satisfactory to the City Engineer. The superintendent shall not be replaced without the consent of the City 

Engineer, except under extraordinary circumstances. The superintendent will be the Contractor's 

representative at the site and shall have authori(v to act on beha(f of the Contractor. All communications 

given to the superintendent shall be as binding as if given to the Contractor and shall constitute notice 

under the applicable clauses of this Agreement. 

22.3 The Contractor will provide competent, suitably qualified personnel and perform construction as 

required by the Contract Documents. Survey and layout work shall be performed under direction of a 

Florida Registered Land Surveyor. The surveyor is required to sign, seal and return a form provided by 

the City certifying the surveyor will be responsible for providing layout. The Contractor will at all times 

maintain good discipline and order among its employees at the site. 

22.4 The City will not be responsible for the acts or omissions of the Contractor, any Subcontractors, 

any of their agents or employees or any other persons performing any of the Work. 

22.5 The Contractor shall have a responsible person or persons available on a 24-hour basis seven (7) 

days a week in order that contact can be made in emergencies and in cases where immediate action must 

be taken to maintain traffic or to overcome any other problem that might arise. The furnishing of a 

telephone number where such person or persons can be reached outside of normal working hours will 

constitute compliance with this provision. 

23 ACCESS TO THE WORK: UNCOVERING FINISHED WORK.

23. l The City Engineer and its representatives and other representatives of the City will at all times

have access to the Work. The Contractor will provide proper facilities for such access and observation

of the Work and also for any inspection or testing thereof by others.

23.2 If any Work is covered contrary to the request of the City Engineer, it must, if requested by the 

City Engineer, be uncovered for observation, and replaced at the Contractor's expense. 
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23.3 If any Work has been covered which the City Engineer has not specifically requested to observe 

prior to its being covered, or (f the City Engineer considers it necessary or advisable that covered Work 

be inspected or tested by others, the Contractor, at the City Engineer's request, will uncover, expose or 

otherwise make available for observation, inspection or testing, that portion of Work in question, 

furnishing all necessa,y labor, material and equipment. (fit is found that such Work is defective or does 

not meet the requirements of the Contract Documents, the Contractor will bear all the expenses of such 

uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including 

compensation for additional professional services. (f, however, such Work is found to be non-defective 

and meets the requirements of the Contract Documents, the Contractor will be allowed an increase in the 

Contract Price or extension of the Contract Time directly attributable to such uncovering, exposure, 

observation, inspection, testing and reconstruction if Contractor makes a claim therefore as provided in 

Paragraph 25 and 26. 

24 CHANGES IN THE CONTRACT WORK.

24. l Without invalidating the Agreement, the City may, at any time or from time to time, order additions,

deletions, or revisions in the Work. These will be authorized by Change Order or Field Order. Upon

receipt of written authorization, the Contractor will proceed with the Work involved. All such Work shall

be executed under the applicable conditions of the Contract Documents. If any changes in the Work cause

an increase or decrease in the Contract Price, addition of Pay Items, or an extension or shortening of the

Contract Time, an equitable adjustment will be made as provided in Paragraphs 25 and 26 under a

Change Order.

24.2 The Director or City Engineer may authorize minor changes or alterations in the Work not 

involving extra cost and not inconsistent with the overall intent of the Contract Documents. These may 

be accomplished by a Field Order. If the Contractor believes that any minor change or alteration 

authorized by the Director or City Engineer entitles the Contractor to an increase in the Contract Price 

or Contract Time, it may make a claim as provided in Paragraphs 25 and 26. 

24.3 Additional work performed by the Contractor prior to written authorization will not automatically 

entitle it to additional compensation, an increase in the Contract Price, or an extension of the Contract 

Time. 

37 



24.4 ft is the Contractor's responsibility to notify its surety of any changes affecting the general scope 

of the Work or change in the Contract Price, and the amount of the applicable Bonds shall be adjusted 

accordingly. The Contractor shall furnish proof of such adjustment to the City. 

25 CHANGE OF CONTRACT PRICE.

25. l The Contract Price constitutes the total compensation payable to the Contractor.for pe1:forming

the Work. All duties, responsibilities and obligations assigned to or undertaken by the Contractor shall

be at its expense without change in the Contract Price.

25.2 The Contract Price may only be changed by a Change Order. ff the Contractor is entitled by the 

Contract Documents to make a claim for an increase in the Contract Price, notice of intent to file a claim 

shall be delivered to the City Engineer in writing within ten (10) days of the occurrence of the event giving 

rise to the claim. The claim shall then be delivered to the City Engineer in writing within twenty (20) days 

after the conclusion of the event giving rise to the claim unless the City Engineer allows additional period 

of time to ascertain accurate cost data. TT TS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY 

AND ALL CLAIMS FOR CHANGES TO THE CONTRACT PRICE SHALL BE WAIVED IF NOT 

SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION Change 

orders will be approved by the following procedure: 

25.2. l The Assistant City Manager, Public Works' Director or City Engineer may approve Change 

Orders that, either cumulatively or individually, increase the Contract Price within the limits of 

the Contingency, provided that such Change Orders do not expand the size (project limits), 

function (project type) or intended use of the project contained in the Contract Documents and do 

not exceed the following monetary limits per Change Order: 

25.2.1. l City Engineer - $20,000

25.2.1.2 Public Works' Director - $50,000

25.2.1.3 Assistant City Manager - $100,000

25.2.2 The City Manager may approve Change Orders that, either cumulatively or individually, increase 

Contract Price within the limits of the Contingency; or Change Orders that, either cumulatively 
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or individually, increase the Contract Price by up to ten percent of the original Contract Price 

plus Contingency [10% x (Contract Price+ Contingency)], provided that such Change Orders do 

not expand the size, fimction or intended use of the project contained in the contract documents. 

25.2.3 The City Commission has the sole authority to approve Change Orders that increase the Contract 

Price by more than the limits set forth herein or Change Orders that expand the size, fimction or 

intended use of the project contained in the contract documents. 

25.3 The value of any Work covered by a Change Order, for any claim for an increase in the Contract 

Price, shall be determined in the following ways: 

25.3.1 Where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of unit prices to the quantities of the items involved. 

25.3.2 Mutual acceptance of a lump sum or unit price. 

25.3.3 Cost and a mutually acceptable fixed amount for overhead and profit. 

2 5.3. 4 If none of the above methods is agreed upon, the value shall be determined on the basis of costs 

and a percentage for overhead and profit. Costs shall only include labor (payroll, payroll taxes, 

fringe benefits, workman's compensation, etc.) materials, equipment, and other incidentals directly 

related to the Work involved. The maximum percentage which shall be allowed for the 

Contractor's combined overhead, expenses, indirect costs and profit, shall be as follows: 

25.3.4.1 For all such Wok done by the Contractor's own forces, the Contractor may add up to 10% 

(ten percent) of its actual increase in cost; and, 

25.3.4.2 For all such Work done by Subcontractors, each Subcontractor may add up to 10% (ten 

percent) of its actual net increase in cost for combined overhead and profit; and the Contractor 

may add up to 5% (five percent) of the Subcontractor's total for its combined overhead and 

profit, provided that no overhead or profit shall be allowed on costs incurred in connection 

with premiums for public liability insurance or other special insurance directly related to such 

Work. 

25.4 Except.for as provided in a Change Order or Field Order, no financial claim for delay to the 
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project resulting ft-om the Change Order or Field Order approval process will be allowed. 

25.5 Pay factor adjustments shall be in accordance with details outlined in project manual/technical 

spectfications. 

2 5. 6 Whenever the cost of any Work is to be determined pursuant to this section, the Contractor shall 

submit in a form acceptable to the City an itemized cost breakdown together with supporting 

documentation. Whenever a change in the Work is based upon mutual acceptance of a lump sum, whether 

the amount is an addition, credit, or no-change-in-cost, the Contractor shall submit an estimate 

substantiated by complete itemized breakdown: 

25. 6.1 The breakdown shall list quantities and unit prices for materials, labor, equipment and other items

of costs. 

25.6.2 Whenever a change involves the Contractor and one (I) or more subcontractor and the change is 

an increase in the agreed compensation, the overhead and profit percentage for the Contractor 

and each subcontractor shall be itemized separately. 

26 CHANGE OF THE CONTRACT TIME.

26. l Contract Time changes shall be by a Change Order. If the Contractor is entitled by the Contract

Documents to make a claim for an extension in the Contract Time, notice of intent to file a claim shall be

in writing delivered to the City Engineer within ten (I OJ days of the occurrence of the event giving rise to

the claim. The claim shall then be delivered to the City Engineer in writing within fifteen (15) days after

the conclusion of the event giving rise to the claim. IT IS EXPRESSLY AND SPECIFICALLY AGREED

THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME SHALL BE WAIVED IF

NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION The

City Manager, Director or designee may approve any extension in Contract Time. Any change in the

Contract Time resulting from any such claim shall be incorporated in a Change Order.

26.1.1 It is expressly and specially agreed that the Contractor shall not be entitled to Contract Time 

Extensions for Milestone Completion Dates for any instance including additional work, weather, 

or utility delays. The City retains the authority to grant Contract Time Extension for Milestone 
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Complete Dates for any circumstance at its sole discretion. 

26.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond the 

control of the Contractor, if it makes a claim there.fore as provided in Paragraph 26.1. Such delays shall 

only include acts of neglect by any separate contractor employed by the City, .fires, .floods, labor disputes, 

epidemics, abnormal weather conditions, acts of God or other delays at the sole discretion of the City. 

26.2.1 Process for tracking and granting Weather Days shall be in accordance with the project 

manual/technical specifications. If the project manual/technical spec(fications is silent on Weather 

Days then Contract Time shall not be extended.for weather. Requests.for Weather Days shall be 

submitted monthly with the Contractor's application for payment. The Contractor's failure to 

submit a monthly request for Weather Days shall constitute a waiver of Contract Time extensions 

for weather for all dates prior to submission of the application for payment. 

26.3 All time limits stated in the Contract Documents are of the essence in the Agreement. The 

provisions of Paragraph 26 shall not exclude recovery for damages (including compensation for 

additional professional services) for delay by either party. 

26. 4 Except as provided in a Change Order or Field Order, no financial claim for delay to the project 

resulting from the Change Order or Field Order approval process will be allowed. 

2 7 NEGLECTED WORK. 

27. l ff the Contractor should neglect to prosecute the Work in accordance with the Agreement,

including any requirements of the progress schedule, after three (3) days written notice to the Contractor,

the City may, without prejudice to any other remedy it may have, make good such deficiencies, and the

cost thereof (including compensation for additional professional services) shall be charged against the

Contractor. In this case a Change Order shall be issued incorporating the necessary revisions in the

Agreement, including an appropriate reduction in the Contract Price. ff the payments then or thereafter

due the Contractor are not sufficient to cover such amount, the Contractor will pay the difference to the

City.

28 WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
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WORK. 

28.1 The Contractor warrants and guarantees to the City that all materials and equipment will be new 

unless otherwise specified; that all Work will be of good quality and free from faults or defects and in 

accordance with the requirements of the Contract Documents. All unsatisfact01y Work, all faulty or 

defective Work and all Work not conforming to the requirements of the Contract Documents or of such 

inspections, tests or approvals shall be considered defective. Prompt notice of all defects shall be given 

to the Contractor. All defective Work, whether or not in place, may be rejected. 

28.2 ff required by written notice of the Director or the City Engineer prior to approval of final 

payment, the Contractor will promptly, without cost to the City, either correct any defective Work, whether 

or not fabricated, installed or completed, or, (f the Work has been rejected by the City Engineer, remove 

it from the site and replace it with non-defective Work. ff the Contractor does not correct such defective 

Work or remove and replace such rejected Work within a reasonable time, the City may have the 

deficiency corrected or the rejected Work removed and replaced. All direct or indirect cost of such 

correction or removal and replacement, including compensation for additional professional services, 

shall be paid by the Contractor, and an appropriate Change Order shall be issued deducting all such 

costs from the Contract Price. The Contractor will also bear the expenses of making good all Work of 

others destroyed or damaged by the correction, removal or replacement of the Contractor's defective 

Work. 

28.3 ff, after the approval of final payment and prior to the expiration of one year after the date of 

substantial completion or such longer period of time as may be prescribed by law or by the terms of any 

applicable special guarantee required by the Contract Documents, any Work is found to be defective, the 

Contractor will promptly without cost to the City and in accordance with the City's written instructions 

either correct such defective Work, or, if it has been rejected by the City, remove it from the site and 

replace it with nondefective Work. If the Contractor does not promptly comply with the terms of such 

instructions, the City may have the defective Work corrected or the rejected Work removed and replaced, 

and all direct and indirect costs of such removal and replacement, including compensation for additional 

professional services, will be paid by the Contractor. 

2 8. 4 ff, instead of requiring correction or removal and replacement of defective Work, the City prefers 

to accept it, the City may do so. In such case, the appropriate reduction in the bid item amount shall be 
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negotiated by the Contractor and City with the appropriate reductions submitted in the application for 

final payment. In the event the appropriate reduction cannot be negotiated, the provisions of Paragraph 

25.3.4 shall prevail. 

29 APPLICATIONS FOR PROGRESS PAYMENTS.

29. l Not more than once a month, the Contractor will submit to the City Engineer for review the

application for payment, covering the Work cornpleted as of the date of the application. ff payment is

requested by the Contractor on the basis of materials and equipment not incorporated in the Work but

delivered and suitab(v stored at the site or at another location agreed to in writing, the request.for payment

shall also be accompanied by such supporting data, satisfactory to the City Engineer, as will establish

I 00% of invoice cost. Such payment to the Contractor shall not exceed seventy-five percent (75%) of the

Unit Bid Price. Materials missing or damaged, for which partial or total payment has been made, shall

be replaced by the Contractor at its expense.

29.2 The Contractor warrants and guarantees that title to all Work, materials and equipment covered 

by an application for payment, whether incorporated in the project or not, will have passed to the City 

prior to making the application for payment, free and clear of all liens, claims, security interests and 

encumbrances (hereafter referred to as "liens''). The Contractor further warrants and guarantees that no 

Work, materials or equipment covered by an application for payment will have been acquired by the 

Contractor or by any other person performing the Work at the site or furnishing materials and equipment 

for the Project subject to an agreement under which an interest therein or encumbrance thereon is 

retained by the seller or otherwise imposed by the Contractor or such other person. Non-payment of 

Subcontractors and suppliers will be referred to the Contractor's Surety for resolution. 

29.3 Five percent (5%) of the amount earned through each progress payment will be withheld as 

retainage. Upon reaching Substantial Completion of the Work as defined herein, or if not defined upon 

reaching beneficial occupancy or use, and completion of the List and List Value meeting the requirements 

of Paragraph 4. 4, the Contractor may request payment of the retainage withheld less one hundred fifty 

percent (150%) of the List Value and less the value of any good.faith dispute or a claim brought pursuant 

to §255.05, Florida Statutes. 

29.4 Each application for payment shall be incomplete and not authorized for payment unless 
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accompanied by the following documents: 

29. 4.1 A certification of payment to Subcontractors on a form provided by the City that all Subcontractors

having an interest in the Agreement were paid their pro rata share of all previous progress 

payment for satisfactory performance of their agreements and that the retainage is returned to 

Subcontractors within 30 days after satisfact01y completion of the Subcontractor's work. 

29.4.2 A waiver of claims, on a form provided by the City,for any and all Subcontractors or materialmen 

that havefitrnished a notice of non-payment. The City will honor an exception to this clause when 

the Contractor demonstrates good cause for not making any required payment and fim1ishes 

written notification of any such good cause to both the City and the affected Subcontractor. 

29.4.3 A report of Apprentice and Disadvantage Worker information for the Contractor and each 

Subcontractor that includes the following: 

29. 4.3. I Total labor hours for the project; 

29.4.3.2 Total labor hours performed by apprentice and disadvantaged workers; 

29.4.3.3 The apprentice and/or disadvantage worker status for each such person; and 

29.4.3.4 The name, address, work classification an hours worked each pay period for each 

apprentice and disadvantage worker on the construction project. 

29. 5 The City Engineer will, within ten (I OJ days after Contractor concurrence of each application for

payment, indicate in writing approval of payment, less any retainage as specified by the Agreement, and

present the application to the City's Budget & Finance Department for payment. The City will pay the

Contractor the amount approved by the City Engineer in accordance with Florida's Prompt Payment Act.

30 APPROVAL OF PAYMENTS.

30. I The City Engineer's approval of any payment requested in an application for payment shall

constitute a representation to the City, based on the City Engineer's on-site observations of the work in

progress as an experienced and qualified construction professional and on its review of the application

for payment and the supporting data, that the Work has progressed to the point indicated; to the best of

its knowledge, information and belief, that the quality of the Work is in accordance with the Contract

Documents (subject to an evaluation of the Work as a functioning project upon substantial completion, to
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the results of any subsequent tests called for in the Contract Document and any qualifications stated in its 

approval); and that the Contractor is entitled to payment of the amount approved. However, by approving 

any such payment, the City Engineer shall not thereby be deemed to have represented that exhaustive or 

continuous on-site inspections were made to check the quality or the quantity of the Work; that the means, 

methods, techniques, sequences and procedures of construction were reviewed; or that any examinations 

were made to ascertain how or for what purpose the Contractor has used the monies paid or to be paid 

to it. 

30.2 The City Engineer's approval of final payment shall constitute an additional representation to the 

City that the conditions precedent to the Contractor's being entitled to final payment, as set forth in 

Paragraph 3 I. 3, have been fulfilled. 

30.3 The City Engineer may refuse to approve the whole or any part of any payment if, in their opinion, 

the City Engineer is unable to make the foregoing representations to the City. The City Engineer may 

also refuse to approve any such payment, or, because of subsequently discovered evidence or the results 

of subsequent inspections or tests, may nullify any such payment previously approved, to such extent as 

may be necessary in their opinion to protect the City from loss because: 

30.3. I The Work is defective. 

30.3.2 Claims have been filed, or there is reasonable evidence indicating the probable filing thereof 

30.3.3 The Contract Price has been reduced. 

30.3.4 The City has been required to complete neglected Work in accordance with Paragraph 27. 

30.3.5 The City has been required to correct defective Work or complete the Work in accordance with 

Paragraph 28. 

30.3. 6 Unsatisfactory prosecution of the Work, including failure to clean up as required by Paragraph 

32. 

31 FINAL PAYMENT. 
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31. l Upon not(fication jiwn the Contractor that the project is complete, the City Engineer will make a

final inspection with the Contractor and will notify the Contractor in writing of any particulars in which

this inspection reveals that the Work is incomplete or defective. The Contractor shall immediately make

such corrections as are necessary to remedy such defects.

31.2 After the Contractor has completed any such corrections to the satisfaction of the City Engineer 

and delivered all maintenance and operating instructions, schedules, guarantees, Bonds, certificates of 

inspection and other documents, all as required by the Contract Documents, the Contractor may receive 

_final payment pursuant to the procedure for progress payments. The final application for payment shall 

be accompanied by the Contractor's Final Payment Affidavit and Subcontractor/Materialman Waiver of 

Claims J,-om any subcontractor or materialman that has furnished a notice of non-payment, utilizing forms 

provided by the City. Nothing in this section waives the rights of the Contractor under Section 255.05(/ 1), 

Florida Statutes. The City Engineer will execute a Certificate of Completion and recommend final 

payment. 

31. 3 ff, on the basis of the City Engineer's observation and review of the Work during construction,

their _final inspection and review of the final application for payment, all as required by the Contract

Documents, the City Engineer is satisfied that the Work has been completed and the Contractor has

fulfilled all of its obligations under the Contract Documents, the City Engineer will, within ten (JO) days

after Contractor's concurrence of the final application for payment, indicate in writing the City

Engineer's approval of payment and present the application to the City Budget & Finance Department

for payment. The City will pay the Contractor the amount approved by the City Engineer in accordance

with Florida's Prompt Payment Act.

31.4 If after substantial completion of the Work, final completion thereof is materially delayed through 

no fault of the Contractor, and the City Engineer so confirms, the City shall, upon certification by the City 

Engineer, make payment of the balance due for that portion of the work fully completed and accepted. If 

the remaining balance for Work not fully completed or corrected is less than the retainage stipulated in 

the Agreement, and if Bonds have been furnished, the written consent of the surety to the payment of the 

balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor 

to the City Engineer prior to certification of such payment. Such payment shall be made under the terms 

and conditions governing.final payment, except that it shall not constitute a waiver of claim. 
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32 CLEANING UP.

32. l The Contractor shall keep the premises free from accumulations of waste materials, rubbish and

other debris resulting from the Work, and, at the completion of the Work, it shall remove all waste

materials, rubbish and debris .fiwn and about the premises, as well as all tools, construction equipment

and machine,y and surplus materials, leaving the site clean and ready.for occupancy by the City. The

Contractor shall restore to their original condition those portions of the site not designated for alteration

by the Contract Documents.

33 CITY'S RIGHT TO STOP OR SUSPEND WORK.

33. l If the Work is defective, if the Contractor fails to supply sufficient skilled workmen or suitable

materials or equipment, if the Contractor fails to comply with the Contract Documents or Specifications,

or if the Contractor fails to make prompt payments to Subcontractors.for labor, materials or equipment,

the City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order

has been eliminated. The Contractor will be allowed no increase in Contract Price or extension of the

Contract Time.

33.2 The City may, at any time and without cause, suspend the Work, or any portion thereof, for a 

period of not more than ninety (90) days by notice in writing to the Contractor, and shall determine the 

date on which the Work will resume. The Contractor shall resume the work on the date so determined. 

The Contractor may be allowed an increase in the Contract Price or an extension of the Contract Time 

directly attributable to any suspension provided the Contractor makes a claim as provided in Paragraphs 

25 and 26. 

34 DEFAULT AND CITY'S RIGHT TO TERMINATE.

34. l The failure of the Contractor to comply with any provision of this Agreement will place the 

Contractor in default. Prior to terminating the Agreement, the City will notify the Contractor in writing. 

This notification will make specific reference to the provision which gave rise to the default. The City will 

give the Contractor seven (7) days to cure the default or develop a plan and time line acceptable to the 

City to cure the default. The City Engineer is authorized to provide written notice of default on behalf of 
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the City, and if the default situation is not corrected within the allotted time, the <Department Director> 

is authorized to provide.final termination notice on behalf of the City to the Contractor. 

34.2 If the Contractor is adjudged bankrupt or insolvent, or makes a general assignment for the benefit 

of its creditors, or if a trustee or receiver is appointed/or the Contractor or for any of its property, or (f 

the Contractor files a petition to take advantage of any debtors' act, or to reorganize under the bankruptcy 

or similar laws, or repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, 

or repeatedly fails to make prompt payments to Subcontractors or.for labor, materials, or equipment, or 

disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction, or 

disregards the authori(v of the <Director or Assistant Director>, or Contractor otherwise violates any 

provisions of the Contract Documents, then the City may, without prejudice to any other right or remedy 

and after giving the Contractor and its surety seven (7) days written notice, terminate the service of the 

Contractor and take possession of the project and of all materials related the Work and finish the Work 

by whatever method the City may deem expedient. In such case, the Contractor shall not be entitled to 

receive any further payment until the work is finished. 

34.3 Upon thirty (30) days written notice to the Contractor, the City may, without cause and without 

prejudice to any other right or remedy, elect to abandon the project and terminate the Agreement. In such 

case, the Contractor shall be paid for all Work executed and any expense sustained plus a reasonable 

profit. The <Department Director> is authorized to provide written notice of termination on behalf of the 

City. 

34.4 If funds to finance this Agreement become unavailable, the City may terminate the Agreement with 

no less than twenty-four (24) hours' notice in writing to the Contractor. The City will be the final authority 

as to the availability o.f funds. The City will pay the Contractor for all work completed prior to any notice 

of termination. 

34.5 Where the Contractor's services have been terminated by the City, said termination shall not affect 

any rights of the City against the Contractor then existing or which may thereafter accrue. Any retention 

or payment of monies by the City due the Contractor will not release the Contractor from liability. 

35 CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE.

35. l ff, through no act or fault of the Contractor, the Work is suspended for a period of more than 
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ninety (90) days by the City or an order of court or other public authority, or if the City Engineer fails to 

act on any application for payment within thirty (30) days aper it is submitted, or if the City fails to pay 

the Contractor any sum approved by the City Engineer within thirty (30) days of its approval and 

presentation, then the Contractor may, upon seven (7) days written notice to the City, terminate the 

Agreement and recover from the City payment for all Work executed in accordance with the Agreement 

plus fair and reasonable overhead and profit. In addition and in lieu of terminating the Agreement, if the 

City Engineer has.failed to act on an application for payment or the City has.failed to make payment as 

aforesaid, the Contractor may, upon seven (7) days' notice to the City and the City Engineer, stop Work 

until it has been paid all amounts then due. 

36 DISPUTE RESOLUTION.

36.1 Initial Administrative Resolution: The Contractor may appeal to the Director within fourteen (14) 

days of a written decision made by the City Engineer. Failure of the Contractor to appeal any decision 

within this timeframe shall constitute the Contractor's acceptance of the City Engineer's decision and 

render any claims or disputes related to the decision waived. Such appeals to the Director shall detail the 

Contract Document provisions that conflict with the City Engineer's decision. The Director shall review 

each appeal and the Director and Contractor will seek to resolve the appeal through exchange of 

iriformation and direct negotiations. The Director shall render its decision in writing within thirty (30) 

days of submission of the appeal; failure of the Director to render a decision within this time.frame shall 

render the appeal denied. 

36.2 Secondary Administrative Resolution: The Contractor may appeal to the City Manager within 

fourteen (14) days of a written decision made by the Director. Failure of the Contractor to appeal any 

decision within this timeframe shall constitute the Contractor's acceptance of the Director's decision and 

render any claims or disputes related to the decision waived. Such appeals to the City Manager shall 

detail the Contract Document provisions that coriflict with the Director's decision. The City Manager and 

Contractor will seek to resolve the appeal through exchange of iriformation and direct negotiations. The 

City Manager shall render its decision in writing within forty-five (45) days of submission of the appeal; 

failure of the City Manager to render a decision within this time.frame shall render the appeal denied. The 

City Manager's decision shall be the final administrative decision and is a necessmy condition precedent 

for exhaustion of administrative remedies in order to initiate mediation and a lawsuit based on this 

Agreement. 
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36.3 Mediation: For any disputes which remain unsolved and have not been waived, within sixty (60) 

calendar days after Final Completion of the Work, the parties shall participate in mediation in Alachua 

County, Florida to address all unresolved disputes. if the Contractor wishes to contest any decision made 

by the City Manager, Contractor shall request mediation by providing written notice to the City Engineer 

within thirty (30) days of the City Manager's written decision. Such notice shall detail the Contract 

Document provision that co,?flict with the City Manager's decision. Failure of the Contractor to provide 

such notice shall constitute the Contractor's acceptance of the City Manager's decision and render any 

claims or disputes related to the decision waived. The Parties shall submit the dispute to mediation prior 

to filing, and as a condition precedent to, an action in court, which must be filed within thirty (30) days 

of conclusion of mediation, or the dispute shall be waived. The City shall provide the Contractor a list of 

three mediators and the Contractor shall select a mediator from the list. The Parties shall each pay one­

ha(l of the mediator's fees and costs. Should any dispute not be resolved in mediation, the parties retain 

all their legal rights and remedies under applicable law, to extent not waived in accordance with this 

Agreement. 

3 7 WORKPLACE VIOLENCE.

3 7. l Employees of the Contractor are prohibited from committing any act of workplace violence. 

Violation may be grounds for termination of the Agreement. Workplace violence means the commission 

of any of the following acts by a Contractor's employee: 

3 7.1. l Battery: intentional offensive touching or application offorce or violence to another. 

37.1.2 Stalking: willfully, maliciously and repeatedly following or harassing another person. 

38 DUTIES AND OBLIGATIONS. The rights and remedies available hereunder, and in particular 

without limitation, the warranties, guarantees and obligations imposed upon the Contractor by this 

Agreement and the rights and remedies available to the City thereunder, shall be in addition to and not a 

limitation of any otherwise imposed or available by law, special guarantee, or other provisions of this 

Agreement. 

39 POLLUTION ABATEMENT. The Contractor shall comply with all federal, state and local laws and 

regulations controlling pollution of the environment. The Contractor shall take necessary precautions to 

prevent pollution of soils, creeks, streams, lakes, wetlands and ponds with fuels, oils, bitumens, chemicals and 

other harmful materials and shall take necessary measures to minimize soil erosion. 

40 INJURY OR DAMAGE TO PEOPLE OR PROPERTY. Should the City or the Contractor suffer 
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injury or damage to its person or property because of any error, omission or act of the other or of any of their 

employees or agents or others for whose acts they are legally liable, claims shall be made in writing to the 

other party within a reasonable time of the first observance of such injury or damage. 

41 HEALTH CONSIDERATIONS. The Contractor shall provide and maintain, in a neat and sanitary 

condition, such accommodations for the use of its employees as are necessary to comply with the requirements 

and regulations of the State and Local Boards of Health. The Contractor shall commit no public nuisance. 

42 SEVERABILITJ'. ft is understood and agreed by the Parties that ff any provision of the Agreement 

shall contravene, or be invalid under the laws of the State of Florida, such contravention or invalidity shall 

not invalidate the entire Agreement, but it shall be construed as (f not containing the particular provision or 

provisions held to be invalid, and the rights and obligations of the Parties shall be construed and enforced 

accordingly. 

43 AAtfENDl'vf ENT. This Agreement may be amended only by written amendment, change order or field 

order. 

44 INDEPENDENT CONTRACTOR. In the performance of this Agreement, the Contractor will be acting 

in the capacity of an independent Contractor, and not as an agent, employee, partner, joint venture, or 

associate of the City. The Contractor shall be solely responsible for the means, methods and techniques, 

sequences and procedures utilized by the Contractor in the full performance of this Agreement. Neither 

Contractor nor anyone employed by Contractor shall represent, act, purport to act, or to be deemed to be the 

agent, representative, employee or servant of the City. 

45 GO VER ING LAW A ND VENUE. The laws of the State of Florida, notwithstanding its conflict of laws 

provisions, shall govern this Agreement. Sole and exclusive venue for all actions arising under this Agreement 

shall be in Alachua County. 

46 CO!J,/PLETE AGREEMENT. This Agreement contains the sole and entire agreement between the City 

and the Contractor and supersedes any other written or oral agreements between them not incorporated 

herein. 

47 NON WAIVER. The failure of any party to exercise any right in this Agreement will not waive such right 

in the event of any further default or non-compliance. 

48 SUCCESSORS AND ASSIGNS. The Contractor shall not assign its rights hereunder, excepting its right to 

payment, nor shall it delegate any of its duties hereunder without the written consent of the City. Subject to 

the provisions of the preceding sentence, each party hereto binds itself, its successors, assigns and legal 

representatives to the other and to the successors, assigns and legal representatives of such other party. 

Nothing herein shall be construed as creating any personal liability on the part of any officer or agent of the 

City. 
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49 NO THIRD PARTY BENEFICIARIES. Nothing contained herein shall create any relationship, contractual 

or otherwise, with, or any rights in.favor of, any third party. 

THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK 

52 



IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed for the uses and purposes 
therein expressed on the day and year first above-written. 

<CONTRACTOR'S NAME> CITY OF GAINESVILLE, FLORIDA 

Print Name: 
----- -- -

Cynthia W. Curry, City Manager 

Title: 
- -- - - - - - - --

Date: Date: 
-- --------- ----- - ------

APPROVED AS TO FORM AND LEGALITY 

City Attorney 
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EXHIBIT I: BID SCHEDULE/ SCHEDULE OF VALUES 
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EXHIBIT 2: PAYMENT BOND FORM 

CONTRACTOR (PRINCIPAL) 

COMPANY (LEGAL NAME): 

PRINCIPAL BUSINESS ADDRESS (No PO Box): 

TELEPHONE NUMBER: 

SURETY 

COMPANY (LEGAL NAME): 

PRINCIPAL BUSINESS ADDRESS (No PO Box): 

TELEPHONE NUMBER: 

OWNER (OBLIGEE) 

NAME: City of Gainesville, Florida, Municipal Corporation 

PRINCIPAL BUSINESS ADDRESS: 200 E University Avenue, Gainesville, Florida 32601 

TELEPHONE NUMBER: 352-334-5000 

CONTRA CT DETAILS 

CONTRACT NO.: 

DATE EXECUTED: 

AMOUNT: 

GENERAL DESCRIPTION: 

STREET ADDRESS OF PROJECT: 

PO NO., RFP, OR BID NO.: 

BOND 

BOND NUMBER: 

DATE: 

AMOUNT: 
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KNOW ALL MEN BY THESE PRESENTS: 

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to City of 

Gainesville, Florida, as Obligee, and hereinafter called the City, in the amount identified above, for the payment 

whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally. 

This payment bond is executed pursuant to §255.05, Florida Statutes, and claimants must comp(v with the 

notice and time limitations of§255.05(2) and §255.05(/0), Florida Statutes. 

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, with the City, 

which Contract Documents are by reference made part hereof, and for the pu,poses of this Bond are hereafter 

referred to as the "Contract." 

THE CONDITION OF THIS BOND is that if Contractor promptly makes payments to all persons defined 

in §7 I 3.01, Florida Statutes, who fi1rnish labor, materials and supplies used direct(v or indirect(v by Contractor 

in the performance of the Contract; then CONTRACTOR'S OBLIGATION SHALL BE VOID; OTHERWISE, IT 

SHALL REMAIN IN FULL FORCE AND EFFECT. 

The surety hereby waives notice of and agrees that any changes in or under the Contract and compliance 

or noncompliance with any formalities connected with the Contract or the changes do not affect surety's 

obligation under this bond. 

The provisions of this bond are subject to the notice and time limitations of §255.05(2) and §255.05(10). 

In no event will the Surety be liable in the aggregate to claimants for more than the penal sum of this Payment 

Bond, regardless of the number of suits that may be filed by claimants. 

SIGNATURES NEXT PAGE 
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Signed and sealed this ___ day of_· ___________ __. 20 _ __ _c 

Signed, sealed and delivered 

in the presence of 

CONTRACTOR (PRINCIPAL) 

By: _ _ _ _ _ _ ____ __ 

Witnesses as to Contractor 

Name: -----------

Title: ________ _ _ __ 

STATE OF ___ __ _ __ 

CITY OF 
- - --------

The foregoing instrument was acknowledged before me by means of O physical presence or O on line notarization 

this _ day of __ _ _ _ _ _ _ __ . 20_, by _ ______________ , as 

ef --------------�· a

corporation, on behalf of the corporation. He/she is personally known to me OR has produced 

___ _ _ _ _ _ __ as identification. 

Notary Public (Signature) 

My Commission Expires: 

SURETY 

SIGNATURE: 

- - - - - - - --

PRINTED NAME AND TITLE: ATTORNEY IN FACT 

Printed Name: 

(AFFIX NOTARY SEAL) 

SEAL 
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EXHIBIT 3: PERFORMANCE BOND FORM 

CONTRACTOR (PRINCIPAL) 

COMPANY (LEGAL NAME): 

PRINCIPAL BUSINESS ADDRESS (No PO Box): 

TELEPHONE NUMBER: 

SURETY 

COMPANY (LEGAL NAME): 

PRINCIPAL BUSINESS ADDRESS (No PO Box): 

TELEPHONE NUMBER: 

OWNER (OBLIGEE) 

NAME: City of Gainesville, Florida, Municipal Corporation 

PRINCIPAL BUSINESS ADDRESS: 200 E University Avenue, Gainesville, Florida 32601 

TELEPHONE NUMBER: 352-334-5000 

CONTRACT DETAILS 

CONTRACT NO.: 

DATE EXECUTED: 

AMOUNT: 

GENERAL DESCRIPTION: 

STREET ADDRESS OF PROJECT: 

PO NO., RFP, OR BID NO.: 

BOND 

BOND NUMBER: 

DATE: 

AMOUNT: 
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KNOW ALL MEN BY THESE PRESENTS: 

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to City of 

Gainesville, Florida, as Obligee, and hereinafter called the City, in the amount identified above,for the payment 

whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally. 

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, with City, which 

Contract Documents are by reference made a part hereof, and.for the pwposes of this Bond are hereafter referred 

to as the "Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 

I. performs the Contract between Contractor and City, at the times and in the manner prescribed in the

Contract; and 

2. pays City all losses, damages, including liquidated damages and damages caused by delay, expenses,

costs and attorney's fees including appellate proceedings, that City sustains as a result of default by Contractor 

under the Contract; and 

3. performs the guarantee of all work and materials furnished under the Contract for the time specified

in the Contract; then THIS BOND IS VOID, OTHERWISE IT REMAINS IN FULL FORCE AND EFFECT. 

Whenever Contractor shall be, and is declared by City to be, in default under the Contract, and City having 

performed City's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

I. complete the Contract in accordance with its terms and conditions; or

2. obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon

determination by Surety of the lowest responsible bidder, or, if City elects, upon determination by City and Surety 

jointly of the lowest responsible bidder, arrange for a Contract between such Bidder and City, and make available 

as work progresses sufficient funds, paid to City, to pay the cost of completion and other costs and damages for 

which the Surety may be liable hereunder. 

No right of action shall accrue on this bond to or for the use of any person of corporation other than City 

named herein. 

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, 

alterations or additions to the terms of the Contract or other Work to be performed hereunder, or the 

specifications referred to therein shall in any way affect its obligations under this bond, and it does hereby waive 
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notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to Work or 

to the specifications. 

This instrument shall be construed in all respects as a common law bond. lt is expressly understood that 

the time provisions and statute of limitations under §255.0 5, Florida Statutes, shall not app(v to this bond. 

ln no event will the Surety be liable in the aggregate to Obligee for more than the penal sum of this 

Performance Bond regardless of the number of suits that may be filed by Obligee. 

Signed and sealed this ___ day o.f_· __________ _  _,, 20 __ __ 

CONTRACTOR (PRINCIPAL) 

Signed, sealed and delivered in the presence of 

Witnesses as to Contractor Name: Title: 

By: _ __ _ 

-------- - - - - - - - - - - -- ------

STATE OF --- - ------

Cl TYO F 
- ---------

The foregoing instrument was acknowledged before me by means of O physical presence or O on line notarization 

this_ day of _____ . 20_, by _ _ _ _ _ __ . as _ _ _ _ _ __ of __ ____ _ 

a_ _ _ _ __ corporation, on behalf of the corporation. He/she is personally known to me OR has produced 

___________ as identification. 

Notary Public (Signature) 

Printed Name: 
- -- ----------

My Commission Expires: 
- - - - - - --
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(AFFIX NOTARY SEAL) 

SURETY 

SIGNATURE: ___________________ _______ _ 

SEAL 

PRINTED NAME AND TITLE: 

El-I. 
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EXHIBIT 4: CONTRACTOR'S FINAL PAYMENT AF FIDA VTT FORM 

STATE OF FLORIDA 

CITY OF ___ _ 

Before me, the undersigned authority, personally appeared _________ ., who after being du(v sworn, 

deposes and says: 

Ht! or she is the (tit/<!) ______ __ _______ . of ______ __ _ __ . irhich does 

business in the State ofF!orida, hl?f"einafter refirred to as the "Contractor." 

(2) Contractor, pursuant to that certain Contract No. <XX> ("Contract") with the City of Gainesville, Florida,

a municipal corporation and political subdivision of the State of Florida, hereinafter referred to as the "Owner," 

has fim1ished or caused to be fiunished labor, materials, and services for Bid No. <XX>; Project No. <XX>, 

<Project Name>, Contract No. <XX>, as more particularly setjorth in said Contract. 

(3) This aj/idm•it is executed by the Contractor in accordance with §713.f/6 ol the Florida Statutes jar the

pwposes o{obtai11i11gjinal payment.from the Owner in the a1110w1t of$ _ _________ . 

(4) Contractor cert(fies, represents and warrants that it has paid all persons defined in §713.0 I, Florida Statutes,

who fi1mished labor, services, or materials for the prosecution of' the Work prol•ided for in the Contract 

("Clai111a11ts "), all amounts owed them from any previous payments received by Contractor from the Owner and 

has not withheld any such amounts. 

(5) Contractor certifies, represents and warrants that all Work to be pe,.formed under the Contract has been

fitlly completed, and all Claimants have been paid infitll. 

(6) In accordance with the Contract Documents and in consideration of$ __________ paid,

Contractor releases and waives for itself and all Claimants, including their successors and assigns, all claims 

demands, damages, costs and expenses, whether in contract or in tort, against Owner relating in any way to the 

performance of the Contract. 

(7) Contractor certifies, represents and warrants for itself and its subcontractors, materialmen, successors

and assigns, that all charges.for labor, materials, supplies, lands, licenses and other expenses for which Owner 

might be sued or for which a lien or a demand against any payment bond might be filed, have been fully satisfied 

and paid. 

62 



Contractor: 

By: _________ _ 

Its: 
--------

Date: 
- -- - - - - - - --

Witnesses 

[Corporate Seal] 

STATE OF _______ _ 

CITY OF 
- - --------

The foregoing instrument was acknowledged before me by means of Ophysical presence or Oonline notarization 

this_ day of __ _ __ . 20_, by __ _ _ _ __ , as _ _ _ _ _ __ of _ __ _ _ _  � 

a _____ corporation, on behalf of the corporation. He/she is personally known to me OR has produced 

_ _ _ _ _ _ _ _ __ as identification. 

Notary Public (Signature) 

Printed Name: 
- -- - - -------

My Commission Expires: 
- -- - - - --

(AFFIX NOTARY SEAL) 
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EXHIBIT 5: CERTIFICATE OF INSURANCE 
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PART 8 - EXHIBITS 

The following documents/ forms are included in this section: 

• Drug-Free Workplace Form

• Bidder Verification Form
• E-Verify Certification Form

• Customer History

• Responsible Agent Form

• Proposed Subcontractor's Form

• Project Manager and Superintendent or Owner's Experience form (if required as specified in Section 1.5)
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DRUG-FREE WORKPLACE FORM 

The undersigned bidder in accordance with Florida Statute 287.087 hereby certifies that 

_ __.AnL..U...L>.d ....... r-"-'e,ws"-'-=----'----'-�--'----'----'--n,,,,.,,l_,_,_/o-'----=c=------·- - - - - - - - - --------- does: 
7 (Name of Ridder) 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession,
or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken
against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the
penalties that may be imposed upon employees for the drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy
of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of
Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in
the workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community, by any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirements. 

Bidder's Signature 

Date 

In the event of a tie bid, bidders with a Drug Free Workplace Program w1D be given preference. To be considered 
for the preference, this document must be completed and uploaded to DemandStar.com with your Submittal. 
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BIDDER VERIFICATION FORM 

LOCAL PREFERENCE (Check one) 
Local Preference requested: DYES itJ NO 

A copy of your City of Gainesville, Florida Business Tax Receipt should be included in your submission if you arc requesting 
Local Preference. 

QUALIFIED SMALL BUSINESS AND/OR SERVICE DISABLED VETERAN BUSINESS STATUS (Check one) 
Is your business qualified, in a.5ordunce with the City of Gainesville's Small Business Procurement Program, as a local Small 
Business? D YES � I () 

Is your business qualified, in accordance \''2.:!1 the City of Gainesville's Small Business Procurement Program, as a local Service­
Disabled Veteran Business? DYES I.{] NO 

REGISTERED TO DO BUSINESS IN THE STATE OF FLORIDA 

f s µiJder registered with Florida Department of State's, Division of Corporations, to do business in the State of Florida? 
� \'.ES D NO (refer to Part 1, 1.5, last paragraph) 

If the answer is ''YES", provide a copy of SunBiz registration or SunBiz Document Number (#_J�3'1 __ 3_'1_le�---- --.1) 
If the answer is "NO", please state reason \\·hy: _____________________________ _ 

Bidder's Name 

Blcu/ Poolf 

Signature of Authorized Representative 

This page must be completed and uploaded toDemandStar.com with your Submittal. 
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E-VERIFY CERTIFICATION FORM

If awarded: 

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not 
limited to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system 
to verify the work authorization status of all new employees of the Contractor during the term of this Agreement; 
and 2) the Contractor shall expressly require any subcontractors performing work or providing services pursuant to 
this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to 
verify the work authorization status of all new employees of the subcontractor during the term of this 
Agreement. Section 448.095, Florida Statutes, states the statute must be construed in a manner that is fully consistent 
with any applicable federal laws or regulations, and therefore this section does not apply to this Agreement to the 
extent that this section would be inconsistent with any federal laws or regulations that are applicable to this Agreement. 

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirement. 

Bidder's Name 

Printed Name/Title of Authorized Representative 

���--=::...:-::.......=-_____1_-=-�◄==--�-�-------\ \O-;J.. <:1-J. 2
Signature of Authorized Representative Date 

This page must be completed and uploaded to DemandStar. com with your Submittal. 
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CUSTOMER HISTORY 

Name of Bidder: /Jn[;UPW'o PtJ1YJriJ1 Inc-

Provide a list of prior customers for similar services that �-our bidder has provided within the last 5 years. Copy form as 
necessary. � Plea,se Ste,, o.,;d,� c., C

orrvpti � lm-lrr,...v11S'' Shrd-

Customer Name: 

Address: 

City, State, Zip: 

Point of Contact: I Phone Number: 

E-mail:

Customer Name: 

Address: 

City, State, Zip: 

Point of Contact: I Phone Number: 

E-mail:

Customer Name: 

Address: 

City, State, Zip: 

Point of Contact: I Phone Nwnber: 

E-mail:

Customer Name: 

Address: 

City, State, Zip: 

Point of Contact: I Phone Number: 

E-mail:

Customer Name: 

Address: 

City, State, Zip: 

Point of Contact: I Phone Number: 

E-mail:

This page must be completed and uploaded toDemandStar.com with your Submittal. 
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Completed Contracts 
What contracts and subcontracts has your organization completed in the past three (3) years? 

DOLLAR AMOUNT OF CLASSES OF WORK YEAR WHERE LOCATED NAME AND ADDRESS OF OFFICIAL TO 
WORK PERFORMED COMPLETED CITY - COUNTY WHOM YOU REFER 

$ 143,699.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Select Gainesville Brasfield & Gerrie 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Gainesville, FL, Alachua County 4601 Touchton Rd. 

Control, Underground Utilities, Dewatering, Demolition, Bldg 300, Suite 3190 
Maintenance of Traffic Jacksonville, FL 32246 

$ 1,472,472.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed College Park The FaverGray Company 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Gainesville, FL, Alachua County 415 Pablo Ave, Suite 200 

Control, Underground Utilities, Dewatering, Demolition, Jacksonville, FL 32250 
Maintenance of Traffic 

$ 378,065.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Steeplechase Warehouse Advanced Systems, Inc. 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Newberry, FL, Alachua County 6627 Commercy Parkway 

Control, Underground Utilities, Dewatering, Demolition, Woodstock, GA 30189 
Maintenance of Traffic 

$ 195,548.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Geico Archer Rd Office Joyner Construction Co, Inc. 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Gainesville, FL Alachua County 7545 W University Ave, Suite B 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32607 
Maintenance of Traffic 

$ 188,838.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed COA Lift Station #1 City of Alachua 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Alachua, FL, Alachua County PO Box 9 

Control, Underground Utilities, Dewatering, Demolition, Alachua, FL 32615 
Maintenance of Traffic, Lift Station 

$ 79,928.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Gainesville Vision Cheshire Construction & Development 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2019 
Gainesville, FL, Alachua County 1325 NW 53rd Ave 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32609 

Maintenance of Traffic 

$ 461,852.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Chase Bank Newberry Rd Bay to Bay Properties, LLC 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2019 

Gainesville, FL, Alachua County 600 2nd Street South 

Control, Underground Utilities, Dewatering, Demolition, Safety Harbor, FL 34695 

Maintenance of Traffic 

$ 317,185.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Chase Bank, Archer Rd & 75th St iConstructors 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2019 

Gainesville, FL, Alachua County 2502 North Rocky Point Drive, Suite 100 

Control, Underground Utilities, Dewatering, Demolition, Tampa, FL 33607 

Maintenance of Traffic 

$ 862,015 00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed NW Neighborhood Resurfacing Project City of Alachua 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2019 

Alachua, FL Alachua County PO Box 9 

Control, Underground Utilities, Dewatering, Demolition, Alachua, FL 32615 

Maintenance of Traffic 

$ 165,666.00 Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Bendite Medical Charles Perry Partners, Inc. 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2019 

Gainesville, FL, Alachua County 8200 NW 15th Place 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32607 

Maintenance of Traffic 
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Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Shands University Nursing Home UF Health / Shands 
& Sodding, Pavement Marking, Roadway Signage, Erosion Gainesville, FL, Alachua County PO Box 1 00366 
Control, Underground Utilities, Dewatering, Demolition, 2020 1600 SW Archer Rd 
Maintenance of Traffic Gainesville, FL 32610 

$ 1,395,074.10 Steve McElroy 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Oak Glade in Serenola Manor R Murphy Construction, LLC 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 4131 NW 13th St, Suite 202 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32606 
$ 174,703_35 Maintenance of Traffic Ryan Murphy 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Airport Utility Improvements AECOM 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2020 

Gainesville, FL Alachua County 7650 W. Courtney Campbell Causeway 
Control, Underground Utilities, Dewatering, Demolition, Tampa, FL 33607 

$ 537,402.24 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed UF IBC & IHLC New Facility Foresight Construction Group 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 5080 W_ Newbery Rd, Suite 2A 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32607 

$ 347,002.80 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Woodland Park Ph I - Sitework Summit Contracting Group, Inc 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 1000 Riverside Ave, Suite 800 

Control, Underground Utilities, Dewatering, Demolition, Jacksonville, FL 32204 

$ 1.226.776_67 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Chase Butler 35th & SW Archer iConstructors 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 201 North Franklin Street, Suite 1000 

Control, Underground Utilities, Dewatering, Demolition, Tampa, FL 33602 

$ 84,361 96 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Highpoint Crossing City of Alachua 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County PO Box 9 

Control, Underground Utilities, Dewatering, Demolition, Alachua, FL 32616-0009 

$ 1,131,731.01 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Fire Station #1 Repairs City of Gainesville 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 405 NW 39th Ave, Bldg G 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32609 

$ 74,243_09 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Woodland Park Landscaping, Ph1 Summit Contracting Group, Inc_ 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2020 

Gainesville, FL Alachua County 1000 Riverside Ave, Suite 800 

Control, Underground Utilities, Dewatering, Demolition, Jacksonville, FL 32204 

$ 91,311.16 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Cabot Carbon / Recon Remedial Construction Services 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 9977 W. Sam Houston Pkwy N., Suite 100 

Control, Underground Utilities, Dewatering, Demolition, Houston, TX 77064 

$ 559,463.49 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Santa Fe Storage Santa Fe Storage 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Gainesville, FL Alachua County 3033 NW 53rd Ave 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32609 

$ 100,877.60 Maintenance of Traffic 
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Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Dreyer's OKI Cheshire Construction & Dev 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2020 
Alachua, FL Alachua County 1325 NW 53rd Ave, Suite E 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32609 
$ 143,046 23 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Woodland Park Phase 1 Demolition Woodland Park Redevelopment 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 9400 S Dadeland Blvd 

Control, Underground Utilities, Dewatering, Demolition, Miami, FL 33156 
$ 251,049.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Zion Church Zion Evang. Luthrn Church 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 1700 NW 34th St 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32605 

$ 60,865.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Tioga Town Center Apts First Florida Constructors, LLC 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 31 NW 23rd St 

Control, Underground Utilities, Dewatering, Demolition, Miami, FL 33127 

$ 2,464,499.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed DCI Gainesville Seakay Construction SE Corporation 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 171 O Costa Del Sol 

Control, Underground Utilities, Dewatering, Demolition, Boca Raton, FL 33432 

$ 542,336 00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Harper's Pt Fairway Construction Co, Inc 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Gainesille, FL Alachua County 3290 Northside Parkway, Suite 300 

Control, Underground Utilities, Dewatering, Demolition, Atlanta, GA 30327 

$ 1.017,576.00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Alpha Gamma Rho DE Scorpio Corporation 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Gainesville, FL Alachua County 3911 W Newberry Road 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32607 

$ 275,333 00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Harper's Pt Landscaping Fairway Construction Co, Inc. 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 3290 Northside Parkway, Suite 300 

Control, Underground Utilities, Dewatering, Demolition, Atlanta, GA 30327 

$ 55.977 00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Lozano Dental Oelrich Construction, Inc. 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Gainesville, FL Alachua County 275 NW 137th Drive, Suite A

Control, Underground Utilities, Dewatering, Demolition, Jonesville, FL 32669 

$ 489.482 00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Scooter's Coffee Shop Venture Construction Company 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Gainesville, FL Alachua County 4005 Meeting Way 

Control, Underground Utilities, Dewatering, Demolition, High Point, NC 37265 

$ 143,266.00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Newberry Lift Station #1 City of Newberry 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Newberry, FL Alachua County 25440 W Newberry Rd 

Control, Underground Utilities, Dewatering, Demolition, Newberry, FL 32669 

$ 437,729.00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed The Row Sitework KAST Construction Co, LLC 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2021 

Gainesville, FL Alachua County 701 Northpoint Pkwy, Wuite 400 

Control, Underground Utilities, Dewatering, Demolition, West Palm Beach. FL 33407 

$ 72,130.00 Maintenance of Traffic 
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Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Tioga Parking Hankin Group 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 707 Eagleview Blvd 

Control, Underground Utilities, Dewatering, Demolition, Exton, PA 19341 
$ 299,063 00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Putz Property John Putz 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Alachua , FL Alachua County 7045 NW 22nd St 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32653 
$ 96,523.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed The Row Early Package KAST Construction Co, LLC 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 701 Northpoint Pkwy, Wuite 400 

Control, Underground Utilities, Dewatering, Demolition, West Palm Beach, FL 33407 
$ 134,667.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed AT&T Paving Southern Atlantic Companies, LLC 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2021 
Gainesville, FL Alachua County 11618 Columbia Park Drive East 

Control, Underground Utilities, Dewatering, Demolition, Jacksonville, FL 32258 

$ 130,202.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Liv+ Gainesville Core Construction 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2022 
Gainesville, FL Alachua County 1584 Metropolitan Blvd, #102 

Control, Underground Utilities, Dewatering, Demolition, Tallahassee, FL 32608 

$ 2,270.126.00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Progress Center Joyner Construction Partners, LLC 
& Sodding, Pavement Marking, Roadway Signage, Erosion 

2022 
Alachua, FL Alachua County 7545 W University Ave, Suite B 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32607 

$ 509,333.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Newberry LS #26 Forcemain City of Newberry 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Newberry, FL Alachua County 25440 W. Newberry Rd 

Control, Underground Utilities, Dewatering, Demolition, Newberry, FL 32669 

s 312,614.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Dr. Newsome Dr William Newsome 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Bell, FL Gilchrist County 1836 NW 30th Terrace 

Control, Underground Utilities, Dewatering, Demolition, Gainesville. FL 32605 

$ 118,166.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Pam Loften Pavement Rehab School Board of Alachua County 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Gainesville, FL Alachua County 3700 NW 53rd Ave 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32609 

$ 114,947.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Gator Student Housing Rabren General Contractors 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Gainesville, FL Alachua County 306 Persimmon Drive 

Control, Underground Utilities, Dewatering, Demolition, Auburn, AL 36830 

$ 111,899.00 Maintenance of Traffic 

Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed UF IFAS Hague Dairy & Pond University of Florida 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Alachua, FL Alachua County PO Box 116580 

Control, Underground Utilities, Dewatering, Demolition, Gainesville, FL 32611 

$ 104,697 00 Maintenance of Traffic 
Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Oaks Square Oak Square Joint Venture 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2022 

Gainesville, FL Alachua County 101 Plaza Real South, Suite 200 

Control, Underground Utilities, Dewatering, Demolition, Boca Raton. FL 33432 

$ 79,891.00 Maintenance of Traffic 
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Grading, Drainage, Flexible Paving, Fencing, Grassing, Seed Publix 1784 Gville West McIntyre Elwell & Strammer 

& Sodding, Pavement Marking, Roadway Signage, Erosion 
2023 

Gainesville, FL 1645 Barber Rd 
Control, Underground Utilities, Dewatering, Demolition, Sarasota, FL 

$ 3.770.475.00 Maintenance of Traffic 
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RESPONSIBLE AGENT FORM 

REsPoNsrnLE AGENT: ArMon Ancltei.J2s

ADDRESS: b �.:i. 7 M'{ J3>2 rd. Plw 6M NPn1·11,, fl 3'Us-.2-:,
I f 

PHONE NO.: f3'5Ji - 3'5'1-09 lb _ ________________ _

FAX NO.: _________________ _ _ _________ _
EMAIL ADDRESS: _---L.JA....,a,,IC.Ln1')...l<II-L"""��(UJ<l<.LJ.1(µt,"'""'4,,..� ....... s~fll4"..,__,L.:...La�:,....&'-'-'nLIOc'---'-.----"'co.=w=----------

ALTERNATE RESPONSIBLE AGENT: --------=}3/'-=-=---4-n:::---"'L..l·'---"Po...K....::...()=(p-------------
ADDRESS: /.p?;J,] My 1-;A?Jrd /lftml {j1uN"zJVJfb.1 Kl .:SZ,/,S-,:.z 

PHONE NO.: :35� - :355-0'flz{
FAX NO.: __ _ _ _____________ _ _ ________ _  _ 
EMAIL ADDRESS: f;/ q It @ MJ&Cw5pa11;,,nc. rM! 

This page must-be completed and uploaded to DemandStar.com with your Submittal. 
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PROPOSED SUBCONTRACTORS FORM 

Name of Bidder: -�An ........... chw ........ �-2���'411�"J-·-;-f-.O .... C���----------------

This form is for all Subcontractors being utilized on this project. 

Name of Contractor: Chris TorrMJC, (/ec.driu 

Address: Po f2n)c ¢�$"
) �W�I 

C°t,,, �(.,Vj 
Scope of\'<:'ork to be Perfo1med: --'9"---'-lf"-'f'..___ .... e'""l,,._.r.h:i..........,....,' .... c;..,,_ _______________ _ 

Total$ Value: g J�Cf,fSW � 01.i of Total BID/RFP: _ _  L/�,�8_] _ __ _ __ r1/n
I 

Name Of Con tractor: �Ion d,g_ 6 r::een J<szB �
Address: Ho j Alw'. �� )'"cC 4:11 I �- Ile I B,, ?Z,./,OCJ

Scope of\'('ork to be Performed: ����-----""if""'--.
-----+------------- - - - - - - ­

Total $ Value 
·- ,,.

/ 53,0Cd� %ofTotalBID/RFP: L/, 'f 7 °/.1
J 

--'-'-'---'--------

Name of Contractor: _S�n----t-'G-�'1t-m.._...���fA1A:�-��� -"-t___._.f"!,--,...G�----

Address: I I ol-/ NW 50 .,._, At, Gl\t[\pP11 Ile,. .C& 32fpo'1 
Scope of Work to be Performed: J/:6. PP,ic IVJUH.f1_!J / 5J� --- w � 

Total $ Value: S 3 0 50 CJ % of Total BID /RFP: __ ....,, • ._Cf...,__,.9 ______ %

Name of Contractor: Aa C&, S:l::ru..cd:zlVl. .So tl.f,,4, tnS

Address: di 15'0 fvW ftJlltrt1tl, LL>v-ff-.er: � Ocr.Jltt
,, 
.tc $<-17�

Scope of \'<:'ork to be Performed: ----'{]w��v1-t..,_..-d:£."+_.__,i ___________________ _
vu 

Total$Value: � ..../0/
1 

CJC)cJ � %ofTotalBID/RFP: _ _ __ /_3 _ _ _ ___ %

Name of Contractor: V £ Wh,'.Je;b·t,y1C;,t � fu-t...s 

Address: obs:s, NIE 7511, 5b-ts;J . WJ/h5/n::, Ct,,,, -3z4qu
I !3./-7 

Scope of Work to be Performed: _____./J..,y,_..,....,11',..,.b/-�- - - --------------- - -­
o'iJP-r 

Total$ Value:$ �.i/ s;' 9 � 7 - % of Total BID/RFP: __ r_._�_� _____ 0/.1 

If additional space is required for your subcontractor listing, make copies of this form and submit with you bid package. 

This page must:be completed and uploaded toDemandStar.com with your Submittal. 
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PROJECT MANAGER AND SUPERINTENDENT OR OWNER,S EXPERIENCE 

NAME AND TITLE ROLE IN THIS PROJECT YEARS EXPERIENCE 

TOTAL \X'lTH THIS FIR.J.vf 

O�oP �"""1 ,he- aq �CJ 
REI.EV ANT PROJECTS 

PROJECT TITLE .AND LOCATION (city and state) AR COMPLETED 

-- ood5 Ltn�· ----�·- }tttuv oao 
BRIEF DE CRIPTTON (Brief scope, size, costs, etc.) and SPECIFIC ROLE heck if project completed with current firm 

• I,� "IS ,01"'f l.E-- / �:x,.-pt,,{n-k,,�, GJr�� , Or�, fttt1 �, � 1 6ru.Y3, 5da I 5t>cl, 

.,,.. � r-............ , ,..,. ..... ..., ........ ..,. L4+-Tt,i,-es. or 
. PROJECT TITLE AND LOCATION (city and sraLc)

BRIEF DESCRIPTION (Rnef scope, size, costs, etc.) and SPECIFIC ROLE Check if project completed with current firm 

.., I, r?JI, 13J Qj.. J 5�rn�, Br�, \A..� LW1 l11·1l.s ) cltcwi)J Jl)o-t) -A,e,,y �'
ro"'cl.w 

"1 
BRIEF ESCRIPTlON (Brief scope, size, costs, etc.) and SPECIFIC ROLE Check if project completed with current firm 

, 2, �f,'-1) "lt:t'I � 1 �,�/1.rl'J �;,, � u+ih� ltn(,,fiJ, �,, 
ro� �' 1'nJlic Mw�, ��I

) Cl>nvf11e. -
, 

-
, �o

. PROJECT TITLE AND LOCATION (city and state) AR COMPLETED 

2.rra-3 
B' � heck if project complcLcd with cw-rent firm 
J �T)0,475.0� J Owru,,rtrf � �,, Llnk�d "IA11t'-lt__s.J ��ry;, �� Av:­
� 1 � � �.,, 8-e w«,,n·-; 1 �o ., � T, c:,nut,,t. � �+np � 1 

"'t',J�Offt., J 
t,og7,,:.. 

==-;=�==����=��N (city and fate) 

Cl/ 1 
AR COMPLETED
ao,c, 

F ESCRIPTION (Brief scope si;;.c, o)sts, etc.) and SPECIFIC ROLE □Check if project completed with current firm 
1 , &/,�, '1-,J. �, �,Mn�) �o, 'JY4'--1r,, "flfJ� ¼-hht;s J li,,'1;,, 'iJY485iiJ,

V\o,, ��, �1°' � , 417p/.,AA,tj an�, �'fJP"'V � �s.J /�. 

COMPLETED 
0 

BRIEF DESC PTIO (Brief srnpe, .-ize, cfJsts etc.) :111d SPECTFTC ROLE heck if pre jec rnmplctccl with current firm 

11 ,�-,140�, �,..�
) 

:,r���, J...t-� , �'o� wt-1\-t--#r.&, lwsa,p,,'.);
.1

��� ) �0-, f1WT 

Page musr be completed once or twice and uploaded to DemandStar.com with your Submittal if required by 1.5 
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PART 9 - NO BID SURVEY 

GENERAL GOVERNMENT 

PROCUREMENT DIVISION SURVEY 

BID INFORMATION 

INVITATION TO BID #: GCRA-240010-DH DUE DA TE: October 24, 2023 
@ 3:00 p.m., local time 

BID TITLE: Eastside/GTEC Infrastructure 
IF YOU DO NOT BID 

If you choose to not bid, please complete this form, and either upload it into DemandStar.com or email to the 
procurement specialist. Your responses will assist the City in developing future solicitations, your responses will 
remain anonymous and will be aggregated into a spreadsheet for anaylsis purposes only. 

Check the appropriate responses and provide additional information that may help the City develop future 
solicitations. 

The solicitation time-frame was too short 1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

_ __ _ __ My company did not learn of this solicitation until it was too late to develop a response 

My company's work load did not allow time to develop a submittal 

10. ___ _

11. ___ _

If awarded, my company's work load could not support this project 

Specifications were not clear 

My company does not handle this type of work 

My company does not submit responses to Municipalities 

Have experienced delays in payments from Government agencies in the past 

Is there anything the City could have done differently in the solicitation package to prompt 

your company to submit a proposal? 

Explain: _ _________________ _______ _ 
If the City were to rebid this solicitation, would your company be interested in responding? 

Please provide any additional information regarding this solicitation that may help us develop 

our next steps in fulfilling the City's needs for this project. 

Bidder Name: --------------------------------------­

Address: 

Ts your company a certified City of Gainesville small business? D YES D NO 

Ts your company a certified City of Gainesville service-disabled veteran business? D YES D NO 
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ADDENDUM NO. 1 

Date: October 11, 2023 Bid Due Date: October 24, 2023 
at 3:00 P.M. E.S.T. 

Bid Name: Eastside/GTEC Infrastructure Bid No.: GCRA-240010-DH 

NOTE: This Addendum has been issued only to the holders of record of the specifications. 

The original Specifications remain in full force and effect except as revised by the following changes 
which shall take precedence over anything to the contrary: 

I. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by 3:00 p.m.
(local time), October 16, 2023. Questions may be submitted to holderds@gainesvillefl.gov

2. Please find attached; bidders shall take possession of the attached documents and incorporate the
requirements into its bid schedule and price:

• Copy of the cone of silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters).

• Copy of St. Johns River Water Management District (SJRWMD) Permit issued June 30, 2023
• Copy of Permit 231011 UF Health Eastside lnfrastructure-CoG Development Order
• Copy of Gainesville Regional Utility (GRU) Utility Construction Permit issued 4/20/23

3. The awarded bidder shall be responsible for applying for a City of Gainesville Site Work Permit via the
City's Building Department and obtaining the permit prior to construction beginning. The city will
cover all permit and inspection fees via internal transfers.

The following are answers/clarifications to questions received: 

I. Question: Please confirm that the bid opening is the same date and time as the bid submittal date.
Answer: The bid response must be received on the DUE DATE FOR UPLOADING BID RESPONSE

indicated on the Bid Cover Page. 

2. Question: Is there a projected start date?

3. 

4. 

Answer: It's anticipated that a recommendation for award will go to the City Commission in December
2023 and a Notice to proceed will be issued in January 2024. 

Question: Is there a projected budget? 
Answer: The Engineers estimate for the total cost of construction for the entire project is 3.75M. 

Question: Can you confirm the bonding requirements? 
Answer: Refer to the requirements in the Invitation to Bid- Part 7, Paragraph 5. 
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Bid Number: GCRA-240010-DH 

Bid Name: Eastside/GTEC Infrastructure 

5. Question: Can you confirm if this is a phased project or what the turnover dates are for each section of this
project? 

Answer: The project has one milestone phase as described in the Invitation to Bid (1TB) - see Part 7, 
Paragraph 4.2. 

NOTE: 
Copies of the following documents are included in this addendum: 

• St. Johns River Water Management District (SJRWMD) Permit issued June 30, 2023

• Permit 231011 UF Health Eastside Infrastructure-CoG Development Order
• Gainesville Regional Utility (GRU) Utility Construction Permit issued 4/20/23

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her 
signature below, and a c _opy of this Addendum to be returned with proposal. 

CERTIFICATION BY PROPOSER 
The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance 
with information, instructions, and stipulations set forth herein. 

PROPOSER: 

BY: 

DATE: 
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Bid Number: GCRA-240010-DH 

Bid Name: Eastside/GTEC Infrastructure 

CITY OF FINANCIAL SERVICES 
------------------------------

GA INES VILLE PROCEDURES MANUAL 

41-524 Prohibition of Lobbying in Procurement Matters 

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no 
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or 
employees, except the Procurement Division or the procurement designated staff contact person. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred. 

Cone of Silence period means the period between the issue date which allows for immediate submittals to the 
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or 
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the 
Procurement Division, or City Department awards the contract. 

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with 
respect to a decision of the City, except as authorized by procurement procedures. 
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St. Johns River 
Water Management District 

Michael A. Register, P.E., Executive Director 

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500 • www.sjrwmd.com 

June 30, 2023 

Bradley S Pollitt 
Shands Teaching Hospital and Clinics, Inc. 
1600 SW Archer Rd 
Gainesville, FL 32610-3003 

SUBJECT: 195356-2 
Eastside/GTEC Infrastructure 

Dear Sir/Madam: 

Enclosed is your individual permit issued by the St. Johns River Water Management District on 
June 30, 2023. This permit is a legal document and should be kept with your other important 
documents. Permit issuance does not relieve you from the responsibility of obtaining any 
necessary permits from any federal, state, or local agencies for your project. 

Technical Staff Report: 
If you wish to review a copy of the Technical Staff Report (TSR) that provides the District's staff 
analysis of your permit application, you may view the TSR by going to the Permitting section of 
the District's website at www.sjrwmd.com/permitting. Using the "search applications and permits" 
feature, you can use your permit number or project name to find information about the permit. 
When you see the results of your search, click on the permit number and then on the TSR folder. 

Noticing Your Permit: 
For noticing instructions, please refer to the noticing materials in this package regarding closing 
the point of entry for someone to challenge the issuance of your permit. Please note that if a 
timely petition for administrative hearing is filed, your permit will become non-final and any 
activities that you choose to undertake pursuant to your permit will be at your own risk. Please 
refer to the attached Notice of Rights to determine any legal rights you may have 
concerning the District's agency action. 

Compliance with Permit Conditions: 
To submit your required permit compliance information, go to the District's website at 
www.sjrwmd.com/permitting. Under the "Apply for a permit or submit compliance data" section, 
click to sign-in to your existing account or to create a new account. Select the "Compliance 
Submittal" tab, enter your permit number, and select "No Specific Date" for the Compliance Due 
Date Range. You will then be able to view all the compliance submittal requirements for your 
project. Select the compliance item that you are ready to submit and then attach the appropriate 
information or form. The forms to comply with your permit conditions are available at 
www.sjrwmd.com/permitting under the section "Handbooks, forms, fees, final orders". Click on 
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forms to view all permit compliance forms, then scroll to the ERP application forms section and 
select the applicable compliance forms. Alternatively, if you have difficulty finding forms or need 
copies of the appropriate forms, please contact the Bureau of Regulatory Support at (386) 329-
4570. 

Transferring Your Permit: 
Your permit requires you to notify the District within 30 days of any change in ownership or 
control of the project or activity covered by the permit, or within 30 days of any change in 
ownership or control of the real property on which the permitted project or activity is located or 
occurs. You will need to provide the District with the information specified in rule 62-330.340, 
Florida Administrative Code (F.A.C.). Generally, this will require you to complete and submit 
Form 62-330.340(1 ), "Request to Transfer Permit," available at 
http://wwW.sjrwmd.com/permittinq/permitforms.html. 

Please note that a permittee is liable for compliance with the permit before the permit is 
transferred. The District, therefore, recommends that you request a permit transfer in advance in 
accordance with the applicable rules. You are encouraged to contact District staff for assistance 
with this process. 

Thank you and please let us know if you have additional questions. For general questions contact 
e-permit@sjrwmd.com or (386) 329-4570.

Sincerely, 

Michelle Reiber, Bureau Chief 
Division of Regulatory Services 
St. Johns River Water Management District 
525 Community College Parkway, S.E. 
Palm Bay, FL 32909 
(321) 409-2129

Enclosures: Permit 
Notice of Rights 
List of Newspapers for Publication 

cc: District Permit File 

Steven Krupka 
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Walker Owen 
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ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
Post Office Box 1429 

Palatka, Florida 32178-1429 

PERMIT NO: 195356-2 DATE ISSUED: June 30, 2023

PROJECT NAME: Eastside/GTEC Infrastructure

A PERMIT AUTHORIZING: 

Construction and operation of a Stormwater Management System for a 10.03 acre(s) project 
known as Eastside/ GTEC Infrastructure as per plans received by the District on June 23, 2023. 

LOCATION: 
Section(s): 3 

Alachua County 

Receiving Water Body: 

rame
Calf Creek 

ISSUED TO: 

Township(s): 10S 

Shands Teaching Hospital and Clinics, Inc. 
1600 SW Archer Rd 
Gainesville, FL 32610-3003 

City of Gainesville 
PO Box 490 MS 58 
Gainesville, FL 32602 

Range(s): 20E 

iclass 
Ill Fresh, IW 

The permittee agrees to hold and save the St. Johns River Water Management District and its 
successors harmless from any and all damages, claims, or liabilities which may arise from permit 
issuance. Said application, including all plans and specifications attached thereto, is by 
reference made a part hereof. 

This permit does not convey to the permittee any property rights nor any rights or privileges other 
than those specified herein, nor relieve the permittee from complying with any law, regulation or 
requirement affecting the rights of other bodies or agencies. All structures and works installed by 
permittee hereunder shall remain the property of the permittee. 

This permit may be revoked, modified or transferred at any time pursuant to the appropriate 
provisions of Chapter 373, Florida Statutes. 

PERMIT IS CONDITIONED UPON: 

See conditions on attached "Exhibit A", dated June 30, 2023 



AUTHORIZED BY: St. Johns River Water Management District 
Division of Regulatory Services 

By: 

Melissa Parsons 
Supervising Professional Engineer 



ADDENDUM NO. 2 

Date: October 17, 2023 Bid Due Date: October 24, 2023 
at 3:00 P.M. (Local Time) 

Bid Name: Eastside/GTEC Infrastructure Bid No.:GCRA-240010-DH 

NOTE: This Addendum has been issued only to the holders of record of the specifications. 

The original Specifications remain in full force and effect except as revised by the following changes 
which shall take precedence over anything to the contrary: 

1. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by 3:00 p.m.
(local time), October 16, 2023. Questions may be submitted as follows:

3. 

4. 

email: holderds@gainesvillefl.gov 

2. Please find attached; take possession of these documents and incorporate them into your bid price and
schedule:

a) Copy of the cone of silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters.

b) FDOT Driveway Permit
c) FDOT Drainage Connection Permit
d) Geotech Report No 15579A from GSE dated November 2022.

The following are answers/clarifications to questions received: 

Question: 
Answer: 

Question: 

Answer: 

What provisions are allotted for contractor parking on site? 
Lot 1 and 2 are NOT owned by the city and thus no parking is allowed. Contractors may 

park ONLY on-site on Lot 3 or Lot 4 as depicted on the construction plans. 

What are the working hours allowed for MOT and road work? Is night work allowed on 
Hawthorne Road? 

The FOOT permit has no specific restrictions on work, however further MOT approval is 
required by FOOT, refer to FOOT permit page 42 of 42. Also refer to CO.to MOT notes 

and City of Gainesville notes regarding preparation and approval of a MOT plan. 

5. Question: Who is the UJB developer?
Answer: The city is the project developer and UF Health owns land (lot 1 and 2) within the

development. 
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6. Question:
Answer:

7. Question:
Answer:

8. Question:

Answer:

9. Question:
Answer:

Bid Number: GCRA-240010-DH 

Bid Name: Eastside/GTEC Infrastructure 

Regarding the wetlands area, will delineation and remediation be needed? 
The wetlands shown have been delineated and approved for removal by SJRWMD and 

Alachua County. All impacts have been mitigated as required by the appropriate agencies. 

Do we need to provide pre and post surveying? 
Refer to C0.10 City of Gainesville Notes regarding survey requirements. 

Do we need to handle the detour on 8th Ave once work has begun, or will the city be handling 
that? 
Contractor is responsible for all MOT. Refer to C0.10 MOT Notes and City of Gainesville 

Notes regarding preparation and approval of an MOT plan. 

Are there any soil borings? Will some be provided? 
Yes, Soil profiles are on the plans, a complete report is included with this addendum and is 

provided for informational purposes only; do not assume such data is a guarantee of the 

depth, extent, or character of material present and the report will not be incorporated into 
the final construction documents. 

10. Question: Since there is not a detail for the milling and paving areas, would you like to stick with the 3",
same as the asphalt profile in the standard detail or could the subcontractor do the mill and pave 
as something more typical like 1.5"? 

Answer: Mill a minimum of 1.5" and replace with a minimum of 1.5" of SP 12.5 for all areas 
requiring milling. 

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 2 by his or her 
signature below, and a copv of this Add�ndum to be returned with proposal. 

CERTIFICATION BY PROPOSER 
The undersigned acknowledges receipt of this Addendum No. 2 and the Proposal submitted is in accordance 
with information, instructions, and stipulations set forth herein. 

PROPOSER: 

BY: 

DATE: 
I I 
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Bid Number: GCRA-240010-DH 

Bid Name: Eastside/GTEC Infrastructure 

CITY OF _______ F___;;_;IN�A�N.c........;_C--'--I_A_L.....;.;;S'---E_R.....;_V____,;IC�E�S 

GAINESVILLE PROCEDURES MANUAL 

41-524 Prohibition of Lobbying in Procurement Matters 

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no 
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or 
employees, except the Procurement Division or the procurement designated staff contact person. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred. 

Cone of Silence period means the period between the issue date which allows for immediate submittals to the 
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or 
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the 
Procurement Division, or City Department awards the contract. 

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with 
respect to a decision of the City, except as authorized by procurement procedures. 

Addendum #2-3 
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@dre"',s Paving Inc::. 
6327 NW 12Yd Place 

Date Submitted: 
Project Name: 

Gainesville, FL 32653 

(386)462/ 1115 Phone (386)462A681 Fax
CUC1223927 / CGC061221

Contractor V Fire License 10654600012008

Proposal 

October 24, 2023 
Eastside GTEC Infrastructure 

We. Andrews Paving, Inc .. submit to you a Scope of Work to be completed for the above referenced project. 
Scope of Proposed Work- Labor, equipment and materials for the following based on-site visit&: civil dra,,vings by JB Pro 
dated May 2023 with no re\'isions or addendums :\n Soils report prm-ided. All work is based on civil drawings&: as clarified 

below. All work based on normal working hours no night work or off-hour work included. No Sundays are included we do not 
work on Sundays. CC to carry an escalation clause none of the suppliers\\ ill guar,rntee pricing, 1sricing \\'ill he ,1djustcd hasccl 
on when order is placed as cl.irificd hdow 

a) Pipe ,1nd fitdng .. ire ncm ts i� \\ ccb llll Pipi:.- priL:ing gnod [or I c..l.t\ then subje t tt' current" t!'l. t ,Lt t.imt'. nf
h.ipping &: ,\\'ai.kibi.Ht:y when nrdered from SUI?plkr / [acrory. Once ordered .tll materials will be delin:n:d at one time.

G tn,prnvidc rorap.e.m:,1 rormateriaJ. DUETO CURRENT SUPPLY CHAIN DISR PTlONS,
MATERIAL ARE LIB ECTTOP/U, I.VG AT TIME OF f/lPMENT .111, ,ind II 1"-t d,fkrcn( •
fr1,m t1ml'. 11flml lO ,1111 �111 • tl.11t· will h,· l har 'l·J tn tht· <.;c ), MATERrAL AVAIi RI fTY A
TlMELINESS OF SHIPMENTS CA OT BE GUARANTEED. THIS TERM SUPERSEDES ALL
OTHER CONTRACT AL PROV1SIONS. All upplie.r have this verbiage in .some form or another.

h) Pm:a.,-r- jiri.cing-go(1d for Oday th<:n will b cequoted. Cum:m le.1d time·•/ 8-H wet".ks after fl[)J rnwd ubmittals
are returned to them - pri in T good for 30 clay only. ubmirral -t' I 1 weeks.
• �pha.lt pri in --Supplier will hold pricino only ii' they dn not receive any major in ·rc,t' e-s mherwi e all qunt�s arc
gnocl rnr J cl,t}. 1[ they re civ in rease be)10ncl t:he ur.rcnr c . tat th� time or bid, rn r \ iU h,wc to be ,1d·u. red.
A.sphalt Price quoted i good through 111 25 u , lf'I' t , 1 L fl .q I tL , 11 1c,111 le..� 'L'.. t ,L, 11 
11,1 ·,, , q,,r 1r rL 1, .1 • r , '1 ·" •,,,If t.• 11 1 1·1.1:·t 1h , rill, 1 lfl I h 1 [, •1<'11 ,t lrtlll:.!•'I 

d) Site Electrical - quote for materials is good for 1 day then it is based on time of order - Some of the materials lead time
is 16 - 30 weeks - same clarification as pipe materials above

e) Fuel surcharge will go in effect if die-sel goes over $4.2012.er gall.on - current rate from 6119/23 from US Energy was
$3.7S4 er allon

I) GC is aware of all the above clarif1cations and needs to qwilifv their bid /CiiUV,lll esclliation d:mse W<:' c:wnot 
ubsorb the cost,· increases from unplicr. It is out: of our control 

2. Traffic Control
3. Clear&: Grub- Note we are not responsible for repairing /replacing any fencing
4. Demolition Work
5. Earthwork -bid is based on using existing soils exca\'ated from site for all pipe trenches, roadway&: under building.

All dirt is suitable for fill/ backfill. Material is suitable and able to compact wet or dry. If material is only suitable when
dry- work conditions/ time to be adjusted as material dries out or treated as unsuitable material. No undercutting in bid
unless noted below! No sinkhole/ Lime Rock outcrop work in bid.

a) Fill Site
b) Bid is based on clean fill
c) Disposal of other trades spoils $225.00 per load. Quantity to be verified by superintendent.
d) Dewatering for our work only if required-
e) No Undercutting -as noted on civil drawing. 

( a) If Undercutting is only at the basins ADD S27 00 per CY
(b) No other undercutting if required use the In/ Out pricing below .

f) Cut-out and reuse existing materials for all pipe trenches. If material is not usable - price to be adjusted
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6. Traffic Control

a) Based on regular signage - no variable message boards
b) No night or off hour work included
c) Maintenance of Traffic Plan is based on standard plans / layouts in the FDOT manual&: does not include any

COG requirements.

7. Asphalt Work- all asphalt with RAP - Asphalt pricing good until 12/0li2l125 all asphalt materials after that 6 I 2'1'n 10%
mcrcase

8. 

9. 

a) Onsite Asphalt - Subgrade, 8" recycled concrete base&: one lift of 2" SP 12.5 &: one lift of l" SP 9.5

6) FDOT Asphalt Work-
(a) Subgrade,
(6) 10" limerock
(c) 1st lift - 2" SP 12.5
( d) 2nJ Lift 2" SP 12.5
(e) 3nd Lift 1.5" FC 12.5

c) Bid has Two (2) mobs in for project - If additional mobs are required S3,T50.00 per additional mobs GC to
determine how many to be carried

d) Bid has no costs for any quality control or testing. If required price to he adjusted
e) Per asphalt s11pplier price is good fo,· 1 day 011ly subject to all i11crcases from time of bid to whrn asphalt is installecl GC to cany a11y

and all i11creascs with a,1 escalator If they do ,wt receive a11y i11Crcascs, thcn prici11g is good through 111/25 with their sta11dard
escalators i11cludcd i11 pricing

f) No night or weekend work is included for this work
Signage / Striping -regular paint on-site &: thermo in roadways as indicated below . Onsite based on 1 coat of regular traffic 
pamt 

a) 

6) 
c) 

Striping is based on being done 1 time only no temp striping or signage is included - if required pricing to be 
adjusted 
Mobs 4 ea- if additional mobs are required $350.00 per additional mob 
On Site - 1 coat of paint unless noted other wise 

(a) 30" stop sign 12 ea 12" White - 298 lf 
(6) 36" Stop Sign 1 ea Speed limit sign on u-channel post - 2 ea 
( c) Chevons 9 ea
(d) 24"Stop Bar (temp /Thermo / primer) 48 lf
( e) 6" Dble yellow (temp / Thermo/ Primer) 76lf
(f) 6" Dbl yellow (temp &: Thermo) 325 lf

Raised intersection signs on u-channel post 48 lf 
Directional Arrows ( Temp &: Thermo) 2 ea 
Wetland buffer signs 4 ea 

d) FDOT-Temp &: Thermo
(a) 6" White 524 lf Waterblasting lump sum 
(6) 6" skip 637 lf
( c) 12" xwalk 102 sf Directional Arrows - 1 ea 
(d) DOT no u-tum signs on round post w/ zbar 2 ea
( e) Add right turn only to existing stop sign

Water to Five Foot of the Buildings-Taps and Meters by others - based on what is shown on Civil drawing 
a) DIP I PVC Pipe Work:
6) Gate Valves
c) )Water Services- only were shown
d) 1 Blow-offs
e) Fire Hydrant
E) Meter assemblies - meters by others
g) Excavation for Wet-taps and restoration

(a) Taps by GRU

h) Excavation for Meter Vaults and restoration.
(a) Vaults supplied by GRU
(6) Gravel for vaults

10. Sanitary
a) 
6) 

Structures-
SDR 26 PVC Pipe 

11. Storm-
a) 
b) 
c) 
d) 

Clean-outs 
Pipe Work based HDPE Pipe and RCP in FDOT ROW 
Structures-
Mitered End Sections 

e) Core Bores
12. Concrete Work- all concrete based on being tailgated no pumping&: no off-hour work. If off hour work is required price

to be adjusted -
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a) 
b) 
c) 
d) 
e) 

Sidewalk - 4" Sidewalks includes Thickened Edge, &: HC Ramps 
Detectable \Naming Surfaces 
Curbs 
Concrete for Mitered End Sections 
By Others 

(a) Porches
(b) 
(c) 
(d) 
(e) 
(f) 

Building concrete 
Handrail/ Nosing for steps 
Footers for Dumpster 
Fencing/ Handrails 
Block-outs for Retaining walls 

13. Erosion Control-
a) (2) Standard Construction Entrance with no 'Nash Pit 

Carrying 2 loads of rock per entrance&; I load for maintenance - or four (FOD mats no gravel) 
(a) If wash point/ pit is required will be addressed by change after GC determines how they want to

get water to the construction entrance

b) Silt Fence / Tree Barricade
(1) Tree barricade -

( a) Standard Orange Barricade for tree's less than 20"
(2) Silt Fence
c) Sweeping while on site only
d) Inlet Protection
e) Sod/ Seed&: rvlulch at Basin area only 

14. Survey work· our work only
a) Certified As built - as detailed below -our work only no Alta survey or Boundary Survey
(!) As built for the location of the following only

(a) Finished grades of the pavement, Curbs, Sanitary Sewer Manholes, and Storm Structures
(b) Finished grade of sidewalks at the top edge of the walks

b) Does not include anything else - such as locations of buildings ect. GC is responsible for all other survey
requirements

15. Tes ting by GC
16. Site Electrical/ Site Lighting

a) Sun·ey for our work only
b) Clarifications / Exclusions

(1) Bollards - around transformers are not included -if required pricing to be adjusted
(2) Electrical work for buildings is by others - quoting site electric only
(3) All excavated material going back into trenches no replacement materials if required use site contractor's

unit price for in/ out
( 4) Site lighting (conduit I poles ect) &: Communication Conduit not included ( none specified ) can quote

once layout/ requirements are provided
17. Landscape/ Irrigation

Total of Proposed Work: $3,074,515.00 

Exclusions/ Clarifications 
• All permits, bonds, tap fee's, impact fees, connection fees, engineering or fees by others unless noted

otherwise
• All erosion control measures are based on what is shown on the drawings No temporary/ permanent seeding

in bid unless noted. No mowing or maintenance in bid.
• Landscaping, sod, seed, mulch, irrigation, soil poisoning and fencing by others except as noted. \Ne are not

responsible for soil/fill ph. levels for planters etc.
• Andrews Paving Inc. is not responsible for all other trades soil displacement and removal/relocation. Grading is 

based on Rough Grade to the elevation provided by contractor for building, as well as the fine grading to be done
near the end of the project for the follow along work. Individual trades are responsible for removal of their soils
displaced for footers, sidewalks, pads, etc. They are also responsible to return the grade back to its original
elevation as left when turned over to the GC. Any spoils left around the building area will be an additional charge
to bring back to rough grade.

• Excavation and replacement of unsuitable is not included except as noted- If additional unsuitable material is
encountered $27.00 CY to remove and replace· based on using Archer Sand. If different material is required, the
cost of Unsuitable materials TBD based on final requirements of soils engineer. &: Site conditions

• Proposal does not include the costs of additional work, or any associated costs incurred by the occurrence of
unknown or unforeseen site conditions, including but not limited to the following:

o Developer/ Owner and /or GC not Andrews Paving Inc shall absorb all costs incurred from unknown 
conditions such as rock removal or other unforeseen obstructions -if material is so large, heavy or
cumbersome that it cannot be removed with a 3cy loader. Then that part of the excavation that requires
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other methods of removal such as but not limited to pneumatic jackhammer, hydraulic rock breaker/ 
auger. chemical agent. drilling. and/ or equipment rental (plus all delivery and pick-up charges) per 
occurrence will be billed on a time and material basis. If any obstructions I unforeseen work is done 
additional time will be added to the contract for the additional work per occurrence. 

o Transport/ removal from site and or relocation on site of surplus excavated materials resulting from
additional work

o Site soil conditions and or as soil profile which differs from those as described in either the geotechnical
report or the engineers detailed design

o Additional excavation of site levels (cut/ fill) required by all or any of the following:
• Owner initiated variations
• To comply with planning related height restrictions

To correct errors in the as drawn site levels
• Replacement/ backfill of soils for removal of obstructions encountered. Will be charged per

unsuitable rate as required
o Sub surface water ingress I contaminated water encroachment

• No dewatering. by-pass pumping or well pointing unless noted in proposal
o Work required to increase the foundation bearing capacity
o Any other work required to provide a suitable foundation bearing capacity and a structurally compliant

footing in adverse and inadequate soil conditions
o Any contaminated soils removal
o Haul rocks offsite that can be loaded with the 3 CY loader 550 00 per cubic yard to remove. If cannot

be loaded with loader Time and Material for remm·al will occur
• Minimum OH&P 15% for any change orders
• No sleeves, electrical conduits. transformer pads, gas, cable, or other utilities are included unless noted above
• Not responsible for removal or disposal of any hazardous materials, including asbestos
• Finish grades as shown on drawings -Andrews Paving Inc is not responsible for other trades sub-grade/s or lay­

out for footers. sidewalks, retaining walls etc. Other trades are responsible for excavating. backfill, clean-up and
dress back up to finish grade if work is not part of our contract.

• Andrews Paving Inc. and/or its sub-contractors are not responsible for damage to any non located utilities,
public or private. Nor are we responsible for the removal/ relocation of existing utilities or other obstructions
not shown on drawings

• All Concrete Work-retaining walls, building, mechanical pads, entranceways, and sidewalks etc. by others
except as noted.

• No brick-pavers, streetscape work or stamped/stenciled asphalt except as noted
• Andrews Paving is not responsible for surveying, patching, or repairing other trades work in asphalt, lime rock,

or concrete.
• i\;o under-drain, foundation drainage system, downspouts, or roof drains except as noted •
• The bid is based on all site cuts and utility trench cuts are suitable for backfilling trenches, fill under roadway and

for building fill unless noted otherwise.
• Insurance is based on our standard policy if must meet contractors' requirements to be adjusted by change order
• Bond if required - I. 5% of total hid
• No Shoring included - bid is based on open cuts
• If changes are made to drawings during work - all changes are to be clouded showing what has been changed

along with written narration of the changes. If not clouded I narrative, we are not responsible for any items
missed in the change order and will reYise as necessary to include all items not caught in the change order.

• No night, weekend or off-hour work is included
• PaYing 'vVork Clarifications

o If there is less than 2% slope in the area to be paved Andrews Paving will not be responsible for any
standing water

o Bid is based on standard work hours (no night or weekends)
o Pricing based on current FOOT Index- if prices go up all associated costs will be passed on to GC per

the FOOT Index
o Pricing does not include any additional work to adhere to the FOOT Index 600 drop off criteria
o Andrews Paving and its subs cannot be held responsible for any damage to any concrete surfaces while

performing our portion of the proposed work. Andrews Paving and its subs are not responsible for
cleaning any concrete surfaces. Pricing excludes any tack clean-up on existing concrete, asphalt ECT.
Prime contractor to provide any sanding if required to protect these areas

o Asphalt yield is estimated at 1 I 0lbs/sy per inch of depth for square yard prices. All tonnage more than
the stated 11 0lbs/sy per depth of spread rate will be charged per ton, pro- rated based on the quoted
square yard price

If Accepted Please Sign & Return 
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Name and Title Date 
Unless otherwise indicated in writing this quotation expires IO days from the date of quote if not accepted in writing before that 
time. At the sole option of Andrews Paving, Inc. this quotation may be extended for additional periods of time. Note: a I-3/4% 
per month service charge, 21% annual rate, assessed on past due invoices after 30 days, $75.00 minimum charge or 
whichever is greater. Customer to pay any collection costs, including attorney fees. 


