# Gainesville

# City of Gainesville, FL GG\_Financial Services: Purchasing & Contracts

Victoria James, Manager 200 East University Ave, Gainesville, FL 32601

# [MONARCH DESIGN GROUP LLC] RESPONSE DOCUMENT REPORT

RFSQ (FTA) No. RTSX-250031-DS <u>A&E Services for Eastside Bus Transfer Facility (Rebid)</u> RESPONSE DEADLINE: January 13, 2025 at 3:00 pm Report Generated: Monday, January 13, 2025

# Monarch Design Group LLC Response

# CONTACT INFORMATION

**Company:** Monarch Design Group LLC

Email: barnett@monarcharchitecture.com

**Contact:** Barnett Chenault

Address: 112 SW 6th Street Gainesville, FL 32601

Phone: (352) 378-4400

Website: www.monarcharchitecture.com

Submission Date: Jan 13, 2025 12:15 PM (Eastern Time)

# ADDENDA CONFIRMATION

Addendum #1 Confirmed Jan 11, 2025 6:31 PM by Aubrey Zaffke

Addendum #2 Confirmed Jan 11, 2025 6:31 PM by Aubrey Zaffke

# QUESTIONNAIRE

#### 1. RESPONDENT VERIFICATION\*

# PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE AND UPLOAD WITH YOUR SUBMITTAL.

I hereby propose to provide the goods/services requested in this Solicitation. I agree to hold pricing for at least <u>120</u> calendar days from the Solicitation due date. I agree that CITY's terms and conditions herein take precedence over any conflicting terms and conditions submitted for CITY's consideration, and agree to abide by all conditions of this Solicitation.

I certify that all information contained in this Response is truthful to the best of my knowledge and belief. I further certify that I am duly authorized to execute and submit this Response on behalf of the organization as its agent and that the organization is ready, willing and able to perform if awarded.

<u>RESPONDENT\_VERIFICATION.pdf</u>

Respondent\_Verification\_Form.pdf

# 2. BID RESPONSE\*

# PLEASE UPLOAD YOUR COMPLETED SUBMITTAL.

Monarch\_RTS\_Submittal\_2025.pdf

## 3. DRUG-FREE WORKPLACE CERTIFICATION FORM\*

#### PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE AND UPLOAD WITH YOUR SUBMITTAL.

Whenever two or more bids which are equal with respect to price, quality and service are received, preference shall be given in the following order: (1) Bidders submitting the attached Drug-Free Workplace form with their bid/proposal certifying they have a drug free workplace in accordance with Section 287.087, Florida Statutes; and (2) coin toss.

#### • Drug Free Workplace.pdf

Drug\_Free\_Workplace.pdf

# 4. e-VERIFY FORM\*

#### PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE AND UPLOAD WITH YOUR SUBMITTAL.

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not limited to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the Contractor during the term of this Agreement; and 2) the Contractor shall expressly require any subcontractors performing work or providing services pursuant to this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the subcontractor during the term of this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the subcontractor during the term of this Agreement. Section 448.095, Florida Statutes, states the statute must be construed in a manner that is fully consistent with any applicable federal laws or regulations, and therefore this section does not apply to this Agreement to the extent that this section would be inconsistent with any federal laws or regulations that are applicable to this Agreement.

• <u>e-Verify Form.pdf</u>

E-Verify.pdf

## 5. PROHIBITION REGARDING FOREIGN COUNTRIES OF CONCERN \*

#### PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE AND UPLOAD WITH YOUR SUBMITTAL.

In accordance with Section 287.05701(2)(a), F.S. (2023), the City may not request documentation of or consider a vendor's social, political, or ideological interests when determining if the vendor is a responsible vendor, and may not give preference to a vendor based on the vendor's social, political, or ideological interests.

#### • Foreign Countries of Concer...

Prohibition\_Foreign.pdf

### 6. REFERENCES\*

## PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE AND UPLOAD WITH YOUR SUBMITTAL.

• <u>Respondent References.pdf</u>

Reference\_Form.pdf

## 7. CERTIFICATION REGARDING DEBARMENT\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

• <u>Certification Regarding Deb...</u>

Debarment.pdf

# 8. CERTIFICATION AND RESTRICTIONS ON LOBBYING\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

• Certification and Restricti...

Lobbying\_Cert.pdf

[MONARCH DESIGN GROUP LLC] RESPONSE DOCUMENT REPORT undefined - A&E Services for Eastside Bus Transfer Facility (Rebid) Page 4

## 9. DISCLOSURE OF LOBBYING ACTIVITIES\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

An instruction page is included with this form. If this form is <u>not</u> applicable to your entity, then mark "N/A", sign, and upload here.

• Disclosure of Lobbying Acti...

Lobbying\_Diclosure.pdf

# 10. CONTRACTOR RESPONSIBLITY CERTIFICATION\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

• Contractor Responsibility C...

Contractor\_Responsibility.pdf

# 11. PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

Complete, sign and upload with your submittal. Failure to do so will result in automatic disqualification.

• Prohibition on Certain Tele...

Telecom\_Cert.pdf

# 12. FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

Complete, sign and upload with your submittal. Failure to do so will result in automatic disqualification.

• Federal Tax Liability and R...

Federal\_Tax.pdf

# 13. FEDERALLY FUNDED PURCHASE QUESTIONNAIRE\* <u>PLEASE DOWNLOAD THE BELOW DOCUMENT, COMPLETE, AND UPLOAD WITH YOUR SUBMITTAL.</u>

[MONARCH DESIGN GROUP LLC] RESPONSE DOCUMENT REPORT undefined - A&E Services for Eastside Bus Transfer Facility (Rebid) Page 5 • Federally Funded Purchase Q...

Federally\_Funded.pdf

# 14. NO RESPONSE SURVEY

If you are not bidding, please complete and return the attached form so that we may learn from your comments to improve our solicitations.

• <u>No Response Survey.pdf</u>

No response submitted

# Gainesville

**PROCUREMENT DIVISION** 

# **RESPONDENT'S VERIFICATION FORM**

Legal Name of Corporation, Partnership or Individual (as reported to the IRS):	Monarch Design Group, LLC
D/B/A (Doing Business As): Monarch Design Group	
Street Address (No PO Boxes): 112 SW 6th St, Gainesville, FL 32601	
Federal Identification #: FEIN: 86-2126135	SunBiz #: <u># L21000066615</u>
State of Incorporation: Florida	
1. <u>ADDENDA ACKNOWLEDGMENT</u> : Prior to submitting my offer, L have v considered as part of my offer: Addenda received (list all):	verified that all addenda issued to date are
2. My company is a Small Business Enterprise (SBE) or Service Disabled Veter	eran Enterprise (SDVE) certified with the <u>City</u>

- 2. My company is a Small Business Enterprise (SBE) of Service Disabled-Veteran Enterprise (SDVE) certified with the <u>C</u> of Gainesville Department of Equity and Inclusion.

   x
   YES
   NO
- 3. I further acknowledge that:

 $\sim$ 

- $\overline{\mathbf{x}}$  Response is in full compliance with the specifications;
- Response is in full compliance with the specifications **except** as specifically stated and explained in detail on sheets attached hereto and labeled "Clarifications and Exceptions".

I hereby propose to provide the goods/services requested in this Solicitation. I agree to hold pricing for at least <u>60</u> calendar days from the Solicitation due date. I agree that CITY's terms and conditions herein take precedence over any conflicting terms and conditions submitted for CITY's consideration, and agree to abide by all conditions of this Solicitation.

I certify that all information contained in this Response is truthful to the best of my knowledge and belief. I further certify that I am duly authorized to execute and submit this Response on behalf of the organization as its agent and that the organization is ready, willing and able to perform if awarded.

I further certify that this Response is made without prior understanding, agreement, connection, discussion, or collusion with any other person, company or corporation submitting an offer for the same product or service; no officer, employee or agent of CITY owns or will benefit more than 5% from award of this Solicitation; and the undersigned executed this Respondent's Verification with full knowledge and understanding of the matters therein contained.

AUTHORIZED SHENATURE Barnett Chenault	1.12.25 Date Principal & Architect	RESPONDENT'S CONTACT (for additional information) Barnett Chenault
PRINT NAME	TITLE	NAME
(352) 378-4400		Principal & Architect
TELEPHONE NUMBER	Fax Number	TITLE
barnett@monarcharchitec	ture.com	(352) 378-4400
E-MAIL ADDRESS		PHONE

If Respondent is not an individual, include authorization for the above individual to sign on behalf of the organization







# REQUEST FOR QUALIFICATIONS: #RTSX-250031-DS A&E SERVICES FOR EASTSIDE BUS TRANSFER STATION (REBID)



# January 12, 2025

**MONARCH DESIGN GROUP** 112 SW 6th St, Gainesville, FL 32601 352-378-4400 PH

# **Table of Contents**

COVER	1
Table of Contents	2
TAB A - INTRODUCTION	3-9
Key Team Member Roles & Org Chart	4
Letter of Intro	5
Introduction to Prime Firm: Monarch Design Group	6
Meets or Exceeds Minimum Qualifications	7
Why This Team is Uniquely Qualified	8
Letter of Recommendation	9
TAB B - PROJECT UNDERSTANDING AND APPROACH	11-14
TAB C - PROPOSED PROJECT STAFF	15-23
TAB C - PROPOSED PROJECT STAFF       TAB D - QUALIFICATIONS OF TEAM	15-23 24-
TAB D - QUALIFICATIONS OF TEAM	24-
TAB D - QUALIFICATIONS OF TEAM       Similar Projects SF 330s	<b>24-</b> 26-35
TAB D - QUALIFICATIONS OF TEAM         Similar Projects SF 330s         Key Personnel Participation in Projects (SF 330s)	<b>24-</b> 26-35 36-37
TAB D - QUALIFICATIONS OF TEAM         Similar Projects SF 330s         Key Personnel Participation in Projects (SF 330s)         Architect-Engineer Qualifications (SF 330s)	<b>24-</b> 26-35 36-37 38-41
TAB D - QUALIFICATIONS OF TEAM         Similar Projects SF 330s         Key Personnel Participation in Projects (SF 330s)         Architect-Engineer Qualifications (SF 330s)         Personnel Counts by Discipline/Firm (as requested)	<b>24-</b> 26-35 36-37 38-41 42
TAB D - QUALIFICATIONS OF TEAM         Similar Projects SF 330s         Key Personnel Participation in Projects (SF 330s)         Architect-Engineer Qualifications (SF 330s)         Personnel Counts by Discipline/Firm (as requested)         Current Workload / Availability	24- 26-35 36-37 38-41 42 43



BARNETT CHENAULT, LEED GREEN ASSOCIATE, RA, CDT President, Managing Partner barnett@monarcharchitecture.com

#### MONARCH DESIGN GROUP

112 SW 6th St, Gainesville, FL 32601 352-378-4400 PH



2025-99K



# TAB A: INTRODUCTION



# KEY TEAM MEMBER ROLES & ORG CHART









# Miller Engineering, LLC

NAME	ROLE	FIRM	EXPERIENCE
BARNETT CHENAULT, LEED GA,	PRINCIPAL IN CHARGE/ ARCHITECT / PROJ MNGR	MONARCH	12 Years
ROBERT WALPOLE, PE, LEED AP	CIVIL ENGINEER	CHW / NV5	27 Years
ERIC DRUMMOND	RISK ANALYSIS	MONARCH	21 Years
CLAUDIA CASAL	CONSTRUCTION ADMIN, COST EST, QA/QC LEADER	MONARCH	11 Years
LAURIE HALL, PLA, ASLA	LANDSCAPE ARCHITECT	CHW/NV5	18 Years
RYAN CHEWNING, PE, CxA, LEED AP BD+C	MECH, ELECTRICAL, PLUMBING, FIRE SYS ENGINEER	H2	24 Years
DANNY HABERFIELD	ELECTRICAL & TELECOM ENGINEER	H2	12 Years
MARK MILLER, PE	STRUCTURAL ENGINEER	Miller	36 Years
KENNETH HILL, PE	GEOTECHNICAL ENGINEER	GSE	34 Years

Gainesville. RTS in centered Design, Planning, Proj Mng de emmasuered **Risk Assessment** Schematic Drawings Programming Construction Doc (CAD) Monarch Design Group **Cost Estimating Bid Management** Permitting **Construction Management** Topographic Mechanical, Structural Civil Geotechnical Landscape & Utility Electrical, Architecture Engineering Exploration Engineering Surveying Plumbing Miller CHX HX CHX NIV 5 cor Engineering, LLC







Robert Walpole, PE, LEED AP, and Principal at CHW (an Nv5 Company) will serve as the Civil Engineer on the project. His team **created the EHEDI Master Plan** where this RTS Eastside Transfer Station will be built. He is an expert on the site and uniquely qualified to spearhead engineering in the next phase.



January 12, 2025 To: The City of Gainesville and RTS Re: RFQ #RTSX-250031-DS for A&E Services for the Eastside Bus Transfer Station (REBID)

Monarch Design Group is excited to showcase our qualifications for the City of Gainesville RTS Eastside Bus Transfer Station project. We are genuinely enthusiastic about this opportunity and eager to illustrate why our team is the ideal choice. Collaborating with CHW (an NV5 Company), we offer a comprehensive package tailored to meet the City's needs for this project.

Together, CHW and Monarch have played integral roles in both Phase 1 and Phase 2 of the RTS Eastside Bus Transfer Facility project. This extensive involvement has made us the most familiar consultants with the project's site, design concept, regulatory processes, grant opportunities, and FTA requirements. We were also the team initially selected to fulfill this project in 2025, before the City and RTS received the necessary funding.

Robert Walpole, Principal and Civil Engineer at CHW, spearheaded the development of the Master Plan for the EHEDI site, with CHW currently overseeing the infrastructure construction. Meanwhile, Barnett Chenault, Principal of Monarch Design Group and Architect, led the initial design concept development and phasing planning for the Eastside Transfer Facility, along with identifying grant funding opportunities for RTS. Kenneth Hill of GSE Engineering, also part of our team, provided crucial geotechnical reports on the site. These combined experiences give our team unparalleled insight into the construction challenges we will face. This collective expertise uniquely positions us to tackle project challenges and devise innovative solutions.

## No other team is as intimately familiar with the project.

For the upcoming phase of the project, Barnett Chenault of Monarch has assembled a team of technicians, civil engineers, project managers, risk management staff, construction administrators, mechanical/electrical/plumbing engineers, fire engineers, cost estimators, and QA/QC specialists. We are ready to proceed with the approved design concepts or provide alternative options as requested by the City and RTS. Together, the assembled team has hundreds of years of combined experience. Our team of professionals will stay on the project through closeout and beyond, into the warranty period.

CHW and Monarch's collaboration spans over 200 successful projects in the last 40 years, demonstrating our extensive experience and ability to deliver results together. Our familiarity with the City of Gainesville's regulatory processes will expedite permitting and ensure smooth project progression.

With immediate availability to serve the City and RTS, we're prepared to commence work upon selection. We're confident that our previous work on the site and design will save valuable time, potentially reducing the project timeline by 6 to 9 months compared to alternative teams.

We appreciate the opportunity to present our combined qualifications and are available for any further information or clarification. We are eager to contribute to the success of the City of Gainesville once again.

Sincerely,

Barnett Chenault, LEED GA, PRINCIPAL and ARCHITECT Monarch Design Group FL License #AR101196





# **INTRODUCTION - MONARCH**

2025-99K

# **Monarch Design Group**

Monarch Design Group boasts over 40 years of experience in providing architectural and project management services for the municipal sector. Our extensive portfolio includes numerous successful renovations and new builds for public safety buildings, transit projects, office and administration buildings, cultural affairs projects, and technology centers. We take pride in our expertise, which spans a wide range of services such as schematic drawings, project planning, design, permitting, building information modeling (BIM), construction document creation, construction administration, project management, and record document completion within the North Central Florida region. At Monarch, we possess an abundance of experience in both renovation projects and new construction endeavors.

Our dedicated team includes **20 highly skilled and locally-based professionals**, ready to commence work on your project immediately upon selection. We employ our proprietary Live Design process, providing you with an immersive 3D representation of your project and enabling real-time walk-throughs while incorporating your feedback during early meetings. This streamlined approach **reduces the design phase by up to 30%** when compared to other architecture firms. Our goal is to ensure that the final project not only aligns with your vision but also meets your objectives for functionality and maintenance.

We are passionate about implementing the latest architectural technologies and are committed to offering a comprehensive range of design and construction services, ensuring a truly exceptional design experience. Most importantly, we are dedicated to delivering projects in an efficient, timely, and personalized manner, always striving to meet budgetary requirements and exceed client expectations.



RTS EASTSIDE TRANSFER STATION INITIAL DESIGN CONCEPT - BY MONARCH DESIGN GROUP

- One of the Top Architecture Firms in Gainesville
- 2nd largest firm by personnel in Gainesville
- 4 LEED Green Associates
- A/E change orders of 2% or less (Calculated based on 2022 billing changes to clients)
- Our Live Design process reduces the design phase by up to 30%
- Our projects range from \$20K \$45M in construction costs
- Winner of 26 awards for architectural design
- Certified small business

# WORKLOAD


Our team is ready to immediately begin work on the RTS project if selected. We are committed to meeting the City of Gainesville's and RTS' requirements for the project management through construction administration of the RTS Eastside Transfer Station. We'll commit the resources needed to deliver the contracted scope within the mutually agreed upon project schedule. In addition to our 8 listed key personnel, we'll make resources and support staff available as needed.

# History of Working with the City of Gainesville

Monarch has proudly served the City of Gainesville for over 40 years. In this last year alone, we've worked on 6 different projects for the City, including the design of five different public safety and public work projects. We even created the initial design concept for the RTS Eastside Transfer Station that you are now seeking an A&E Team to manage through the construction phase. We've worked closely with the City staff and RTS officials and know exactly what's needed for the next phase of this project.

# LOCAL TEAM: Only Steps Away

The members of this A&E team have successfully provided architectural services, engineering services, project management, and construction administration for projects throughout Alachua, Marion, Levy, Putnam and Volusia counties for 47 years. Our team is committed to ensuring that this project is designed and constructed in the best way for the community that we live and work in. Our offices are only steps away from your current RTS Administration Office, and we are prepared to meet you at our offices or yours in order to fulfill this project.





# OUR TEAM Meets or Exceeds ALL Minimum Qualifications

In the RFQ, the City requested that the applying firms meet all of the following requirements. Our team meets or exceeds all of them:

- Licensed in the State of Florida; complies with all State and Federal licensing laws.
- **40 Years of experience** providing Architectural and Engineering services for Public and Private projects, including Public Safety projects for the City of Gainesville and designs for CoG RTS.
- The personnel and equipment to complete CoG RTS's requested Architectural and Engineering services in a timely and efficient manner.
- We've provided three (3) references. (See bottom of page).
- Our team has read and fully understands the RFQ and CoG RTS's needs.



**Proof of corporate status.** Awaiting CHW's renewal paperwork from Sunbiz which should arrive mid-January. Paperwork shown is what was available Jan 2, 2025. CHW is an NV5 Company.

Location

**Monarch Design Group:** 112 SW 6th St, Gainesville, FL 32601 | 352-378-4400 **CHW:** 11801 Research Drive, Gainesville, FL 32615 | 352-331-1976

# References


Must provide three (3) references for projects of similar scope.

City of Gainesville Gary Cothrin Facilities Manager (352) 393-8801 cothrengd@gainesvillefl.gov

Regional Transit System Jesus Gomez Transit Director (352) 334-2600 gomezjm@cityofgainesville.org



#### FDOT prequalification.



Professional licensure for Barnett Chenault, Architect, and Robert Walpole, Civil Engineer.

> City of Gainesville Andrew Persons

(352) 334-5000

Chief Operating Officer

personsaw@cityofgainesville.org

MONARCH



| 7

# WHY THIS TEAM IS UNIQUELY QUALIFIED

## Created The Design Concept for RTS Bus Transfer Station

A part of this A&E team, Monarch created the design concept for this RTS project which is now a separate RFQ due to the found funding. No other A&E team is as familiar with the program, design, or user groups' needs.

# **Performed All Civil Engineering**

#### for RTS Bus Transfer Station

A part of this A&E team, CHW crafted the Master Plan for the EHEDI site where this project will be built. They performed all the surveying and civil engineering. No other A&E team is as familiar with the site, its challenges, and how to overcome them.

# Identified Grant Funding Opportunities for this Project

This team is also uniquely prepared to assist the City of Gainesville in navigating the unique grant opportunities that are available for the project. We've already idenitified millions of dollars in grants opportunities and are more well versed on these funding opportunities than any other A&E team presenting to you today.

# Conducted all Geotechnical Testing

for RTS Bus Transfer Station

As part of this A&E team, GSE Engineering conducted all of the geotechnical tests on the site where the RTS Bus Transfer station will be built. No other A&E team is as familiar with the unique terrain and how it will impact construction.



#2

# Prepared to meet all FTA requirements

## for RTS Bus Transfer Station

Public Safety facilities & sites (such as this RTS Eastside Transfer Station) must be designed to meet unique standards and legal requirements. In addition, this project will need to meet unique FTA guidelines. This means that your chosen A&E team must have specialty education and training, which our team has proven over its early work on the project.

Together, our team has invested more than eighteen months of meticulous work on the EHEDI site and RTS design project. This expert team has collaborated with City of Gainesville staff, RTS staff, and the public, laying the groundwork for the project's next crucial phase. From deciphering complex programmatic needs to surmounting technical challenges on-site, pinpointing funding opportunities, and carefully navigating through FTA requirements, our team has become intimately familiar with every aspect of the project. We're ready to leverage our detailed understanding of the project site and hit the ground running. When it comes to readiness and knowledge of the EHEDI site and RTS Eastside Transfer project, no other A&E team comes close.





# **City of Gainesville**

Office of the City Manager

# LETTER OF RECOMMENDATION

August 7, 2023

# Re: Letter of Reference for CHW

To Whom It May Concern:

CHW has provided professional planning, civil engineering, transportation, surveying, landscape architecture and construction services for several projects for the City of Gainesville, many through our annual services contract. Furthermore, as a local firm for over 35 years, CHW has developed exceptional knowledge of the City's project and design requirements and code standards. They are currently providing services to the City for design, project and construction management, survey and environmental services for the Eastside Health and Economic Development Initiative (EHEDI) which is a joint project between the City of Gainesville, Alachua County and the University of Florida.

CHW's integrity, professionalism, and knowledge of regulatory permitting are exceptional. The firm is highly responsive and more than willing to accommodate their client's needs.

Any agency that wishes to contract CHW will be extremely pleased with the services that CHW provides. They are outstanding in their respective fields and continuously strive to provide the highest quality service. If you have any questions, please call my office.

Sincerely,

Philip R. Mann, P.E. Special Advisor to the City Manager for Infrastructure and Capital Improvements Office of the City Manager (352) 334-5010 mannpr@cityofgainesville.org

> PO Box 490 • Station 6 • Gainesville, Florida 32627-0490 352-334-5010 • www.CityofGainesville.org





# TAB B: PROJECT UNDERSTANDING AND APPROACH



# **PROJECT UNDERSTANDING**

# MORE FAMILIAR THAN ANY OTHER TEAM

The Eastside RTS Bus Transfer Station is proposed to sit on Lot 3 of the EHEDI Master Plan which was crafted by CHW (a member of this team) in collaboration with the City, UF Health and Alachua County, and includes a UF Clinic, UF Dental, Grocery Store, RTS Facility, Fire Station, retail and apartments.

#### This team is uniquely familiar with this project.

The enabling infrastructure project was design by CHW (a member of this team) in 2023 and is currently under construction with Andrews Paving serving as the contractor and CHW as the Construction Engineer. The 4 million dollar infrastructure project includes north-south and east-west public roadways that include all the required utilities to serve the future development, stormwater, as well as pedestrian and bicycle facilities. On Lot 1, UF Health is working to complete a \$5.7 Million clinic that included \$2.25M This team includes the Architect who CREATED THE INITIAL DESIGN CONCEPT for the RTS Eastside Transfer Station and the Civil Engineer who CREATED THE MASTER PLAN for the EHEDI site. Due to our experience on this project, choosing this team will expedite this project by 6-9 months.

in grants awarded by the City and County as part of Covid 19 relief. CHW and the City are currently working with a local grocery store chain on a Grocery store for Lot 2 or 4.

#### Our key Team Members worked on earlier phases of this RTS design or site development:

- Robert Walpole of CHW LLC (on this team) led the team that created the Master Plan for the EHEDI site where the project will be constructed.
- Barnett Chenault, Principal and Architect (on this team) led the early design phases, where they created the initial design concept and construction phasing plan for the Transfer Station including the building, bus canopies, bus bays, parking, site and passenger amenities. He also oversaw the identification of grant opportunities for the project.
- Kenneth Hill of GSE Engineering (on this team) conducted the geotechnical reports for the site.

We're prepared to provide all of the following services that RTS outlined as needs within the RFQ:

- CAD (and QA/QC for CAD Documents)
- Additional Design Concepts, if desired
- Civil Engineering
- Electrical Engineering
- Project Management
- Cost Estimation & Cost Engineering
- Planning (Site, Installation, and Project)
- Risk Analysis

MONARCH

- FTA & FDOT Regulatory Support

Our team will also bring expertise in:

- The unique challenges of the project that were identified in the earlier design phases
- BID Management & Permitting Guidance
- Full Construction Documents (and QA/QC)
- Construction Administration
- Identification of Grant Opportunities & Support

With our local roots and vast experience working on this specific project, we're the perfect partner for this next phase. We also have extensive experience with other FTA funded projects, FDOT projects, transit & office/admin projects, and construction administration. We know exactly what it will take to make this project successful.





# APPROACH TO FTA

# **MEETING CITY & FEDERAL TRANSIT AUTHORITY (FTA) REQUIREMENTS**

Within the RFQ, the City and RTS indicated that the project must meet City and FTA requirements, including arts in public places guidelines. The RFQ also referenced changes due to the enactment of the Fixing America's Surface Transportation Act (FAST Act), P.L. 114-94, in FY 2016, in which Congress established a new prohibition on the use of FTA funds for "incremental costs of incorporating art or non-functional landscaping into facilities, including the costs of an artist on the design team." (49 U.S.C. 5323(h)(2) as amended by FAST.)

# **OUR APPROACH:**

The design and construction documents for this project will meet both the City of Gainesville's and FTA's requirements, including guidelines for art in public places. Our plans preparation and management processes will ensure compliance with all applicable requirements. Having completed both prior phases with RTS where FTA was heavily involved, our team is intimately familiar with these requirements and documentation that will be required along the way.






# TYPICAL PROJECT SCHEDULE

# **IMPORTANT NOTE REGARDING RTS'S PROJECTS:**

Each project timeline will be unique due to site and project-specific needs. Below we've included our standard process, schedule, and time frame for each stage. At the start of the project, during the pre-design phase, we'll customize the below process and the schedule to the specific needs of the project and distribute it to your stakeholders, our internal team, and all subconsultants. Roles and responsibilities are assigned when the Customized Schedule is distributed, and the Director of Production acts as "Schedule Master", conducting scheduled written check-ins to ensure adherence to the timeline.





# APPROACH TO CONSTRUCTION ADMIN

# **EXPERIENCE THAT MATTERS**

Our team prides itself on its extensive construction management experience, including in the realm of transit facilities that demand a **thorough understanding of Federal Transit Authority (FTA) regulations and requirements**. With a proven track record of successfully navigating the complexities of Gainesville permits, FTA guidelines, and local/regional contractors, our team brings a wealth of expertise to every project we undertake.

Our construction management approach is rooted in meticulous planning, diligent coordination, and proactive problem-solving. We recognize the critical importance of compliance with FTA standards, and our team is well-versed in the intricacies of these regulations, ensuring that every aspect of the project's construction documents adheres to the necessary guidelines. From initial conception to final completion, we'll work closely with the City and RTS to deliver transit facilities that not only meet FTA requirements but also exceed expectations in terms of functionality, efficiency, and aesthetics. We'll leverage our experience to streamline processes, mitigate risks, and deliver projects on time and within budget. Whether it's working on transit hubs, bus terminals, or City of Gainesville administration offices, our team stands ready to apply our expertise in construction management for RTS.

#### **INTIMATE KNOWLEDGE OF THE SITE & PROJECT**

CHW, a member of this team, created the Master Plan for the EHEDI site where the RTS Transfer Station will be built. Monarch created the initial design concept and phasing plan for the project. This previous work uniquely positions us to ensure that both the construction document and construction administration phase proceed smoothly and efficiently. We are uniquely aware of the site and programmatic challenges and have already presented the City with multiple solutions that will expedite the construction process.

#### **BIDDING**

During bidding, our team will answer contractor questions as they relate to items specific to FTA requirements and the City/RTS goals. Critical issues of concern for this building type during bidding would include knowledge about the hurricane hardening requirements, FTA requirements, FDOT regulations, and availability of specialty items and whether the bid is realistic. Also critical will be our team's knowledge of systems and finishes particular to high-traffic facilities as it relates to possible substitution of items as equals. This is a frequent and common stumbling block as all items are not appropriate for usage in high-traffic transit facilities and will not provide the long-term durability demanded by this building type.



## CONSTRUCTION

Claudia Casal has been involved with the RTS Eastside Transfer Station's design from the early stages and will oversee the QA/QC process for construction documents and perform construction administration. She will process submittals that are specific to FTA requirements and help monitor delivery of items such as mechanical equipment and transformers. She'll provide construction observation at critical points such as pouring the slab and application of special floor or wall finishes. Claudia will also prepare a punch list as part of the project's completion. Her education in construction management and keen eye for details will ensure that the construction of the facility matches the plans produced for the City/RTS.

#### **PROJECT CLOSEOUT & WARRANTY PERIOD**

Our team will also review closeout documents and respond to warranty issues when needed.

Examples of issues we have encountered during the warranty period include problems with the flooring installation, functioning of door systems, and ensuring that construction meticulously follows the CDs. All these issues required our attention and intervention on behalf of our clients in the past. Our team's superior relationship with the City, suppliers, contractors, and manufacturers of systems often allows us to produce quick resolutions for our clients.







# TAB C:PROPOSED PROJECT STAFF



		NNEL PROPOSED FOR THIS C Section E for each key person.)			
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE					
BARNETT CHENAULT, LEED	T CHENAULT, LEED PRINCIPAL, ARCHITECT a. TOTAL 11 b. WITH CURRENT FIRM <b>10</b>				
15. FIRM NAME AND LOCATION (City and State)					
MONARCH DESIGN GROUP (C	GAINESVILLE, FL)				
16. EDUCATION (Degree and S	Specialization)	17. CURRENT PROFESSIONAL REGIS	STRATION (State and Discipline)		
BACHELOR OF DESIGN IN ARCHITECTURE, UNIVERSITY OF FLORIDA PROFESSIONAL ARCHITECT - FLORIDA #AR101196 LEED GREEN ASSOC PROFESSIONAL CERTIFICATION, NCARB, FLORIDA GREEN BUILDINGS CERT					
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)					

FLORIDA GREEN BUILDING CERTIFIED PROFESSIONAL, SREF FLORIDA

19. RELEVANT PROJECTS					
	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	RTS Eastside Bus Transfer Station (Design Concept), Gainesville, FL	PROFESSIONAL 2023 SERVICES	3	CONSTRUCTION (if applicable)	Not Yet
a.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM			

Mr. Chenault acted as **Architect & Project Manager** for the RTS Eastside Bus Transfer Station which you are now selecting an A&E Team for the Bidding, Funding, Construction Documents and Construction Administration phases. He is uniquely qualified to lead the team for CoG since he has already put in over 6 months of work on this project, has met with all stakeholders and engineers, and is an expert on the design which will not move into the bidding, funding and construction phase. He led the team that analyzed the funding opportunities and is well-versed in the projects FTA needs. He knows more about this specific project than any other architect, which will save the City months of prep work and errors.

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	Newberry City Hall, Newberry Florida	PROFESSIONAL 2023 SERVICES	CONSTRUCTION (if applicable) 2025	
b.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND			

b. (3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AN SPECIFIC ROLE

The project included the design through construction administration of a high-traffic City building which would serve the public and city administration and required FDOT coordination (much like the Eastside Transfer Station will need). Implemented value engineering and risk assessment for major cost savings for the City. Construction Cost: \$7M. ROLE: Architect, Project Manager

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	City of Gainesville SW Public Safety Annex, Gainesville, FL	PROFESSIONAL SERVICES 2023	CONSTRUCTION (if applicable)	Entering CD Phase	
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE				

The Southwest Public Safety Annex project includes the design through construction administration for a new, single-story 30,000sqft building with a fire statio, office space for CoG Public Works and GFR, a police annex space, and a 50-person public meeting room. Mr. Chenault worked closely with multiple usergroups to design an efficient design that met all the programmatic needs for multiple departments. Construction Cost: \$23M. ROLE: Architect, Project Manager

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	City of Gainesville "Westside" Spurgeon Cherry Pool, Gainesville, FL	PROFESSIONAL SERVICES 2021	CONSTRUCTION (if applicable) 2023	
d.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE			

This project involved the design through construction administration for the renovation of the City of Gainesville "Westside" Pool community center/clubhouse/ bathroom. While this is not a transit project, it was a high-traffic project performed with the City of Gainesville in which Mr. Chenault showed his ability to lead a team through difficult permitting issues and his ability to handle high-public-attention projects. Construction Cost: \$1.6M. ROLE: Architect, Project Manager

	(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED				
	SR 207 Crossroads Trailhead Building Keystone Heights, FL	PROFESSIONAL SERVICES	2017	CONSTRUCTION (if applicable)	2018
e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE		T PERFORMED WITH CI	JRRENT FIRM	

Monarch provided design through construction administration for this important community center that required FDOT coordination. This project involved extensive value engineering and cost controls due to a tight budget. Role: Architect, Project Manager



CHX

С

d

001

		INEL PROPOSED FOR THIS CO ection E for each key person.)	DNTRACT 2025 99 Kesigia GROUP	
12. NAME	13. ROLE IN THIS CONTRACT	14. YEAR:	S EXPERIENCE	
CLAUDIA CASAL	CLAUDIA CASAL QA/QC, CONSTRUCTION MANAGEMENT a. TOTAL 11 b. WITH CURRENT FIRM			
15. FIRM NAME AND LOO	CATION (City and State)			
MONARCH DESIGN GRC	UP (GAINESVILLE, FL)			
16. EDUCATION (Degree	and Specialization)	17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)		
BACHELOR'S DEGREE IN <b>ARCHITECTURE</b> , 2011 ASSOCIATES DEGREE IN <b>CONSTRUCTION MANAGEMENT</b> BASIC MATERIALS FOR HIGHWAY & STRUCTURE CONSTRUCTION, 2017. CTOP FINAL ESTIMATES CERTFICATE, CADD REGIONAL FDOT TRAINING 18 OTHER PROFESSIONAL OUAL ELECATIONS (Publications, Organizations, Training, Awards, etc.)				

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

ACI CONCRETE STRENGTH TESTING; ACI CONCRETE FIELD TESTING; AUTODESK REVIT CERTIFICATE; MANAGEMENT TRAINING FOR LEAD-ING CADD TEAMS. QUALITY CONTROL AND QUALITY CONTROL PROCESSES.

19. RELEVANT PROJECTS					
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED					
	RTS Eastside Bus Transfer Station (Design Concept), Gainesville, FL	PROFESSIONAL SERVICES	2023	CONSTRUCTION (if applicable)	Not Yet
a.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM			

Monarch created the initial design concept for the RTS Eastside Bus Transfer Station which you are now selecting an A&E Team for the Bidding, Funding, Construction Documents and Construction Administration phases. Ms. Casal is uniquely qualified due to her 6 months of work on this project. She is an expert on the design, and has a degree in construction management. She also has certificates and training in creating final estimates, which supports her ability to cost engineer during the CD phase.

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	Newberry City Hall, Newberry Florida	PROFESSIONAL 2023 SERVICES	CONSTRUCTION (if applicable) 2025	
b.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM		

The project included the design through construction administration of a high-traffic City building which would serve the public and city administration and required FDOT coordination (much like the Eastside Transfer Station will need). Implemented value engineering and risk assessment for major cost savings for the City. Construction Cost: \$7M. ROLE: CADD QA/QC Manager, Risk Assessor, Construction Docs & Admin

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	City of Gainesville SW Public Safety Annex, Gainesville, FL	PROFESSIONAL SERVICES 2023	CONSTRUCTION (if applicable)	Entering CD Phase	
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE				

This project includes the design through construction administration for a new, single-story 30,000sqft building with a fire statio, office space for CoG Public Works and GFR, a police annex space, and a 50-person public meeting room. Monarch worked closely with multiple user groups to design an efficient design that met all the programmatic needs for multiple departments. Construction Cost: \$23M. ROLE: CADD QA/QC Manager, Cost Estimates

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	City of Gainesville "Westside" Spurgeon Cherry Pool, Gainesville, FL	PROFESSIONAL SERVICES 2021	CONSTRUCTION (if applicable) 2023		
d.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC				

This project involved the design through construction administration for the renovation of the City of Gainesville "Westside" Pool community center/clubhouse/ bathroom. While this is not a transit project, it was a high-traffic project performed with the City of Gainesville. Ms. Casal managed the team of BIM/CADD Designers during the construction documents phase and performed construction administration. Construction Cost: \$1.6M

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED				
	Marion County Public School Continuing Contract, Multiple Projects (Ocala, FL)	PROFESSIONAL SERVICES	2022-Ongoing	CONSTRUCTION (if applicable)	2023, 2024	
e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC					

Monarch provided design through construction administration for multiple projects for MCPS. Projects ranged from renovations to new construction. Ms. Casal oversaw all risk assessment, management of the CAD/BIM Design Team that created construction documents, and managed construction administration. Cost: varied



CHX

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section E for each key person.)						
12. NAME	13. ROLE IN THIS CONTRACT	14. YEARS EXPERIENCE				
ROBERT WALPOLE, PE, LEED AP	PRINCIPAL CIVIL ENGINEER	a. TOTAL 27	b. WITH CURRENT FIRM 27			
15. FIRM NAME AND LOCATION (City and State)						
CAUSSEAUX HEWETT & WALF	POLE, LLC, ALACHUA, FL					
16. EDUCATION (Degree and S	Specialization)	17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)				
BACHELOR OF SCIENCE IN CUNIVERSITY OF MEMPHIS	IVIL ENGINEERING	PROFESSIONAL ENGINEER - FLORIDA PE58206, 2002 LEED ACCREDITED PROFESSIONAL CERTIFICATION, 2009				
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)						

AMERICAN SOCIETY OF CIVIL ENGINEERS; AMERICAN COUNCIL OF ENGINEERING COMPANIES (ACEC); FLORIDA ENGINEERING SOCIETY (FES)

19. RELEVANT PROJECTS						
	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED				
	RTS Design Services for Battery Electric Bus Charging Station, Gainesville, FL	PROFESSIONAL SERVICES	2023	CONSTRUCTION (if applicable)	2020	
a.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE					

Funding from the Federal Transit Administration (FTA)'s Low No Grant program, the City of Gainesville purchased three electric battery powered buses to join its Regional Transit System (RTS) fleet. CHW provided planning, design, and engineering work to develop site plans and construction documents for the City. Additionally, CHW served as Project Manager, overseeing the project's construction and ensuring compliance with FTA funding regulations and requirements. Role: Principal Engineer

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	RTS Storm Inlet Remediation, Gainesville, FL	PROFESSIONAL SERVICES 2020	CONSTRUCTION (if applicable) 2020	
b.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE			

The RTS Storm Inlet Remediation project includes necessary repairs to the existing storm inlet, S-67 located at the RTS Bus Fleet Maintenance and Operations Facility. The scope included the removal of existing concrete around the inlet, removal of the existing structure and replacement of the structure with an open bottom to slide over pipes. CHW is provided pre-construction services and construction administration and project oversite. Role: Principal Civil Engineer

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	RTS Bus Fleet Maintenance & Operations Facility Phase II, Gainesville, FL	PROFESSIONAL SERVICES 2012	CONSTRUCTION (if applicable) 2014	
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE			

The RTS Bus Fleet Maintenance and Operations Facility project consisted of design and construction of a functional, cost-effective and attractive maintenance and operations complex for Gainesville's Regional Transit System bus fleet. The complex is comprised of five individual buildings: a new Bus Maintenance Facility that is a partial two (2) story and partial one (1) story with mechanical mezzanine, single story Services Building, a Bus Fueling Station, a Bus Wash Station, and a two (2) story, Administration/ Operations Building. CHW provided professional civil, surveying, and landscape architecture services. Cost: \$43M Role: Principal Civil Engineer

	(1) TITLE AND LOCATION (City and State)	LE AND LOCATION (City and State) (2) YEAR COMPLETED		
d.	RTS Facilities Master Plan Expansion, Parking Addi- tion, Gainesville, FL	PROFESSIONAL SERVICES 2005	CONSTRUCTION (if applicable)	2006
	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE			

For the RTS Facilities Master Plan and Parking Addition, CHW provided professional engineering design, surveying, and construction services. Scope of services included bus parking, employee parking, relocation, expand administration and maintenance building. Role: Senior Project Manager

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	Butler North RTS Transfer Station, Gainesville, FL	PROFESSIONAL SERVICES	2015	CONSTRUCTION (if applicable)	2015
e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM			

CHW provided professional civil engineering design, surveying, planning, regulatory permitting and construction phase services for the new RTS Transfer Station located on Archer Road in Butler North. Role: Principal Civil Engineer



CHX

		E. RESUMES OF KEY PERS (Complete one		NEL PROPOSED tion E for each k			RACT 20	)25-99KCHU
12.	NAME	13. ROLE IN THIS CONTRACT			14. YEA	ARS EXPER	RIENCE	
.AU	RIE HALL, PLA, ASLA	LANDSCAPE ARCHITECT	a. TO	TAL 18		b. WITH	CURRENT FIRM	18
15. FIRM NAME AND LOCATION (City and State)								
AL	ISSEAUX HEWETT & WALPOLE	, LLC, ALACHUA, FL						
16. EDUCATION (Degree and Specialization)       17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)								
BACHELOR OF LANDSCAPE ARCHITECTURE     REGISTERED LANDSCAPE ARCHITECT - FLORIDA LA6667049       UNIVERSITY OF FLORIDA     INTERNATIONAL SOCIETY OF ARBORICULTURE (ISA) #FL-9772A								
8. (	OTHER PROFESSIONAL QUALI	FICATIONS (Publications, Organizatio	ns, Tra	ining, Awards, etc.)				
M	RICAN SOCIETY OF LANDSCA	PE ARCHITECTS; 2018 UF DCP WO	MEN'S	SUMMIT PANELIST				
			19. R	ELEVANT PROJECTS				
	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED				
	Butler North RTS Tran	sfer Station, Gainesville, FL		PROFESSIONAL SERVICES	2015		CONSTRUC- TION (if appli- cable)	2015
<b>1</b> .	(3) BRIEF DESCRIPTION (Brief ROLE	Scope, size, cost, etc.) AND SPECIFIC						
	CHW provided professional civil engineering design, surveying, planning, regulatory permitting, landscape architecture, and construction phase services for the new RTS Transfer Station located in Butler North. Role: Landscape Architect Role: Landscape Architect							
	(1) TITLE AND LOCATION (Cit	ty and State)			(2)		MPLETED	
	RTS Bus Fleet Mainter Phase II, Gainesville, F	nance & Operations Facility		PROFESSIONAL SERVICES	2014		CONSTRUCTION (if applicable)	2014
).	(3) BRIEF DESCRIPTION (Brief ROLE	Scope, size, cost, etc.) AND SPECIFIC	C		CT PERFORME	D WITH C	URRENT FIRM	
	operations complex for Gaine is a partial two (2) story and pa	ee and Operations Facility project con sville's Regional Transit System bus fle artial one (1) story with mechanical me ons Building. CHW provided professio	et. The zzanin	e complex is comprised e, single story Services	of five individu Building, a Bus	ual building Fueling S	gs: a new Bus Mair tation, a Bus Wash	tenance Facility that Station, and a two (2
	(1) TITLE AND LOCATION (Cit	ty and State)			(2)	YEAR CON		

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	UF Bus Shelters and Site Improvements, Gainesville, FL	PROFESSIONAL SERVICES 2013	CONSTRUCTION (if applicable) 2013		
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM			

CHW's landscape design group led a multi-disciplinary team of consultants from design through construction as the plaza was redeveloped to improve circulation, create a convenient dining area and respite, and add a bus shelter that pays homage to the adjacent historic architecture of the Hub. The design portion of this project included an aggressive fast track schedule such that construction could occur during the summer break. The project has been well received and has dramatically improved this area of campus for all user groups. Role: Landscape Architect

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	UF Campus Trails Master Plan, Gainesville, FL	PROFESSIONAL SERVICES	2020	CONSTRUCTION (if applicable)	NA
d.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE		T PERFORMED WITH (	CURRENT FIRM	

CHW developed a Campus Trail Master Plan for the University of Florida which consisted of campus-wide trails network inclusive of shared use paths, interconnecting

with existing trails on and off campus, while preserving existing ecological resources maintaining access, and highlighting the important features of the UF Campus. Role: Landscape Architect

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	City of Alachua Administration & Operations, Alachua, FL	PROFESSIONAL SERVICES	2016	CONSTRUCTION (if applicable)	2016
e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE				

The City of Alachua Operations Center and Warehouse project included the construction of an ±8,000 sf Operations Administration Building and a ±9,900 sf Industrial Warehouse area, along with associated parking, outdoor storage area, stormwater, utility infrastructure, and related improvements, on a ±10.90 acre site. A portion of the facility was hardened, to shelter equipment and critical emergency response personnel and allow them to coordinate activities through a storm or other emergency event. Cost: \$4M Role: Senior Landscape Architect



CHX

С

	E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section E for each key person.) 2025-99K								
12. 1	NAME	13. ROLE IN THIS CONTRACT			14. YE	ARS EXPERIE	INCE		
	n Chewning, P.E., CxA, LEED BD+C	Project Manager/Mechanical, Plumbing & Fire Protection Engineer	a. TO	TAL 24		b. WITH CI	URRENT FIRM	24	
15. F	FIRM NAME AND LOCATION (	City and State)							
H2E	ngineering, Inc., Gainesville, FL								
16. E	EDUCATION (Degree and Spec	ialization)	17. C	URRENT PROFESSIO	NAL REGISTRAT	ION (State a	ind Discipline)		
BS, I	Mechanical Engineering, Univer	rsity of South Florida, 2000	Floric	la I Mechanical Engin	eering #63103				
18. (	OTHER PROFESSIONAL QUALI	FICATIONS (Publications, Organizatio	ons, Tra	ining, Awards, etc.)					
expe high	erience designing mechanical a er education, office, correction	2000, quickly becoming an invaluable nd plumbing systems for new constru- al, public safety, and K-12 schools. Ry- ry, and customer service is what contir	ction, r an's visi	enovations, additions ion of the future has s	, and restoration purred company	n on multiple y efforts to ev	facility types includ	ling government	t,
				ELEVANT PROJECTS					
	(1) TITLE AND LOCATION (Ci	ty and State)		(2) YEAR COMPLETED					
	DMS Garage 58 Repa	irs, Daytona Beach, FL		PROFESSIONAL SERVICES	2023		CONSTRUCTION (if applicable)	Ongoing	
a.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE		С						
	This project consists of repairs to the FL DMS four-level parking garage #58 located in Daytona Beach, FL. This includes replacing the parking garage lighting fix- tures and controls, as well as the replacement of the lighting fixtures and controls in select areas of the first-floor office area. Replacement of the rainwater collection drain assemblies will also be replaced. Cost: \$3,771,774; Role: Principal-in-Charge								
	(1) TITLE AND LOCATION (Ci	ty and State)		(2) YEAR COMPLETED					
	Camp Blanding Fire St Starke, FL	tation Annex Maintenance E	Bay	PROFESSIONAL SERVICES	2021		CONSTRUCTION (if applicable)	2022	
b.	(3) BRIEF DESCRIPTION (Brief ROLE	f Scope, size, cost, etc.) AND SPECIFI	С		ECT PERFORME	ED WITH CUI	RRENT FIRM		
The project consisted of a new 6,500 square feet, metal building to house metal building used to house fire support apparatus. Cost: \$717,355; Role: Principal-in-Charge/Project Manager/Mechanical EOR						;			
(1) TITLE AND LOCATION (City and State)					(2)	YEAR COM	PLETED		
	FDOT Transportation Jacksonville, FL	Management Center		PROFESSIONAL SERVICES	2012		CONSTRUCTION (if applicable)	2015	
c.	(3) BRIEF DESCRIPTION (Brief ROLE	f Scope, size, cost, etc.) AND SPECIFI	С		JECT PERFORM	ED WITH CU	IRRENT FIRM		
	This project consisted of a 25,	,000 GSF single story new building de	signed	for 24/7/365 secure	staffing of the Fl	orida Depart	ment of Transporta	tion. The buildir	ng is

This project consisted of a 25,000 GSF single story new building designed for 24/7/365 secure staffing of the Florida Department of Transportation. The building is comprised of approximately 20,000 SF of traffic management space, with an additional 5,000 SF of office space. The facility houses the Florida Department of Transportation (ITS Operation), Florida Highway Patrol, Traffic, the City of Jacksonville Fire and Rescue, Jacksonville Transportation Authority, and the Jacksonville Sheriff's Office. Cost: \$11,000,000; Role: Project Manager

	(1) TITLE AND LOCATION (City and State)	TION (City and State) (2) YEAR COMPLETED			
	Jacksonville University New Law School Jacksonville, FL	PROFESSIONAL SERVICES 2022	CONSTRUCTION (if applicable) Ongoing		
d.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE				

This project consisted of major renovations to approximately 20,000 SF of existing space in a historic bank building located in downtown Tallahassee, FL. This renovated facility creates a collaborative learning environment to conduct research and develop entrepreneurial opportunities and processes for the Jim Moran Institute and the Jim Moran School of Entrepreneurship. Spaces constructed are for collaboration, events, programs, maker spaces, presentation spaces, reception/gallery, meeting rooms, administrative, and building support functions. The facility accommodates faculty, students, and staff in an effort to connect them with entrepreneurial mentors in a creative and flexible environment. Cost: \$8,900,000; Principal-in-Charge/Mechanical & Plumbing EOR

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED				
	University of Florida Broward Dining Renovation & Expansion, Gainesville, FL	PROFESSIONAL SERVICES 2023	CONSTRUCTION (if applicable) Ongoing			
•	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE					

The project consists of complete interior renovation of existing dining areas including but not limited to finishes (flooring, walls, ceilings), mechanical, and electrical work including lighting, fire protection, controls, furnishings, and equipment. As part of this project, the building will be expanded to include added interior and programming capacity, as well as integration of outdoor seating areas, doubling the seating capacity. Gold LEED certification by the U.S. Green Building Council will be mandatory. Cost: EST \$20,000,000; Principal-in-Charge/Project Manager/Mechanical & Plumbing EOR.



Ċ

	E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT							
			SONNEL PROPOSED		ZONTRACT	25-99К 🚺		
12. 1	NAME	13. ROLE IN THIS CONTRACT		14. YEARS	S EXPERIENCE			
Danny Haberfeld, P.E., RCDD Project Manager/Electrical & Telecommunication Engineer			a. TOTAL 12	b	. WITH CURRENT FIRM	12		
15. F	FIRM NAME AND LOCATION (	City and State)		· · · · ·				
H2E	ngineering, Inc., Tallahassee, FL	-						
16. E	EDUCATION (Degree and Spec	ialization)	17. CURRENT PROFESSION	AL REGISTRATIO	N (State and Discipline)			
BS, I	ndustrial Engineering, Universit	ry of Florida, 2010	Florida   Electrical Engineerin Registered Communications		gner #397184			
18. (	OTHER PROFESSIONAL QUALI	FICATIONS (Publications, Organizatio	ns, Training, Awards, etc.)					
pow Thro a va	er systems. In addition, he poss ugh his substantial analytical sk riety of project types including l	a with H2Engineering in 2012 and bec sesses valuable experience in working ills, he has the ability to design efficie K-12, higher-education, laboratories, r ineer (electrical), Danny's is also a Reg	with telecommunications, secund nt systems while maximizing van nunicipal government, correction	urity, AV systems, alue for clients ar onal facilities, for	, and assists with constructior nd end users. Danny has expe od services, and parking gara	administration. erience working on		
	(1) TITLE AND LOCATION (Ci	ty and State)		(2) YE	EAR COMPLETED			
	WCS Bus Garage & Vo Crawfordville, FL		PROFESSIONAL SERVICES	2021	CONSTRUCTION (if applicable)	2022		
a.	(3) BRIEF DESCRIPTION (Brief ROLE	f Scope, size, cost, etc.) AND SPECIFIC		T PERFORMED	WITH CURRENT FIRM			
	Delivered in two phases, this project involves design services for a new 9,305 SF bus garage to service the bus fleet for Wakulla County Schools and the subsequent renovation of the old 5,740 SF facility into a new vocational training space for automotive and HVAC shops. The bus garage includes four maintenance bays, a parts room, storage spaces, offices, reception, conference room, and restrooms. Cost: \$3,332,000/\$1,316,000; Role: Electrical Engineer							
	(1) TITLE AND LOCATION (Ci	ty and State)		(2) YE	AR COMPLETED			
	City of Tallahassee Air Tallahassee, FL	rport Rental Car & QTA Faci	lity PROFESSIONAL SERVICES	2021	CONSTRUCTION (if applicable)	Ongoing		
b.	(3) BRIEF DESCRIPTION (Brief ROLE	Scope, size, cost, etc.) AND SPECIFIC		T PERFORMED	WITH CURRENT FIRM			

meladed a boo ear, 2 story parking garage, a c	'
Cost: \$17,000,000; Role: Electrical Engineer	

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED				
	DMS Garage 58 Repairs, Daytona Beach, FL	PROFESSIONAL SERVICES	2023	CONSTRUCTION (if applicable)	Ongoing	
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE					

This project consists of repairs to the FL DMS four-level parking garage #58 located in Daytona Beach, FL. This includes replacing the parking garage lighting fixtures and controls, as well as the replacement of the lighting fixtures and controls in select areas of the first-floor office area. Replacement of the rainwater collection drain assemblies will also be replaced. Cost: \$3,771,774; Role: Electrical EOR

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED				
	National Guard Armory Lake City FMS # 8 Fleet Maintenance Facility Renovation, Lake City, FL	PROFESSIONAL SERVICES 2017	CONSTRUCTION (if applicable) 2019			
d	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC					

d. (3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE

The Florida National Guard Armory in Lake City existing Field Maintenance Shop reached its current life cycle and needed a complete renovation of its existing maintenance shops, break room, storage area, work bays, restrooms and offices. Also, the work included updating the facilities accessibility, mechanical and electrical systems to the current building codes. Also, the work consisted of the demolishing of an existing storage building and the design of a new pre-engineered metal frame building and access road for a new maintenance storage building. Construction Cost: \$1,183,000; Role: Electrical Engineer

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	City of Lynn Haven City Hall & Police Facility Lynn Haven, FL	PROFESSIONAL SERVICES	2021	CONSTRUCTION (if applicable)	2023
e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE		CT PERFORMED WITH C	CURRENT FIRM	

H2Engineering provided design services for the new 42,810 square foot City Hall and Police Department & EOC facility located in Lynn Haven, FL. The new public safety building, located on the same site as the previous police department, is hardened to 150+ mph wind speed and designed with redundant power and me-chanical systems for continued service to the community through any future storm events. The Historic City Hall building on site was saved and renovated for ancillary office use. The project also included an exterior courtyard space for community gatherings and events. Construction Cost: \$14,860,000; Role: Electrical Engineer



CHX

	E. RESUMES OF KEY PER (Complete on		ROPOSED FOR THIS for each key person	<u> </u>	)25+99Keering, LLC	
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE						
Mark A. Miller, P.E.	Structural Project Manager	a. TOTAL	36	b. WITH CURRENT FIRM	4	
15. FIRM NAME AND LOCATION (	City and State)					
Miller Engineering LLC, 546 SE 3rd	Avenue, Melrose FL, 32666					
16. EDUCATION (Degree and Spec	ialization)	17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)				
BSCE University of Florida 1986 ME University of Florida 1987	P.E. Florida # 45319 P.E. Georgia # 24421					
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)						

Registered Florida Threshold Special Inspector #1027. Member of ASCE, Local Chapter of ACI, FSEA, APA, LGSEA and SEI.

19. RELEVANT PROJECTS							
	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED					
	SFC Blount Center, Gainesville, FL	PROFESSIONAL SERVICES	2018-2020	CONSTRUCTION (if applicable)	2020		
a.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM					

Structural engineer and project manager for a new multi story building of approximately 88,000 square feet and an approximate cost of \$30,000,000. Composite floor slabs on steel beams were the primary gravity system. The buildings lateral system is a combination of concrete shear walls and steel moment frames.

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	Ocala Fire Station #6 / Police Department Ocala, Florida	PROFESSIONAL SERVICES	2006-2008	CONSTRUCTION (if applicable)	2008
b.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC	CHECK IF PROJEC	T PERFORMED WITH CUR	RENT FIRM	

New 2-story fire station and police substation designed as an "essential" facility. The 11,200SF facility features three drive-thru equipment bays, dormitory area and associated office space. Construction materials used include masonry, structural steel, concrete of composite floor deck and pre-engineered steel purlins supporting standing seam roof deck. Exterior is composed of smooth CMU, split-face CMU and steel siding. Cost: \$1,200,000.

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
	University of Florida IFAS Nature Coast Biological Station, Cedar Key, FL	PROFESSIONAL SERVICES	2015-2016	CONSTRUCTION (if applicable)	2016-2017
c.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM			

Principal in charge for this new three story laboratory and research building which was approximately 8,845 square feet. Construction was a concrete podium supporting both a precast hollow core and a wood floor joist floor. The roof system was pre-engineered wood trusses. Exterior walls were wood stud walls. Site was located in a coastal high hazard flood zone with a base flood elevation of 19' and a ground level elevation of 4'. The design included grade beams and piles. The building was impacted by two different hurricanes during construction.

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
d.	University of Florida Fixel Health Movement Disorders, Gainesville, FL	PROFESSIONAL SERVICES	2017-2018	CONSTRUCTION (if applicable)	2018-2019
	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJEC	CT PERFORMED WITH CU	RRENT FIRM	

Principal in Charge for a new single story building of approximately 21, 500 square feet. Contraction was metal roof deck supported on bar joist which in turn were supported on ICF concrete walls and conventional footings. The GMP pricing including alternates was \$7,023,068.00.

(1) TITLE AND L		(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED	
			PROFESSIONAL SERVICES	CONSTRUCTION (if applicable)
	e.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE	CHECK IF PROJECT PERFORMED WITH CURRENT FIRM	



		ONNEL PROPOSED FOR THIS ( Section E for each key person.)			
12. NAME	13. ROLE IN THIS CONTRACT	14. YEA	RS EXPERIENCE		
Kenneth L. Hill, PE	Principal Geotechnical Engineer	a. TOTAL 34	b. WITH CURRENT FIRM 11		
15. FIRM NAME AND LOCATION (City and State)					
GSE Engineering & Consulting, Inc.	, Gainesville, Florida				
16. EDUCATION (Degree and Spec	ialization)	17. CURRENT PROFESSIONAL REGISTRAT	TON (State and Discipline)		
BS Civil Engineering University of Missouri – Rolla 1983		Professional Engineer - Florida 40146 Professional Engineer - Georgia 18552			
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)					
American Society of Civil Engineers					

American Society of Civil Engineers

	19. RELEVANT PROJECTS							
		(1) TITLE AND LOCATION (City and State)		(2) YEAR CO	MPLETED			
		RTS Bus Maintenance Facility Gainesville, Florida	PROFESSIONAL SERVICES	2012	CONSTRUCTION (if applicable)	2013-2014		
a. (3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC CHROLE								
		Provided geotechnical engineering services for foundation, pavement and stormwater management facility designs for the bus maintenance and administration facility. \$46 million						
		(1) TITLE AND LOCATION (City and State)		(2) YEAR CO	MPLETED			
		Heavener Hall at the University of Florida Gainesville, Florida	PROFESSIONAL SERVICES	2013	CONSTRUCTION (if applicable)	2013-2015		
	b.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE						

Provided geotechnical engineering services to assist in the foundation design for a three-story classroom building. The loose condition of the near surface soils along with a relatively shallow groundwater table resulted in the use of stone columns to improve the subsurface conditions and reduce foundation settlements. Vibration monitoring of a nearby historic structure was performed to confirm that the stone column construction did not disturb the historic structure. \$23 million

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED			
с.	The Standard Gainesville, Florida	PROFESSIONAL SERVICES	2008 - 2013	CONSTRUCTION (if applicable)	2015 - 2017
	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE				

Provided a geotechnical evaluation for the foundation design of a ten-story mixed-use residential and commercial building and parking garage. Due to the heavy loads of the structures, the structures were supported by augured cast-in-place concrete piles.\$145 million

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		
	University of Florida Graduate Studies Building at Hough Hall, Gainesville, Florida	PROFESSIONAL SERVICES 2007	CONSTRUCTION (if applicable)	2009 -2010
d.	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE			

Provided geotechnical engineering services to assist in the foundation design of a three-story education building. \$23 million

	(1) TITLE AND LOCATION (City and State)	(2) YEAR CO	MPLETED
e.	Ft. Clarke Middle School Gymnasium Gainesville, Florida	PROFESSIONAL SERVICES 2008	CONSTRUCTION (if applicable) 2008
	(3) BRIEF DESCRIPTION (Brief Scope, size, cost, etc.) AND SPECIFIC ROLE		

Provided geotechnical engineering services to assist in the stabilization of the gymnasium foundations. Our services consisted of a foundation underpinning design and monitoring services to confirm the underpinning was performed in accordance with the design. \$150,000





# TAB D: QUALIFICATIONS OF FIRM



# SF 330: Architect-Engineer Qualifications

PART I - CONTRACT-SPECIFIC QUALIFICATIONS A. CONTRACT INFORMATION				
1. TITLE AND LOCATION (City and State)				
A&E Services for Eastside Bus Transfer Station (Gainesville, FL)				
2. PUBLIC NOTICE DATE	3. SOLICITATION OR PROJECT NUMBER			
12/2/24 #RTSX-250031-DS				
B. ARCHITECT-ENGINEER POINT OF CONTACT				

4. NAME AND TITLE						
BARNETT CHENAULT, Principal and Archite	BARNETT CHENAULT, Principal and Architect					
5. NAME OF FIRM						
MONARCH DESIGN GROUP						
6. TELEPHONE NUMBER	7. FAX NUMBER	8. E-MAIL ADDRESS				
352-378-4400		Barnett@MonarchArchitecture.com				

#### C. PROPOSED TEAM

#### (Complete this section for the prime contractor and all key subcontractors.)

	(Check)		()	9. FIRM NAME	10. ADDRESS	11. ROLE IN THIS CONTRACT
	PRIME	J-V PARTNER	SUBCON- TRACTOR			
a.	$\checkmark$			MONARCH DESIGN GROUP	112 SW 6th Street Gainesville, FL 32601	Architect, Project Management, Construction Administration, Cost Estimation, Risk Assessment
b.			$\checkmark$	CHW (an NV5 Company)	11801 Research Drive Alachua, FL 32615	Civil Engineering, Surveying, Land- scape Architecture
c.			$\checkmark$	H2 ENGINEERING	2246 NW 40th Terrace, Suite B Gainesville, FL 32605	Mechanical, Electrical and Plumb- ing Engineering Services
d.			$\checkmark$	MILLER ENGINEERING	546 SE 3rd Avenue Melrose, FL 32666	Structural Engineering
e.			$\checkmark$	GSE	5590 SW 64th Street, Suite B Gainesville, FL 32608	Geotechnical Engineering
f.				CHECK IF BRANCH OFFICE		
D. (	ORG/	ANIZA	ΓΙΟΝΑ	L CHART OF PROPOSED TEAM	(Attac	hed) 🗸



# SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER
		1
21. TITLE AND LOCATION (City and State)	21. TITLE AND LOCATION (City and State) 22. YEAR CO	
RTS Eastside Bus Transfer Station (Design Concept) Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
2023-2024		-

#### ROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
City of Gainesville	Brian Singleton	352-334-5070

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

In July 2023, Monarch was selected as the Architect for a Continuing Contract for multiple Public Safety projects for the City of Gainesville. One of these projects included the RTS Eastside Bus Transfer Station that you are now reviewing proposals for, within this separate RFQ.

During the preliminary design process, Monarch and the City realized that they could obtain FEDERAL TRANSIT AUTHORITY (FTA) funding for the Eastside Transfer project and therefore pulled it out from the initial continuing contract (which utilized City funding) and wrote a separate RFQ for it. The bidding, construction documents, grant funding, CEI, and construction administration phases will be handled within this new RFQ.

Prior to separating the project into this separate RFQ, Monarch met with the City staff, user groups, and public to determine the programmatic needs for the projects and created the initial design concept. Monarch also coordinated the creation of cost estimates and analyzed grant opportunities. The full Development Report for this project was created by Monarch.

MONARCH PROVIDED THE FOLLOWING SERVICES: project management, leading of subconsultants, facilitation of workshops with user groups and the public, creation of program, floor plans and renderings. Design concept, cost estimation, grant and funding research.

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROIECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect (Design Concept), Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.	CHW (an NV5 Company)	Gainesville, FL	Civil Engineer
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
с.	GSE	Gainesville, FL	Geotechnical







# SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER	
		2	
21. TITLE AND LOCATION (City and State)	1. TITLE AND LOCATION (City and State) 22. YEAR CO		OMPLETED
RTS Bus Fleet Maintenance & Operations Facility Phase II, Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
2013		2014	

#### 23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
CITY OF GAINESVILLE / RTS	JESUS GOMEZ	(352) 334-2600

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

This project consists of the design and construction of a major corporate transit facility. This facility houses the fleet, maintenance, and operations headquarters for the City of Gainesville's Regional Transit System. The project consists of 127,000 square feet in five buildings with parking and storage for buses and personal vehicles. The five buildings are the Maintenance building, Administration building, Central Plant building, Fueling building and the Wash building,

CHW performed all site surveys, design, engineering and construction engineering inspections, and Moses Engineering (Moses) designed all HVAC, plumbing, fire protection, electrical, structured cabling, audio-visual, access control & surveillance and PA systems for the facility. Some of the key Moses designed elements included a 1,000kW standby generator to run the entire site, and aircooled chiller for the Administration building, LED site lighting and automotive fluid pumping and piping systems for the Maintenance building. Construction Cost \$43M







CHIX

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	CHW (AN NV5 COMPANY)	ALACHUA, FL	CIVIL ENGINEERING, SURVEYING, LANDSCAPE ARCHITECTURE, CONSTRUCTION SERVICES
4	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			



#### 2025-99K

# SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER
		3
21. TITLE AND LOCATION (City and State)	1. TITLE AND LOCATION (City and State) 22. YEAR C	
RTS Design Services for Battery Electric Bus Charging Stations, Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
2023		2023
23. PROJECT OWNER'S INFORMATION		

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
<b>CITY OF GAINESVILLE / RTS</b>	JESUS GOMEZ	(352) 334-2600

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

With funding from the Federal Transit Administration (FTA)'s Low No Grant program, the City of Gainesville purchased three electric battery powered buses to join its Regional Transit System (RTS) fleet. As a result, the City needed site plans and construction documents so it could issue a solicitation for the construction and installation of bus charging equipment.

CHW provided planning, design, and engineering work to develop site plans and construction documents for the City. Additionally, CHW served as Project Manager, overseeing the project's construction and ensuring compliance with FTA funding regulations and requirements.

CHW is currently providing pre-construction services and construction administration and project oversite.





CHIX



#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	CHW (AN NV5 COMPANY	ALACHUA, FL	PLANNING, LAND DEVELOPMENT ENGINEERING UTILITIES INFRASTRUCTURE, PERMITTING, CA/ CEI
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			



# SF 330 · F Example Projects

Si SSO. I. Example i Ojeets			
		20. EXAMPLE PROJECT KEY NUMBER	
Complete	one Section F for each project.)		4
21. TITLE AND LOCATION (City and State)		22. YEAR C	OMPLETED
Newberry City Hall Newberry, FL		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2023 2024		2024
23. PROJECT OWNER'S INFORMATION			

	City of Newberry	Mike New	(352) 472-2161
	a. PROJECT OWNER	b. POINT OF CONTACT NAME	C. POINT OF CONTACT TELEPHONE NUMBER

#### 24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

This project includes the design and new construction of a modern 16,000sqft City Hall for the City of Newberry. Monarch facilitated extensive collaboration with various subconsultants, user groups and stakeholders, such as City Commissioners, City Staff, FDOT, and the public, throughout the design process. Our work involved meticulous evaluation of options and site selections, leading to the choice of a new city campus location. Utilizing our innovative Live Design visual method, we provided stakeholders with confidence in the selected site's ability to consolidate city-wide services into a single building. Through interactive 3D modeling, stakeholders were able to visually explore and navigate the proposed design before construction commenced. Additionally, we organized site visits to comparable city hall projects in neighboring municipalities, offering insights into the latest design options and strategies. Working closely with city staff, we identified opportunities for renovating and repurposing existing municipal buildings, leading to cost-saving solutions. Through our efforts, it was determined that the current City Hall facility would be best suited as an Executive Building, accommodating Congressional Officials and representatives following renovation. Given Newberry's rapid growth, our design of the new two-story building focused both on meeting current staff needs while allowing for future expansion. Our team meticulously crafted multiple design iterations to ensure the project remained within budget and optimized square footage. We provided accurate cost estimates early in the process, enabling informed decision-making and substantial cost savings.

During the preconstruction phase, we consulted with the construction team to implement value engineering options that mitigated the identified risks and enhanced efficiency. Despite challenges such as a split pair development with FDOT, the project was successfully executed within the \$7 million construction budget and schedule.

MONARCH PROVIDED THE FOLLOWING SERVICES: project management, leading of subconsultants, site selection, risk analysis, coordination of FDOT processes, facilitation of workshops with usergroups and the public, design concept, cost estimation, construction documents, value engineering, bidding, permitting, and construction administration.

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROIECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect, Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.	CHW (an Nv5 Company)	Gainesville, FL	Civil Engineering, Surveying, Landscape Architecture
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
с.	GSE	Gainesville, FL	Geotechnical





### SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER
		5
21. TITLE AND LOCATION (City and State) 22. YEAR CC		OMPLETED
City of Gainesville Southwest Public Safety Annex Gainesville, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
	2023-2026	Entering CD Phase

#### 23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
City of Gainesville	Brian Singleton	352-334-5070

#### 24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

One of Monarch's many projects developed for the City of Gainesville. Monarch was selected to perform the design through construction administration for 5 public safety projects that the City will break ground on in 2025. This project within the CC consists of the design and construction for a new single-story, approximately 30,000 sf building at Archer Road and Fred Bear Rd which will house a fire station, office space for Public Works/ GFR, a police annex space and an approximately 50-person public meeting space. The project requires substantial civil work including substantial tree mitigation on the site. Monarch led the subconsultant team and coordinated meetings with City staff, user groups, and the public to find consensus on the programmatic needs for the facility. From this, the Monarch-led team designed the initial concept, floor plans, renders, and phasing plan for the project. Monarch also led the grant research progress and identified more than \$11 million in grant potential funding sources that the City could pursue. Monarch also coordinated with consultants to create cost estimates and permitting info. In the next phase, Monarch will spearhead the project through construction documents, bidding, and construction administration. \$23 million construction costs.

**MONARCH PROVIDED THE FOLLOWING SERVICES:** project management, leading of subconsultants, facilitation of workshops with usergroups and the public, program development, floor plans and renderings. Design concept, cost estimation, grant and funding research.

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect (Design Concept), Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.	GSE	Gainesville, FL	Geotechnical







### 2025-99K

CHIX

### SF 330: F. Example Projects

Complete one Section F for each project.)		
		6
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLET	ſED
Butler North Transfer Station, Gainesville, FL         PROFESSIONAL SERVICES		ONSTRUCTION (If applicable)
2018		2019

#### 23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
BUTLER ENTERPRISES	DEBORAH BUTLER	(352) 372-3581

#### 24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Butler North Tesla Charging Stations project included the installation of ten (10) super charging stations. CHW worked with Butler Enterprises, Tesla and Black and Veatch Engineers on the location, design and City approval.

This included coordination with the City and GRU on permitting as well as coordination with the Electrical Engineers to properly locate equipment. CHW provided professional civil engineering design, surveying, planning, regulatory permitting and construction phase services.





#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	CHW (AN NV5 COMPANY)	ALACHUA, FL	CIVIL ENGINEERING DESIGN, SURVEYING, PLANNING, REGULATORY PERMITTING AND CONSTRUCTION PHASE SERVICES
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			



### SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER	
		7	
21. TITLE AND LOCATION (City and State) 22. YEAR C		OMPLETED	
Spurgeon Cherry Pool Gainesville, FL     PROFESSIONAL SERVICES       2021		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
		2023	
23. PROJECT OWNER'S INFORMATION			

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
City of Gainesville WSPP	Pete McNiece	(352) 393-8544

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Monarch has a long standing relationship with the City of Gainesville and their various Community Redevelopment Agencies. Our current contract with the City has covered multiple community projects. One of these is the notable "Westside" Spurgeon Cherry Pool facility renovation. Monarch was engaged through our continuing contract with CRA/GRU to assist the City of Gainesville with a renovation to its iconic Westside Park aquatic center. This facility, a fixture of Gainesville's summers for decades, was in dire need of repair and ADA improvements. Our team was selected to help breathe new life into the aging facility. During this project, we assisted with accessibility updates to the shower rooms and routes throughout the building. The existing building was evaluated for current life safety improvements and was brought up to the latest Florida Building Code standards. New finishes were selected throughout to bring a modern touch to the facility. This project also included a new roof replacement, irrigation design, and a full mechanical and electrical update. The most predominant change came from the addition of a new front entry canopy to allow for covered access to the building. This was matched with facade enhancements both on the front entry and the poolside view. \$1.6M Construction Costs

**MONARCH PROVIDED THE FOLLOWING SERVICES:** project management, leading of subconsultants, facilitation of workshops with user groups and the public, program, design concept, cost estimation, construction documents, value engineering, bidding, permitting, and construction administration.







	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect, Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			



### SF 330: F. Example Projects

FDOT D2

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER	
		8	
21. TITLE AND LOCATION (City and State) 22. YEAR CO		AR COMPLETED	
SR 207 Crossroads Trailhead Building Keystone Heights, FL		PROFESSIONAL SERVIC	CES CONSTRUCTION (If applicable)
		2017	2018
23. PROJECT OWNER'S INFORMATION			
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHON		ONTACT TELEPHONE NUMBER	

Jan Herbst, Project Manager

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Monarch coordinated with the District II FDOT and St. Johns County to design and perform construction administration for the State Road 207 Crossroads Trailhead Facility. This project was designed to serve the bicycle trail that extends from Keystone Heights towards St. Augustine, Florida. Envisioned as a space for public gatherings and trail-related sporting events, the facility features ADA accessible restrooms, water cooler stations, a bicycle repair station, and an open-air pavilion for events. The new building compliments the surrounding agricultural and railway buildings by incorporating similar design elements such as clapboard and lapped siding. Through communication and attention to detail, Monarch achieved both functionality and a relaxing style for the SR 207 Crossroads Trailhead facility with budget and the required time schedule.

**MONARCH PROVIDED THE FOLLOWING SERVICES:** project management, leading of subconsultants, coordination with FDOT, facilitation of workshops with user groups and the public, design concept, cost estimation, construction documents, value engineering, bidding, permitting, and construction administration.

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect, Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
D.			



386-269-3600



### 2025-99K

### SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER	
		9	
21. TITLE AND LOCATION (City and State) 22. YEAR CO		OMPLETED	
RTS Storm Inlet Remediation, Gainesville, FL       PROFESSIONAL SERVICES         2020		CONSTRUCTION (If applicable)	
		2020	

#### 23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
CITY OF GAINESVILLE / RTS	KEN KIRKLAND	(352) 363-9082

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The RTS Storm Inlet Remediation project includes necessary repairs to the existing storm inlet, S-67 located at the RTS Bus Fleet Maintenance & Operations Facility. The scope included the removal of existing concrete around the inlet, removal of the existing structure and replacement of the structure with an open bottom to slide over pipes.

CHW is currently providing pre-construction services and construction administration and project oversite.





CHIX



25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	снw	ALACHUA, FL	PRE-CONSTRUCTION SERVICES, CONSTRUCTION ADMINISTRATION, PROJECT OVERSITE
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			



### SF 330: F. Example Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TO QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if n	20. EXAMPLE PROJECT KEY NUMBER				
Complete one Section F for each project.)		10			
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED				
Cooper Hall Camp Blanding, Starke, FL	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)			
	2020	2023			
23. PROIECT OWNER'S INFORMA	TION				

	·····,	
a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Florida Department of Military Affairs	William R. Webber & Jeffery L. Collins	(904) 682-2201 & (904) 708-6464

#### 24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Monarch has partnered with the Florida Department of Military Affairs (DMA) for many years. The continuing contract covers many projects that involve many components found in this project including coordination with FDOT. Monarch's most recent project on the DMA contract was a historic renovation of the legendary Cooper Hall on Camp Blanding. Originally built in 1941 as an Officer's Club, this cultural affairs project included a contributing "historic" structure on the base that was never listed on the national register of historic places, causing the project to required strict SHIPO processes.. The general goals included updating the utilitarian functions such as restrooms, MEP systems, correcting existing issues, removing non-conforming features, and repairing items in disrepair-- all while maintaining the "historic" 1940s style and features. DMA hired Monarch while funding was incomplete, so our team also navigated the complexities of renovation, while we coordinated the project through the funding process and COVID. Through diligent work, Monarch helped DMA secure 100% funding. We worked closely with the owners and contractors to respond quickly to unexpected issues caused by the pandemic, and we were quick to provide solutions due to sudden issues of supply chain disruptions or contractor staffing problems.

**MONARCH PROVIDED THE FOLLOWING SERVICES:** project management, leading of subconsultants, facilitation of workshops, creation of program, floor plans and renderings, grant and funding support, cost estimation, construction documents, value engineering, bidding, permitting, and construction administration.

#### 25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
.a.	Monarch Design Group	Gainesville, FL	Architect, Project Manager
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			







2	n	2	5	-9	q	K
4	U	4	J	-3	3	1

G.	KEY PERSONNEL PARTICIPATION IN EX	AMPI	LE PRO	JECTS				202	0-98		
26. NAMES OF KEY PERSONNEL (From Section E, Block 12)	27. ROLE IN THIS CONTRACT (From Section E, Block 13)	28. EXAMPLE PROJECTS LISTED IN SECTION F (Fill in "Example Projects Key" section below befor completing table. Place "X" under project key number for participation in same or similar role.									
		1	2	3	4	5	6	7	8	9	10
Barnett Chenault, Architect	Architect, Project Manager	Х			Х	Х		Х	Х		Х
Claudia Casal	Risk Analysis, QA/QX, Construction Management	Х			Х	Х		Х	Х		Х
Robert Walpole, PE	Civil Engineer	Х	Х	Х			Х			Х	
Laurie Hall, PLA, ASLA	Landscape Engineer	Х	Х	Х			Х			Х	
Ryan Chewning, PE	MEP Engineer, Fire Eng										
Danny Haberfield, PE	Electrical & Telecom Eng										
Mark Miller, PE	Structural Engineer										
Kenneth Hill, PE	Geotechnical Engineer	Х	Х			Х					

#### 29. EXAMPLE PROJECTS KEY

NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)	NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)
1	RTS Eastside Bus Transfer Station (Design Concept)	6	Butler North Transfer Station
2	RTS Bus Fleet Maintenance & Operations Facility, Phase II	7	Spurgeon Cherry Pool
3	RTS Design Services for Battery Electric Bus Charging Stations	8	SR 207 Crossroads Trailhead Building
4	Newberry City Hall	9	RTS Storm Inlet Remediation
5	City of Gainesville Southwest Public Safety Annex	10	Cooper Hall



H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

### I. AUTHORIZED REPRESENTATIVE The foregoing is a statement of facts. 31. SIGNATURE 33. NAME AND TITLE 33. NAME AND TITLE Barnett Chenault, President



### ARCHITECT-ENGINEER QUALIFICATIONS

1. SOLICITATION NUMBER (# 2025-99K

#RTSX-250031-DS

	(1	<b>ا</b> f a firm has branch o	PART II - G ffices, con					g work.)	
	Branch Office) NA	ME	,	,			3. YEAR ESTABLIS	SHED 4. UNIQUE	ENTITY IDENTIFIER
	Design Grou	р					1983	L21000	
2b. STREET								5. OWNERSH	IP
	6th Street						a. TYPE		
2c. CITY	<b>1</b> 10			2d. STA			LLC		
Gainesvi				FL	32601	I	b. SMALL BUSINES		
							Certified Sma		
Barnett C	chenault, Prin	cipal and Architect					7. NAME OF FIRM	(IT BIOCK 28 IS 8 BI	anch Office)
	ONE NUMBER	le	c. EMAIL ADI						
352-378-			barnett@n	nonarchar	chitecture	.com			
		8a. FORMER FIRM					R ESTABLISHED		NTITY IDENTIFIER
SV/M SK	inner Vignola			uny)		00. 12/			
3 V IVI, 3K	inner vignola	WICCIEAN							
							1983	P000000984	453
						10 PR	OFILE OF FIRM	I I'S EXPERIEN	CF
	9. EM	PLOYEES BY DISCIPL	.INE		AND		VERAGE REVE		
a. Function		Distriction	c. Number o	f Employees	a. Profile		h. Europeiros		c. Revenue Index
Code	a	. Discipline	(1) FIRM	(2) BRANCH	Code		b. Experience		Number (see below)
06	Architect		1		C11	Commu	nity Facilities	4	
08	CADD Tech	nician/Bim Designe	13		D07	Dining H	lall; Clubs; Res	3	
48	Project Man	ager	1		E02	Educatio	onal Facilities, (	4	
16	Construction	n Manager	1		E05		s; Escalators; I	2	
					F02		uses, Gyms, S	3	
					G01		Maintenance F	3	
					H08		al Preservation	4	
					H11	Housing			4
					105		Design, Space	4	
					O01		dgs. Industrial	Parks	4
					P13		afety Facilities	(D	4
					R04	Recreat	onal Facilities	(Parks)	3
	Other Employ	ees	4						
		Total	20						
11. ANN	NUAL AVERAG	E PROFESSIONAL					ES REVENUE IN		 D
SEF	RVICES REVE	NUES OF FIRM		-				-	
	FOR LAST :			s than \$10		50.000		on to less than	
		umber shown at right)		0,000 to le: 50,000 to le:				on to less than ion to less thai	
a. Federa		1				•			
	ederal Work	Work     7     4.     \$500,000 to less than \$1 million     9.     \$25 million to less than \$50       5.     \$1 million to less than \$2 million     10.     \$50 million or greater							
c. Total V	Vork	7			-			ion or grouter	
			-		-				
a. SIGNATUF			The fore	egoing is a s	statement o	or facts.			
a. SIGINATUR		2 to fant						b. DATE	
c. NAME ANI								1.12.25	
U. INAIVIE AINL		ett Chenault, Presid	dent						
		,				ST∆		1330 (REV 3	7/2021) <b>PAGE 6</b>
						0.7			

### **ARCHITECT - ENGINEER QUALIFICATIONS**

1. SOLICITATION NUMBER (IF ANY)

#RTSX-2502025,99K

									#RTSX-25049345599K		
		(If a firr		PART II - ( Dranch office				CATIONS cific office seeking	ı work.)		
2a. FIRM (or E	Branch Office)						3. Y	EAR ABLISHED	4. DUNS NUMBER		
CHW, LLC							198		13-2849354		
2b. STREET							5. OWNERSHIP				
11801 Resea	arch Drive						a. T	YPE			
2c. CITY			2d. ST/	ATE 2e. ZI	P CODE		Lim	ited Liability Corp	ooration		
Alachua			FL	3261	5			MALL BUSINESS			
6a. POINT OF	F CONTACT	NAME AND T	ITLE				N/A				
Robert Walp	ole, Chief C	perating Office	cer				7. N	AME OF FIRM (If	block 2a is a branch office)		
6b. TELEPHC	ONE NUMBE	R	6c. E-N	AIL ADDRE	SS		CH	N, LLC			
352.331.197	6		robert	@chw-inc.c	om						
	8a. F	ORMER FIRM	1 NAME	E(S) (if any)				'EAR ABLISHED	8c. UNIQUE ENTITY IDEN	TIFIER	
Chance & Cau Causseaux & Causseaux He Causseaux He	Ellington, Inc.				1997 2007	1988         187636238           1997         187636238           2007         187636238           2024         FN7TSXLRUFR4					
9. EMPLOYEES BY DISCIPLINE						A	ND A		F FIRM'S EXPERIENCE E REVENUE FOR LAST 5 Y	EARS	
a. FUNCTION CODE	b.	DISCIPLINE	-	c. NO. OF EI (1) FIRM	(2) BRANCH	a. PRO COD		b. EXPERIENCE		c. REVENUE INDEX NUMBER (see below)	
02 08	Administra			10	3	C1 C1			ilding; Shopping	5	
12	CADD Teo Civil Engir			<u>11</u> 8	9	C1		Community Fac Construction Su		6	
15		on Inspector		5	1	E0			cilities; Classrooms	3	
19	Ecologist	on inspector		3		EO			Studies, Assessments	4	
29		Info. System Spe	ecialist	1	1	G0-			ormation System Services	1	
38	Land Surv		Solution	6	2	HO			s; Airfield Paving; Parking Lots	3	
39	Landscape			6	_	HO		Hospital & Med		4	
46	Photogran			1		LO2		Land Surveying		6	
47		Irban/Regiona	al	4		LO		Landscape Arch		6	
48	Project Ma			11	3	P0			inity Regional, Areawide, State	4	
60		ation Enginee	r	4		P1;		Pubic Safety Fa		1	
		0				R04	4	Recreation Facilit	ies (Parks, Marinas, etc.)	2	
				89		S10	0	Surveying; Platting	; Maping; Flood Plain Studies	6	
						TO		Testing & Inspe	ction Services	5	
						T0			ortation Engineering	5	
						T04			rveying and Mapping	4	
						Z0 <sup>-</sup>	1	Zoning: Land U	se Studies	3	
	Other Emp			41							
			TOTAL	130							
11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS (Insert revenue index number shown at right)			2. \$100,0				6 7	UE INDEX NUMBER 5. \$2 million to less than \$5 million 7. \$5 million to less than \$10 millior			
A FEDERAL WORK 3. \$250,					00 to less than 00 to less than				<ol> <li>\$10 million to less than \$25 millio</li> <li>\$25 million to less than \$50 millio</li> </ol>		
B. NON-FEDER	RAL WORK	8			ion to less that				0. \$50 million or greater		
C. TOTAL WOR	RK	8									
					IORIZED F						

#### statement of fact The foregoing is

b. DATE Date1.12.25

c. NAME AND TITLE

a. SIGNATURE

Robert Walpole, Chief Operating Officer



### ARCHITECT-ENGINEER QUALIFICATIONS

1. SOLICITATION NUMBER (#2025-99K

#RTSX-250031-DS

	(If a fil	rm has b	ranch office	es, comp	lete for e	ach spe	ecific	bran	ch office seel	king work.)	
	BRANCH OFFICE)							1	3. YEAR ESTABLISHE 2008	- F	
2b. STREET									5	5. OWNERSHIP	
	40 <sup>th</sup> Terrace,	Suite B			- <u>T</u>				a. TYPE		
2c. CITY Gainesvil	lle				2d. STATE FL		P CODE 605				
							Small Business				
6b. TELEPHONE NUMBER 6c. E-MAIL ADDRESS 352-448-5246 rchewning@h2e					ering.com				7. NAME OF FIRM <i>(If</i> <b>NA</b>	block 2a is a branch o	office)
		8a. FORN	IER FIRM NAME	(S) <i>(If any)</i>	-			8b. YR	. ESTABLISHED	8c. UNIQUE ENT	ITY IDENTIFIER
Hines, Ha	artman & Asso	ociates, Inc	2.					197	7	NA	
	9. EN	<b>//PLOYEES</b>	BY DISCIPLIN	IE						EXPERIENCE AN JE FOR LAST 5 \	
a. Function				c No of	Employees						c. Revenue
Code		b. Disciplin	e	(1) FIRM	(2) BRANCH	a. Profile Code	2		b. Experience	9	Index Number ( <i>see</i>
02	Administrat	tive		6	1	A11	Auc	ditoriu	ms & Theaters		below)
08	CADD Tech			1	1	C11			Facilities		1
15	Constructio	n Inspecto	r	1	0	E02	Edu	cationa	al Facilities; Clas	srooms	3
21	Electrical Er	ngineer		2	0	E03	Elec	ctrical	Studies and Des	sign	3
42	Mechanical	-		7	2	F03		Prote		2	
97	Mechanical		Designer	5	1	G02	_		ms (Propane; N	1	
	Graduate Ei	ngineers		8	1	H04	_		/entilation; Air C		5
						L05 001	_	_	nterior; Display Idings; Industria		2
						P07	_		& Piping Desig		4
						P12	Pov		neration, Transr		3
						P13	-		ety Facilities	2	
						S02	Sec		Systems; Intrude	1	
						S11	_		le Design		1
						T02			Inspection Serv	rices	1
						U03		-	Gas and Steam)		2
						V01	Valu	ue Ana	lysis; Life Cycle	Costing	1
							Con	nmissi	oning		2
	Other Email	01/000									
Total	Other Empl	07662		31	6						
11. /	-	EVENUES AST 3 YEA	OF FIRM	1.	P Less than	\$100,000			6. \$2 milli	INDEX NUMBER	\$5 million
a. Federal \			1	Z.	\$100,000 t					on to less than S lion to less than	
a. Federal Work         1         3.         \$250,000 t           b. Non-Federal Work         6         4.         \$500,000 t										lion to less than	
c. Total Wo	ork		6		\$1 million					lion or greater	
			-		IORIZED RI						
a. SIGNATURE						atement				b. DATE	
	K	1.								1.12.25	
	N										
c. NAME AND Ryan Che	TITLE wning, P.E., P	Principal									

PART II – GENERAL QUALIFICATIONS



### **ARCHITECT-ENGINEER QUALIFICATIONS**

1. SOLICITATION NUMBER (If any)

#RTSX-250031-DS

	(If a firm has br		PART II - C ffices. com				<b>6</b> h office seeking work.)			
	r Branch Office) NAME gineering, LLC						3. YEAR ESTABLISHED 4. UNIQUE 2019 117308			
2b. STREET							5. OWNERSH	IP		
	Brd Avenue						a. TYPE Limited Llability			
2c. CITY Melrose				FL	TE 2e. ZIP		b. SMALL BUSINESS STATUS			
6a. POINT C	OF CONTACT NAME AND TITLE			•			541330			
Mark Mil	ler, President						7. NAME OF FIRM (If Block 2a is a Br	anch Office)		
6b. TELEPH	ONENUMBER	6	C. EMAIL ADI	DRESS			,			
904-322-	-1970		Mark@MM	lillerENG.	com		n/a			
	8a. FORME	r firm	NAME(S) (If	any)		8b. YEA	R ESTABLISHED 8c. UNIQUE E	NTITY IDENTIFIER		
	9. EMPLOYEES BY D	DISCIPL	INE		AND		OFILE OF FIRM'S EXPERIEN			
a. Function Code	b. Discipline		c. Number o (1) FIRM	f Employees (2) BRANCH			b. Experience			
57	Structural Engineer		1		A11		ums and Theaters	(see below) 1		
					B01	Dormito		1		
					C06		s and Chapels	1		
					C10 C11		cial Buildings	1		
					D07		nity Facilities Ialls, Clubs, Restaurants	1		
					E02		onal Facilities, Classrooms	2		
					F02		uses, Gyms, Stadiums	1		
					G01		, Vehicle Maintenance	1		
					H09		spitals and Medical Facilities			
					H11	Housing		1		
					101		I Bldgs, Mfg Plants	1		
					L01		d Medical Research Fac.	1		
					L04 001		s, Museums & Galleries	1		
					R06	Rehabili		1		
					S09		al Design, Special Structu+	1		
					W01		uses & Depots	1		
	Other Employees									
	•	Total	1	0						
SEF	NUAL AVERAGE PROFESSIC RVICES REVENUES OF FIRM FOR LAST 3 YEARS venue index number shown at	1		PROF s than \$10 )0,000 to le	0,000		ES REVENUE INDEX NUMBER 6. \$2 million to less than 7. \$5 million to less than	\$5 million		
a. Federa				50,000 to le			8. \$10 million to less than	•		
b. Non-Fe	ederal Work 3			0,000 to le million to le			<ol> <li>\$25 million to less that</li> <li>\$50 million or greater</li> </ol>	n \$50 million		
c. Total V	Vork 3		່ວ. ຈາ	million to le	ss man \$z	million	10. \$50 million or greater			
				HORIZED F						
a. SIGNATUI	RE			<u></u>			b. DATE			
	Jak a. Tile	4					1.12.25			
c. NAME ANI Mark A	D TITLE Miller, President									
						STA	NDARD FORM 330 (REV. 7	7/2021) <b>PAGE 6</b>		

### **PERSONNEL & RESOURCES**

This A&E Team led by Monarch has over **40 years of experience** performing architectural design, engineering, project management, planning, risk analysis, cost estimation, bid management, and construction administration on projects similar in size and scope to yours. Members of this team work together frequently. **CHW and Monarch have successfully completed on over 200 projects together.** 

### PERSONNEL BY DISCIPLINE

The Monarch Design Group team consists of **20 technical and design professionals,** led by Barnett Chenault, Principal and Architect. The team includes experts in architectural design, interior design, risk management, project management, cost estimation, and construction administration.

The CHW team consists of over **75 civil engineering professionals** within the disciplines of civil engineering, planning, design, surveying, and construction administration and engineering.

The H2 engineering team has 30 team consists of over **30 mechanical, electrical, plumbing and fire professionals**. Established in 1977, it is one of the most experienced MEP firms in NCF.

### SOFTWARE & TECHNOLOGY RESOURCES

AutoCAD 3D Microstation/Geopak Land-FX Google Sketch-up HCS Synchro ICPR Ponds ARC GIS Google Earth Pro Microsoft Office 365 / TEAMS ORCA Adobe Creative Suite Lumion Bluebeam Autoturn Revit Enscape Twin motion Adobe Leica 3D Oculus VR Bim360 Build Monograph






### CAPACITY

Before submitting this proposal, each of the firm's reviewed their contracted workload and confirmed that they have the capacity to perform the services outlined in this request for proposals.

### **NEWLY ADDED DESIGN TEAM!**

In order to better meet the needs of the City, Monarch has recently added an additional design production team with multiple team members. This allows Monarch to work on multiple projects concurrently, while providing a higher level of attention to detail on each project.





### CONCURRENT PROJECT CAPACITY:

With a team of 20 highly trained design staff, split amongst 3 separate design teams, Monarch can easily work on multiple projects concurrently. We have carefully reviewed your project scope and our available resources. If selected, we're available to start work on your project immediately.






# TAB E: LICENSES, INSURANCE AND CERTIFICATIONS



### **MONARCH DESIGN GROUP: LICENSES & CERTIFICATIONS**



### LICENSE - BARNETT CHENAULT



### **Proof of Corporate Status**



### **MONARCH DESIGN GROUP: W9**

Form (Rev. October 2018) Department of the Treasury Internal Revenue Service 1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.								r	eques	orm to the iter. Do no o the IRS.		
	Monarch Design		his line; do not leave this line blan	k.	_							
s on page 3.									4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):			
Print or type. See Specific Instructions on page	Limited liability c Note: Check the LLC if the LLC is	owner. Do owner of ngle-mem	ip) ▶P er. Do not check ner of the LLC is -member LLC that			ation fro	payee code (if any)					
eci	Other (see instruc					-	(Applies	o accoun	ts maintaine	d outside the U.S.)		
Se		reet, and apt. or sulte no.) See instructions.		Reques	ster's n	ame a	ind add	ress (oj	otional)			
See	321 SW 13th Stre											
1	6 City, state, and ZIP											
	Gainesville, FL 32 7 List account number	14,417										
1												
		ster for guidelines on whose number to e	inter.		8	6 -	- 2	1 2	6 1	3 5		
Part	penalties of perjury,			-					-			
l am Serv no le	not subject to back vice (IRS) that I am su onger subject to back	is form is my correct taxpayer identificati up withholding because: (a) I am exempt bject to backup withholding as a result o kup withholding; and er U.S. person (defined below); and	from backup withholding, or (b	) I have	not be	en no	otified	by the	Interna			
The	FATCA code(s) enter	ed on this form (if any) indicating that I an	m exempt from FATCA reporting	ng is cor	rect.							
ou ha cquísi	ve failed to report all in ition or abandonment of	ou must cross out item 2 above if you have terest and dividends on your tax return. Fo of secured property, cancellation of debt, c inds, you are not required to sign the certifi	or real estate transactions, item 2 ontributions to an individual reti	2 does no rement a	ot appl rrange	y. For ment	(IRA), a	age int and ge	terest panerally,	aid, payments		
ign ere	Signature of U.S. person ►	3-/0	5	Date Þ	5-	- 2	2-	23	5			
ien	eral Instruc	tions	• Form 1099-DIV (d	ividends	, inclu	ding t	hose f	rom st	ocks or	mutual		
ection oted.	n references are to th	e Internal Revenue Code unless otherwis	funds) e • Form 1099-MISC proceeds)	(various	types	of inc	come, j	orizes,	awards	s, or gross		
lated	to Form W-9 and its	the latest information about developmen instructions, such as legislation enacted o to www.irs.gov/FormW9.	ts • Form 1099-B (stor transactions by brol	kers)						er		
	ose of Form		<ul> <li>Form 1099-S (prot</li> <li>Form 1099-K (mer</li> </ul>			1.11.10			120.000	sactional		
n indi forma	vidual or entity (Form ation return with the I	W-9 requester) who is required to file an RS must obtain your correct taxpayer	<ul> <li>Form 1098 (home 1098-T (tuition)</li> </ul>				2 C					
entifie	cation number (TIN) v	which may be your social security number		celed de	ebt)							
		entification number (ITIN), adoption per (ATIN), or employer identification num			1.9.9							
IN), to	o report on an inform	ation return the amount paid to you, or of prmation return. Examples of information	ther Use Form W-9 on	Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.								

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.

Cat. No. 10231X

Form W-9 (Rev. 10-2018)



returns include, but are not limited to, the following.

. Form 1099-JNT (interest earned or paid)

MONARCH DESIGN GROUP: INSURANCE

/	ACORD (	EF	RTI	FICATE OF LIA	BIL	ITY INS	SURAN	CE		(MM/DD/YYYY) 5/8/2024	
	THIS CERTIFICATE IS ISSUED AS A CERTIFICATE DOES NOT AFFIRMAT BELOW. THIS CERTIFICATE OF IN: REPRESENTATIVE OR PRODUCER, A	IVEL SUR/	Y O	R NEGATIVELY AMEND, E DOES NOT CONSTITU	EXTEN	ID OR ALT	ER THE CO	OVERAGE AFFORDED	BY TH	E POLICIES	
	IMPORTANT: If the certificate holde If SUBROGATION IS WAIVED, subje this certificate does not confer rights t	ct to	the	terms and conditions of	the poli	cy, certain	policies may				
Р	RODUCER				CONTAC NAME:						
	mes & Gough 300 Greensboro Drive				PHONE (A/C, No,	Ext): (703) 8	327-2277	FAX (A/C, No	): <b>(703)</b> 8	827-2279	
S	uite 980 IcLean, VA 22102				E-MAIL ADDRES	<sub>s:</sub> admin@a	amesgoug	h.com		1	
								RDING COVERAGE		NAIC #	
ŀ.	1011050							npany A+, XIV Surety Co. of America A	++ V\/	13056	
1	ISURED			·			s casually a	Surety Co. of America A	+ <b>+</b> , <b>XV</b>	31194	
	Monarch Design Group, LL0 112 SW 6th Street	;									
	Gainesville, FL 32601				INSURE						
					INSURER						
<u></u>	OVERAGES CER	TIFI	CATI	E NUMBER:				<b>REVISION NUMBER:</b>			
	THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.							WHICH THIS			
IN	SR TYPE OF INSURANCE		SUBF		1	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIM	ITS		
	A X COMMERCIAL GENERAL LIABILITY						,,	EACH OCCURRENCE	\$	1,000,000	
	CLAIMS-MADE X OCCUR			PSB0008345		5/17/2024	5/17/2025	DAMAGE TO RENTED PREMISES (Ea occurrence)	\$	1,000,000	
								MED EXP (Any one person)	\$	10,000	
								PERSONAL & ADV INJURY	\$	Included	
	GEN'L AGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE	\$	2,000,000	
	POLICY X PRO- JECT LOC							PRODUCTS - COMP/OP AGG	i \$	2,000,000	
	OTHER:							COMBINED SINGLE LIMIT	\$	4 000 000	
1								(Ea accident)	\$	1,000,000	
				PSA0003308		5/17/2024	5/17/2025	BODILY INJURY (Per person)	\$		
	OWNED AUTOS ONLY         SCHEDULED AUTOS           X         HIRED AUTOS ONLY         NON-OWNED AUTOS ONLY							BODILY INJURY (Per acciden PROPERTY DAMAGE (Per accident)	\$		
	A X UMBRELLA LIAB X OCCUR								\$	1,000,000	
	EXCESS LIAB CLAIMS-MADE			PSE0004133		5/17/2024	5/17/2025	EACH OCCURRENCE	\$	1,000,000	
	DED X RETENTION \$ 0							AGGREGATE	\$		
	A WORKERS COMPENSATION							X PER OTH- STATUTE ER			
	AND EMPLOYERS' LIABILITY Y / N ANY PROPRIETOR/PARTNER/EXECUTIVE			PSW0004650		5/17/2024	5/17/2024	5/17/2025	E.L. EACH ACCIDENT	\$	500,000
	OFFICER/MEMBER EXCLUDED?	N/A						E.L. DISEASE - EA EMPLOYE	E \$	500,000	
	If yes, describe under DESCRIPTION OF OPERATIONS below							E.L. DISEASE - POLICY LIMIT		500,000	
	B Professional Liab.			106923740		5/17/2024	5/17/2025	Per Claim		1,000,000	
D	ESCRIPTION OF OPERATIONS / LOCATIONS / VEHIC	LES (A		D 101, Additional Remarks Schedul	le, may be	attached if mor	re space is requi	red)			
P	rofessional Liability Aggregate: \$2,000,00	)									
<u>_</u>	ERTIFICATE HOLDER				CANC	ELLATION					
	Alachua County School Dis	rict			THE ACCO	EXPIRATION ORDANCE WI	N DATE TH TH THE POLIC	DESCRIBED POLICIES BE HEREOF, NOTICE WILL CY PROVISIONS.			
	1				AUTHORIZED REPRESENTATIVE						

ACORD 25 (2016/03)


CHX

The ACORD name and logo are registered marks of ACORD



© 1988-2015 ACORD CORPORATION. All rights reserved.

### CHW: LICENSES & CERTIFICATIONS<sup>025-99K</sup>




MONARCH

### **GSE: LICENSES & CERTIFICATIONS**<sup>2025-99K</sup>



### **FDOT Prequalification**



### **FBPE - Kenneth Hill**



Ames & Gough 8300 Greensboro D Suite 980 McLean, VA 22102

> GSE Engineering & Consulting, Inc 5590 SW 64th Street Calassville, FL 32608-9607

cLAIMS-MADE X c

IRED CAL

ED X P

CRIPTION OF OP

ACORD 25 (2016/03)

MONARCH

REGATE LIMIT APPLIES PER

AUTOS AUTOS NON-OWINED AUTOS ONLY

> Y/N N

×

EVIDENCE OF COVERAGE

PHONE (A/C, No, Ext): (703) 827-2277 E-MAE ADDRESS: admin@amesgough.com

ICE LISTED BELOW HAVE BEEN ISSUED TO THE INS TERM OR CONDITION OF ANY CONTRACT OR OTH

/12/202

12/2023 3/12/20

/12/20:

12/2023 3/12/2

Atoms

UEG AF036

BW AR4LH3

WEG AR5J3

The ACORD name and logo are registered n

Hartford Underwriters Insurance Co Nutmeg Insurance Company

FAX (A/C, No):(703) 827-2279

> PERIOD CH THIS TERMS

> > 0.000.0

1,000,00 10,00 1,000,00 2,000,00 2,000,00

1,000,0

1,000,0

1,000,00 1,000,00 1,000,00 5,000,00

SURED NAMED ABOVE FOR THE POLICY HER DOCUMENT WITH RESPECT TO WH RIBED HEREIN IS SUBJECT TO ALL THE

EACH OCCURRENCE DAMAGE TO RENTED PREMISES (En occurre

EXP (Any Grave

OMBINED SINGLE LIMIT

BODILY INJURY (Per a

X PER OTH


EL. DISEASE - POLICY LIM Per Claim/Aggregate

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

-2015 ACORD COR

### H2 ENGINEERING: LICENSES & CERTIFICATIONS







### **RCDD** - Daniel Haberfield

### **LEED - Ryan Chewning**

BD+C

Bicsi Since 12-01-2023

FBPE

**Ryan Chewning** 

LEED AP<sup>®</sup> Building Design + Construction




Daniel Haberfield

FBPE

Peter Sempletor

### MILLER ENGINEERING: LICENSES & CERTIFICAPIONS



### **Proof of Corporate Status**

Ą	ć	ORD	EF	۲I	FICATE OF LIA	BILITY	IN		LLENG-01		LHAMPTC (MMIDD/YYYY) 27/2024
BE		CERTIFICATE IS ISSUED AS A IFICATE DOES NOT AFFIRMAT W. THIS CERTIFICATE OF INS ESENTATIVE OR PRODUCER, AN	SURA	Y OI NCE	R NEGATIVELY AMEND, DOES NOT CONSTITUT ERTIFICATE HOLDER.	EXTEND OR	ACT	BETWEEN	OVERAGE AFFORDED THE ISSUING INSUREF	BY TH R(S), AL	E POLICIES
If	SU	RTANT: If the certificate holder BROGATION IS WAIVED, subject ertificate does not confer rights to	t to:	the	terms and conditions of t ificate holder in lieu of suc	the policy, cer th endorseme	tain	policies may	NAL INSURED provisio require an endorseme	nsorb nt.As	e endorsed. tatement on
PROD JCJ 2208	Insu	arance Agency, LLC				CONTACT NAME: PHONE (A/C, No, Ext): (3	21)	445-1117	FAX (AIC, No)	(321)	445-1076
Orlando, FL 32803				ł	E-MAIL ADDRESS Cert			RDING COVERAGE		NAIC #	
									e Co. (Travelers)		25623
INSU	RED					INSURER B : Bei INSURER C :	rkle	y Insurance	Company		32603
		Miller Engineering LLC 546 SE 3rd Avenue				INSURER C :	-				
		Melrose, FL 32666				INSURER E :					
						INSURER F :	_				
					NUMBER:				REVISION NUMBER:		
IN	DIC/	IS TO CERTIFY THAT THE POLICIE ATED. NOTWITHSTANDING ANY R	EQU	REM	ENT, TERM OR CONDITION	OF ANY COM	VTR/	CT OR OTHER	R DOCUMENT WITH RESP	ECT TO	WHICH THIS
CE	CLL	FICATE MAY BE ISSUED OR MAY JSIONS AND CONDITIONS OF SUCH	POL)	CIES.	THE INSURANCE AFFORD LIMITS SHOWN MAY HAVE B	ED BY THE P BEEN REDUCE	OLIC D BY	PAID CLAIMS	IED HEREIN IS SUBJECT	TO ALL	THE TERMS,
NSR		TYPE OF INSURANCE	ADDL	SUBR	POLICY NUMBER	POLICY		POLICY EXP	LIM	TS	
Α	x	COMMERCIAL GENERAL LIABILITY			6609N761606	9/15/2	024	9/15/2025	EACH OCCURRENCE DAMAGE TO RENTED	\$	1,000,0
- 1					000514761000	6/10/2	024	5/10/2025	PREMISES (Ea occurrence) MED EXP (Any one person)	\$ 	5,0
- 1									PERSONAL & ADV INJURY	5	1,000,0
- 1	GEN	LAGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE	\$	2,000,0
		POLICY X SECT LOC							PRODUCTS - COMPIOP AGG	5	2,000,0
Α	AUT	OMOBILE LIABILITY							COMBINED SINGLE LIMIT (Ea accident)	s	1,000,0
- 1		ANY AUTO			6609N761606	9/15/2	024	9/15/2025	BODILY INJURY (Per person)	\$	
	x	AUTOS ONLY AUTOS HIRED. AUTOS							BODILY INJURY (Per accident PROPERTY DAMAGE (Per accident)	\$	
	x	HIRED AUTOS ONLY X AUTOS ONLY							(Per accident)	\$	
		UMBRELLA LIAB OCCUR							EACH OCCURRENCE	\$	
		EXCESS LIAB CLAIMS-MADE							AGGREGATE	s	
_		DED RETENTION \$		-		_			PER OTH-	\$	
		EXERS COMPENSATION EMPLOYERS' LIABILITY PROPRIETOR/PARTNER/EXECUTIVE							STATUTE ER		
	SEL	CERMEMBER EXCLUDED?	N/A						EL. EACH ACCIDENT EL. DISEASE - EA EMPLOYE	5	
	If yes DES	L describe under CRIPTION OF OPERATIONS below							EL DISEASE - POUCY LIMIT Per Claim/Aggregate	s	
в	Pro	fessional Liab			AES-9082512-00	9/15/2	024	9/15/2025	Per Claim/Aggregate		2,000,0
DESC	DESCRIPTION OF OPERATORS / LOCATORS I VENICLES (ACOND 101, Additional Rumarka Schuldu, may be attached if mura space la require@										
CER	RTIF	ICATE HOLDER	_			CANCELLAT	ION				
Monarch Architecture 112 SW 6th Street Gainesville, FL 32601					THE EXPIR	ATIO CE W	N DATE TH	ESCRIBED POLICIES BE O IEREOF, NOTICE WILL CY PROVISIONS.	BE DE	LED BEFORE	
						MD J	2	5			
ACC	DRD	0 25 (2016/03)	The	AC	ORD name and logo are r				ORD CORPORATION.	All rig	hts reserve

#### Insurance

### Miller Engineering, LLC

						Miller Engineeri
Licensee						
Name:		MILLER ENGINEERI	NG, LLC	License Number:		33399
Rank:		Registry		License Expiration	n Date:	
Primary St	atus:	Current		Original License D	Date:	09/12/2019
Related Li	cense Info	rmation				
License Number	Status	Related Party	Relationship Type	Relation Effective Date	Rank	Expiratio Date
45319	Current, Active	MILLER, MARK ALAN	Registry	08/14/2019	Professio Engineer	

### Registration



### FBPE - Mark Miller



### **Alachua County SBE Certification**





# TAB F: ADDENDUMS



### **ADDENDUM 1**

2025-99K


		A&E Services for Eastlide Bus Transfer Facility (Rebid)
		RTSX-230031-DS ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her signature below, and shall attach a copy of this Addendum to its proposal.
ADDENDUM	NO. 1	CERTIFICATION BY PROPOSER
Date:	December 10, 2024	The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance with
Bid Due Date:	January 13, 2025, 3:00 P.M. (Local Time)	information, instructions, and stipulations set forth herein.
Bid Name:	A&E Services for Eastside Bus Transfer Facility (Rebid)	PROPOSER: Monarch Design Group
Bid Number:	RTSX-250031-DS	BY:
NOTE: This A	ddendum has been issued to the holders of record of the specifications.	DATE: January 4th 2025
The original Specif precedence over as	fications remain in full force and effect except as revised by the following changes which shall take nything to the contrary:	
1. Question &	& Answer:	
Question1: Answer1:	Will there be seating in the passenger waiting area as well as waste / recycle units. Will there be exterior furnishings, bike racks, waste / recycle units, etc. Yes, amenicities will be like those at Butler Plaza Station. Build in the space for the various amenities, but the City will install our own benches and trash cans.	
Question2: Answer2:	When/where is the Pre-Solicitation meeting being held? (4.2 page 15 of RFQ) The referenced paragraph is boiler-plate language. A pre-bid meeting has not be scheduled for this project; bidders are to submit questions by the 12/19/24 deadline. However, if a meeting had been scheduled, then the date/time/location would have been included under 1.4 Timeline (page 3-4).	
Question3: Answer3:	Can the Prime only be licensed for Engineering and support Architecture through a subconsultant? Yes, as long as the proposal includes an Architect as part of the team and all team members have the required licenses; then this is acceptable.	
2. Final quest	ions must be submitted in OpenGov by December 19, 2024.	
3. Find attach	ned:	
• Pro	phibition of Lobbying in Procurement Matters	
	Page 1 of 3	
	A&E Services for Eastside Bus Transfer Fasility (Rehid) RTSX-250031-DS	
PF	<u>CITY OF GAINESVILLE</u> ROCUREMENT ADMINISTRATIVE GUIDELINES	
B. The Bid Proce	ss, 7. Prohibition of Lobbying in Procurement Matters	
may lobby, on beh the Procurement E	y set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no person alf of a competing party in a particular procurement process, City Officials or employees, except lyvision or the procurement designated staff contact person. Violation of this provision shall result of the party on whose behalf the lobbying occurred.	Page 2 of 3
Cone of Silence pe Gainesville Procur information, or an	riod means the period between the issue date which allows for immediate submittals to the City of ement Division in response to an invitation to bid, or a request for proposal, or qualifications, or invitation to negotiate, as applicable, and the time that City Officials or the Procurement Division,	
or City Departmen	t awards the contract.	
	hen a person seeks to influence or attempt to influence City Officials or employees with respect City, except as authorized by procurement procedures.	
	Page 3 of 3	
		1



### **ADDENDUM 2**

r			
			A&E Services for Eaststude Bue Transfer Facility (Rebid) RTSX-250031-DS
GAINERA			CITY OF GAINESVILLE
5 Appen			PROCUREMENT ADMINISTRATIVE GUIDELINES
AND AND A			
ALL OF LOS			B. The Bid Process, 7. Prohibition of Lobbying in Procurement Matters
ADDENDUM NO. 2			Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employee, except and the process of the section of the sect
Date: December 20, 2024			the Procurement Division or the procurement designated staff contact person. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.
Bid Due Date:	January 13, 2025, 3:00 P.M. (Local Time)		Cone of Silence period means the period between the issue date which allows for immediate submittals to the City of
Bid Name:	A&E Services for Eastside Bus Transfer Facility (Rebid)		Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the Procurement Division, and the comparement of the procurement Division, and the comparement of the procurement of the p
Bid Number:	RTSX-250031-DS		or City Department awards the contract.
NOTE: This A	ddendum has been issued to the holders of record of the specifications.		Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with respect to a decision of the City, except as authorized by procurement procedures.
The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:			
1. The quest	ion submittal deadline has passed; no additional questions will be answered.		
2. Question	& Answer:		
Question	1: Where is the exact location proposed for this facility? Is it defined?		
Answer 1:			
Question Answer 2:			
Question	3: Was the contract with Monarch finalized and was any portion of the scope of work completed under that contract?		
Answer 3:			
Question - Answer 4:			
Question : Answer 5:			
	Page 1 of 3		Page 3 of 3
L		J [	
		г	
	A&E Services for Eastfield Base Transfer Failby (Relia) RTSX-250031-DS	ן ר	
Question ( Answer 6:	5: Is there a page limit to the response- either overall or for any section/element? No, however, refer to the last sentence of paragraph 8.2.		
Question 7 Answer 7:			
Question 8 Answer 8:	8: Should proposals include all required subconsultant services to take the project to the bid stage? (survey, geotechnical, environmental, traffic, landscape, lighting) Yes, as applicable to the needs of the project.		20001
Question 9	What information is needed from subconsultants? (ie resumes of key staff, project experience,		

	A&E Services for Eastaide Bus Transfer Fazility (Relvid) RTSX-250031-DS				
Question 6: Answer 6:	Is there a page limit to the response- either overall or for any section/element? No, however, refer to the last sentence of paragraph 8.2.				
Question 7: Answer 7:	Should each subconsultant also provide three separate project references? Documentation of at least one similar project by the subconsultant would be acceptable.				
Question 8: Answer 8:	Should proposals include all required subconsultant services to take the project to the bid stage? (survey, geotechnical, environmental, traffic, landscape, lighting) Yes, as applicable to the needs of the project.				
Question 9:	What information is needed from subconsultants? (ie resumes of key staff, project experience,				
Answer 9:	references, licenses, forms, etc.?) Information, such as those mentioned in the question, is expected to be included in the proposal for all project team members, including subconsultants.				
Question 10: Answer 10:	Is there an anticipated design schedule? No, but project completion not to exceed 6 months from notice to proceed.				
Question 11: Answer 11:	Are respondents required to use the Reference Form provided or the SF330? The Reference Form is included in the solicitation by default. Proposers are expected to complete and submit the SF330; the form may also be used for subconsultants.				
Question 12:	Should respondents structure their responses based on the submittal format in section 5.1 or the evaluation criteria in section 9?				
Answer 12:	Submittal format in Section 5.1.				
<ol><li>Find attached</li></ol>	:				
<ul> <li>Prohi</li> </ul>	bition of Lobbying in Procurement Matters				
	ENT: Each Proposer shall acknowledge receipt of this Addendum No. 2 by his or her signature ach a copy of this Addendum to its proposal.				
	CERTIFICATION BY PROPOSER				
	nowledges receipt of this Addendum No. 2 and the Proposal submitted is in accordance with ons, and stipulations set forth herein.				
PROPOSER:	Monarch Design Group				
BY:					
DATE:					
/	January 4th 2025				
	Page 2 of 3				







# TAB G: REQUIRED FORMS



# Gainesville

**PROCUREMENT DIVISION** 

### **RESPONDENT'S VERIFICATION FORM**

Legal Name of Corporation, Partnership or Individual (as reported to the IRS):	Monarch Design Group, LLC
D/B/A (Doing Business As): Monarch Design Group	
Street Address (No PO Boxes): 112 SW 6th St, Gainesville, FL 32601	
Federal Identification #: FEIN: 86-2126135	SunBiz #: <u># L21000066615</u>
State of Incorporation: Florida	
1. <u>ADDENDA ACKNOWLEDGMENT</u> : Prior to submitting my offer, L have v considered as part of my offer: Addenda received (list all):	verified that all addenda issued to date are
2. My company is a Small Business Enterprise (SBE) or Service Disabled Veter	eran Enterprise (SDVE) certified with the <u>City</u>

- My company is a Small Business Enterprise (SBE) of Service Disabled-Veteran Enterprise (SDVE) certified with the <u>C</u> of Gainesville Department of Equity and Inclusion.
   X YES NO
- 3. I further acknowledge that:

 $\sim$ 

- $\overline{\mathbf{x}}$  Response is in full compliance with the specifications;
- Response is in full compliance with the specifications **except** as specifically stated and explained in detail on sheets attached hereto and labeled "Clarifications and Exceptions".

I hereby propose to provide the goods/services requested in this Solicitation. I agree to hold pricing for at least <u>60</u> calendar days from the Solicitation due date. I agree that CITY's terms and conditions herein take precedence over any conflicting terms and conditions submitted for CITY's consideration, and agree to abide by all conditions of this Solicitation.

I certify that all information contained in this Response is truthful to the best of my knowledge and belief. I further certify that I am duly authorized to execute and submit this Response on behalf of the organization as its agent and that the organization is ready, willing and able to perform if awarded.

I further certify that this Response is made without prior understanding, agreement, connection, discussion, or collusion with any other person, company or corporation submitting an offer for the same product or service; no officer, employee or agent of CITY owns or will benefit more than 5% from award of this Solicitation; and the undersigned executed this Respondent's Verification with full knowledge and understanding of the matters therein contained.

AUTHORIZED SHENATURE Barnett Chenault	1.12.25 Date Principal & Architect	RESPONDENT'S CONTACT (for additional information) Barnett Chenault
PRINT NAME	TITLE	NAME
(352) 378-4400		Principal & Architect
TELEPHONE NUMBER	Fax Number	TITLE
barnett@monarcharchitec	ture.com	(352) 378-4400
E-MAIL ADDRESS		PHONE

If Respondent is not an individual, include authorization for the above individual to sign on behalf of the organization



#### **DRUG-FREE WORKPLACE FORM**

The undersigned bidder in accordance with Florida Statute 287.087 hereby certifies that

does:

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for the drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirements.

Bidder's Signature

1.12.25 Date

In the event of a tie bid, bidders with a Drug Free Workplace Program will be given preference. To be considered for the preference, this document must be completed and uploaded to DemandStar.com with your Submittal, E-Bidding Document - RFQ (CCNA) - Page 36 of 50



### **E-VERIFY CERTIFICATION FORM**

#### If awarded:

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not limited to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the Contractor during the term of this Agreement; and 2) the Contractor shall expressly require any subcontractors performing work or providing services pursuant to this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the subcontractor during the term of this Agreement. Section 448.095, Florida Statutes, states the statute must be construed in a manner that is fully consistent with any applicable federal laws or regulations, and therefore this section does not apply to this Agreement to the extent that this section would be inconsistent with any federal laws or regulations that are applicable to this Agreement.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirement.

MUMARCH PESION GROOP		
Bidder's Name		
SARNET CINENAULT	Pressignt	
Printed Name/Title of Authorized Representative		
5-65	1.12.25	
Signature of Authorized Representative	Date	

In order to be considered for bid award (responsive), Bidder <u>must</u> sign and return this certification. E-Bidding Document - RFQ (CCNA) - Page 38 of 50

### PROHIBITION REGARDING FOREIGN COUNTRIES OF CONCERN

In accordance with Section 287.138, Florida Statutes, beginning January 1, 2024, the City of Gainesville (City) may not accept a bid on, a proposal for, or a reply to, or enter into, a contract with an entity (Bidder) which would grant the Bidder access to an individual's personal identifying information unless the Bidder provides the City with an affidavit signed by an officer or representative of the Bidder under penalty of perjury attesting that the Bidder does not meet any of the criteria in paragraphs (2)(a)-(c):

- (a) The Bidder is owned by the government of a "foreign country of concern" (People's Republic of China, the Russian Federation, the Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency of or any other entity of significant control of such foreign country of concern);
- (b) The government of a "foreign country of concern" (listed above) has a controlling interest in the Bidder; or
- (c) The Bidder is organized under the laws of or has its principal place of business in a "foreign country of concern" (listed above).

#### AFFIDAVIT

State of Flonda County of Alachus-

Before me, the undersigned authority, personally appeared <u>Balnett Chenaut</u>, who, after being first duly sworn, deposes and says of their personal knowledge the following:

1. I am the President (title) of Monalen Design Group (Bidder).

2. I attest under penalty of perjury that the Bidder does not meet any of the criteria in Section 287.138(2)(a)-(c), Florida Statutes, stated above.

Sworn to and subscribed before me this 6 day of <u>January</u>, 2025, by <u>Balnett Chenault</u> (name of affiant), who is personally known to me or produced \_\_\_\_\_\_ as identification, and did take an oath.

Elizabeth K Guynn (name of notary)

Notary Public My Commission Expires: 3/17/2028

ELIZABETH K GUYNN Notary Public - State of Florida Commission # HH 501159 My Comm. Expires Mar 17, 2028 Bonded through National Notary Assn.

If a contract awarded for this solicitation will give Bidder access as stated above, then Bidder must sign, notarize and return the affidavit in order to be considered responsive for bid award.

E-Bidding Document - RFQ (CCNA) - Page 39 of 50



### **REFERENCE FORM**

### Name of Bidder: Monarch Design Group and CHW Engineering (an NV5 Company)

Provide information for three references of similar scope performed within the past 1 years. You may include photos or other pertinent information.

**#1** Year(s) services provided (i.e. 1/2022 to 12/2023): 2019 - Ongoing (2010 - Present) - CHW



#### **CERTIFICATION REGARDING DEBARMENT**

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, "Nonprocurement Suspension and Debarment," 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of Management and Budget (U.S. OMB) "Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement)," 2 C.F.R. part 180. These provisions apply to each contract at any tier of \$25,000 or more, and to each contract at any tier for a federally required audit (irrespective of the contract amount), and to each contract at any tier that must be approved by an FTA official irrespective of the contract amount. As such, the Contractor shall verify that its principals, affiliates, and subcontractors are eligible to participate in this federally funded contract and are not presently declared by any Federal department or agency to be:

- a) Debarred from participation in any federally assisted Award;
- b) Suspended from participation in any federally assisted Award;
- c) Proposed for debarment from participation in any federally assisted Award;
- d) Declared ineligible to participate in any federally assisted Award;
- e) Voluntarily excluded from participation in any federally assisted Award; or
- f) Disqualified from participation in ay federally assisted Award.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by CITY. If it is later determined by CITY that the bidder or proposer knowingly rendered an erroneous certification, in addition to remedies available to CITY, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part 180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

Company: Joursey Destant Graup	
Name: BARNETT CLEANAUT	
Title: President	
Signature:	Date: 1.12.25

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 40 of 50

### **CERTIFICATION AND RESTRICTIONS ON LOBBYING**

I, (Name and title o		Circum F	- Parsinger +	hereby certify
	Monta CH	Dasiani	GROUPS	that:

- No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions
- The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Company: NoriAnia Descore Group	
Name: BRANDER CREMANT	
Title: Passingues	
Signature:	Date: 1.12.25

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 41 of 50



DISCLOSURE OF Complete this form to disclose		oursuant to 31 U.S.C. 1	
1. Type of Federal Action:       2. Status of Feder         a. contract       a. bid/	<b>al Action:</b> /offer/application al award	3. Report Type: a. initial fili b. material For Material Cl year date of last repo	change ha <b>nge Only:</b> quarter
4. Name and Address of Reporting Entity:	and Address of	f Prime:	ubawardee, Enter Name
Congressional District, <i>if known: 4c</i> 6. Federal Department/Agency: 8. Federal Action Number, <i>if known</i> :	-		on:
10. a. Name and Address of Lobbying Registrant	§ b. Individuals Pe	erforming Services (i	ncluding address if
(if individual, last name, first name, MI):	different from No (last name, first n		_
<b>11.</b> Information requested through this form is authorized by title 31 U.S. section 1352. This disclosure of lobbying activities is a mater representation of fact upon which reliance was placed by the tier abor when this transaction was made or entered into. This disclosure is require pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall subject to a civil penalty of not less than \$10,000 and not more the \$100,000 for each such failure.	rial Print Name: red Title: bit be Telephone No.:	SALT	Date: 1.12.25
Federal Use Only:			Authorized for Local Reproduction Standard Form LLL (Rev. 7-97)

# N/A

Complete and upload to DemandStar.com with your Submittal. Sign and mark "N/A" if not applicable. E-Bidding Document - RFQ (CCNA) - Page 42 of 50



#### **INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES**

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal action.
- 4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
- 6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- 8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form; print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.





HIX

### **CONTRACTOR RESPONSIBILITY CERTIFICATION**

The Bidder is required to certify compliance with the following contractor responsibility standards by checking appropriate boxes. For purposes hereof, all relevant time periods are calculated from the date this Certification is executed.

	YES	NO
1. Has the firm been suspended and/or debarred by any federal, state or local government agency or authority in the past three years?		$\checkmark$
2. Has any officer, director, or principal of the firm been convicted of a felony relating to your business industry?		V,
3. Has the firm defaulted on any project in the past three (3) years?		5
4. Has the firm had any type of business, contracting or trade license revoked or suspended for cause by any government agency or authority in the past three (3) years?		$\checkmark$
5. Has the firm been found in violation of any other law relating to its business, including, but not limited to antitrust laws, licensing laws, tax laws, wage or hour laws, environmental or safety laws, by a final unappealed decision of a court or government agency in the past three (3) years, where the result of such adjudicated violation was a payment of a fine, damages or penalty in excess of \$1,000?		
6. Has the firm been the subject of voluntary or involuntary bankruptcy proceedings at any time in the past three (3) years?		$\checkmark$
7. Has the firm successfully provided similar products or performed similar services in the past three (3) years with a satisfactory record of timely deliveries or on-time performance?	$\checkmark$	
8. Does the firm currently possess all applicable business, contractor and/or trade licenses or other appropriate licenses or certifications required by applicable state or local laws to engage in the sale of products or services?	$\checkmark$	
9. Does the firm have all the necessary experience, technical qualifications and resources, including but not limited to equipment, facilities, personnel and financial resources, to successfully provide the referenced product(s) or perform the referenced service(s), or will obtain same through the use of qualified, responsible subcontractors?	/	
10. Does the firm meet all insurance requirements per applicable law or bid specifications including general liability insurance, workers' compensation insurance, and automobile liability insurance?	$\checkmark$	
11. Firm acknowledges that it must provide appropriate documentation to support this Contractor Responsibility Certification if so requested by the City of Gainesville. The firm also understands that the City of Gainesville may request additional information or documents to evaluate the responsibility of firm. Firm agrees to provide such additional information or supporting documentation for this Certification.		

Under the penalty of perjury, the Bidder's authorized representative hereby certifies that all responses marked in this form or otherwise submitted for purposes of determining the Bidder's status as a responsible contractor is true, complete and accurate and that he/she has knowledge and authority to verify the information in this certification or otherwise submitted on behalf of the Bidder by his or her signature below.

Signature of Bidder's Authorized Official

Name of Bidder's Authorized Official

Title of Bidder's Authorized Official

1.12.25

Date

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 48 of 50



# PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

BIDDER/PROPOSER hereby acknowledges that the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 115232, § 889 (Aug. 13, 2018) (the Act) prohibits the Agency from procuring certain "covered telecommunications equipment or services," as defined in the Act, in federally assisted procurements and that the instant procurement is a federally assisted procurement subject to that prohibition. BIDDER represents and warrants that it has performed a due diligence review of its supply chain and that no such "covered telecommunications equipment or services" shall be provided to the Agency that would cause the Agency to be in violation of the prohibition contained in the Act.

Company: MONTARCE DESTARS GROUP	
Name: BARNETT CGENAULT	
Title: President	
Signature:	Date: 1.12.25

Failure to sign and return this form will render bid non-responsive.



# FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION

The contractor hereby certifies the following:

Does not have any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability; and was not convicted of the felony criminal violation under any Federal law within the preceding 24 months.

The contractor agrees to require all subcontractors to provide this certification and to flow this requirement down to participants at all lower tiers, without regard to the value of any subcontract.

Company: Denmer DESIGN Group	
Name: BRENET Currante	
Title: Pessiden.	
Signature:	Date: 1.12.25

Failure to sign and return this form will render bid non-responsive. E-Bidding Document - RFQ (CCNA) - Page 45 of 50



# FEDERALLY FUNDED PURCHASE QUESTIONNAIRE

This is a federally assisted contract and your response to this questionnaire helps the City in setting \*Disadvantaged Business Enterprise (DBE) goals with the federal government. <u>Please complete and return this form with your bid response</u>.

Project: <u>A&amp;E Services for Eastside Bus Transfer Facility</u>
Bidder Name: MONATCH DESIGN GROUP, UC
Bidder Address: 112 SW 6th Street
Gainesville, FL 32(00)
Is Bidder a DBE?Yes _X_No
Age of Firm: 1983
Annual Gross Receipts of the Firm: (check one)
Less than \$500,000
\$500,000-\$1 million
\$1-2 million
$\checkmark$ \$2-5 million
More than \$5 million

\*To be able to claim DBE status referenced above the bidder must be currently listed in the **Florida Unified Certification Program (UCP) Disadvantaged Business Enterprise (DBE) Directory** maintained by the Florida Department of Transportation (FDOT).

> This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) Page 49 of 50



1

# TABULATION OF SUBCONTRACTORS AND MATERIAL SUPPLIERS

The Undersigned states that the following is a complete list of the proposed Subcontractors and Material Suppliers on this Project and the class of work to be performed by each, and that such list will not be added to nor altered without written consent of the City of Gainesville. Completion and submission of this form with the bid is mandatory for the bid to be considered responsive.

Please TYPE or PRINT legibly. Use additional sheets as necessary.

# SUBCONTRACTORS

Company Name	Company Phone Number	Class of Work	% or Price of Work	Disadvantaged Business Entity
1. CHW, LLC	352.331.1976	352.331.1976 civil surveying landsonerated	30.10	DYes Brio
2. Miller Engineeruca	904.322.1970	Structmal engineering	°/01	OYes BAG
3. H2 Engineering 0	352.448.5246	52.448.5246 mechanical electrical plumburg	19%	O Yes Wio
4. 6SE Engineering	352.377.3233		./.1	DYes DNo
5. Monatch	353.378.440 Prime		9,041	DYes and
MATERIALS SUPPLIERS				

Company Name     Company Name     Company Material     % of Phice     Disadvantaged       1     1     0					
Mariante Descon Carton Date 112.25	Company Name	Company Phone Number	Type of Supply/Material	% or Price of Materials	Disadvantaged Business Entity
Mananer Descon Levenson Date 1.12.25	1				□ Yes □ No
Manarie Der Laws Manner Ceremant Brizerit Brizerit Date 1.12.25	2.				□ Yes □ No
Manante Deren Laws Manante Deren Laws Manierr Ceremanta Brischrif Brischrif Date 11225	3.				□ Yes □ No
Mananer Deservice Leaving	4.				□ Yes □ No
MOMMENT DEFLOR GRUND	5.				□Yes □No
r	Danart O	2 2			
30/2					
	l g		Date: 1.12.25		

E-Bidding Document - RFQ (CCNA) - Page 46 of 50

This page must be completed and uploaded to DemandStat.com with your Submittal.

CHIX

SUBCONTRACTOR/SUBCONSULTANT LIST and BIDDER STATUS The Bidder/Proposer shall provide information on ALL prospective subcontractor(s)/subconsultant(s) who submit bids/quotations in support of this solicitation. Use additional sheets as necessary.

IDENTIFY EVERY SUBCONTRACTOR(S)/ SUBCONSULTANT(S)	SCOPE OF WORK TO BE PERFORMED	CERTIFIED D/M/WBE FIRM? (Check all that apply)	PERVIOUS YEAR'S ANNUAL GROSS RECEIPT'S	UTILIZING ON THIS PROJECT
NAME: CHW, ILC ADDRESS: 118 DI PRO EARCH Dr Alachure, Fr 32615 PHONE: 352. 331. 1976 EMAIL: Walpole@ ChW-inc. com CONTACT PERSON: CONTACT PERSON:	SCOPE OF WORK: Civil Engurerving, Surveying, Landscape Archi Kolme AGE OF FIRM: 35 yrs	YES: NO: IF YES, DBE OR MBE	Less than \$500K \$500K-\$2 mil \$2 mil - \$5 mil nore than \$5 mil.	NO or NO
NAME: Miller Enguneerung ADDRESS: 546 SE 3rd Ave MLLICOSE, FL 32666 PHONE: 904.322.1970 EMAIL: MONLE MMI Ilereng.com CONTACT PERSON: Mark Miller	SCOPE OF WORK: Garvi canval engineeruy AGE OF FIRM: SURT	YES: NO: NO: OR MBE	Less than \$500K \$500K-\$2 mil \$2 mil - \$5 mil more than \$5 mil.	VO or KHR
Company: Marina LA USSIEN. Check here if u Name/Title: Banner Concorder 19	Check here if use of subcontractor(s)/subconsultant(s) is/are not applicable for this project:	() is/are not applicable for th	le project: 🗆	

2025-99K

E-Bidding Document -- RFQ (CCNA) - Page 47 of 50

This page must be completed and uploaded to DemandStar.com with your Submittal.

1.12.25 

Date:

Signature:

SUBCONTRACTOR/SUBCONSULTANT LIST and BIDDER STATUS The Bidder/Proposer shall provide information on ALL prospective subcontractor(s)/subconsultant(s) who submit bids/quotations in support of this solicitation. Use additional sheets as necessary.

IDENTIFY EVERY SUBCONTRACTOR(S)/ SUBCONSULTANT(S)	SCOPE OF WORK TO BE PERFORMED	CERTIFIED D/M/WBE FIRM? (Check all that apply)	PERVIOUS YEAR'S ANNUAL GROSS RECEIPT'S	UTILIZING ON THIS PROJECT
NAME: H <sup>2</sup> Engineerung ADDRESS: 2246 NW 40m Terr, Steb Gaunearulle 1 a. 32605 PHONE: 352.448.5246 EMAIL: ICNEWNING Ch2 Engineeru CONTACT PERSON: CONTACT PERSON: Byan Chewnung, PE	scope of work: mechanicel, ellectricel, ellectricel, ellenbirre engineruug. AGE OF FIRM: 47175	YES: NO: IF YES, DBE OR MBE OR WBE	Less than \$500K \$500K.42 mil \$2 mil - \$5 mil more than \$5 mil.	No a (Y)
NAME: GSE Engineening ADDRESS: 5590 Sw bytm Et 8+B HONE: 352 337 3233 EMAL: geotech@gsengineenig. CONTACT PERSON: Venneth Hull	SCOPE OF WORK: GEOPECHNICAL CHOLNERY YES: NO: IF YE AGE OF FIRM: AGE OF FIRM:	YES:	Less than \$500K \$500K-\$2 mil \$2 mil - \$5 mil more than \$5 mil.	C SA SA
Company: Jaci Art J 25 1 en Check here if u	Check here if use of subcontractor(s)/subconsultant(s) is/are not applicable for this project:	nt(s) is/are not applicable for th	ils project:	

2025-99K

E-Bidding Document - RFQ (OCNA) - Page 47 of 50

This page must be completed and uploaded to DemandStar.com with your Submittal.

Date: 1.12.25

Signature:

Y

# **DRUG-FREE WORKPLACE FORM**

The undersigned bidder in accordance with Florida Statute 287.087 hereby certifies that

does:

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for the drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirements.

Bidder's Signature

1.12.25 Date

In the event of a tie bid, bidders with a Drug Free Workplace Program will be given preference. To be considered for the preference, this document must be completed and uploaded to DemandStar.com with your Submittal, E-Bidding Document - RFQ (CCNA) - Page 36 of 50



# **E-VERIFY CERTIFICATION FORM**

### If awarded:

The Contractor shall comply with all applicable requirements of Section 448.095, Florida Statutes, including but not limited to: 1) the Contractor shall register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the Contractor during the term of this Agreement; and 2) the Contractor shall expressly require any subcontractors performing work or providing services pursuant to this Agreement to likewise register with and use the U.S. Department of Homeland Security's E-Verify system to verify the work authorization status of all new employees of the subcontractor during the term of this Agreement. Section 448.095, Florida Statutes, states the statute must be construed in a manner that is fully consistent with any applicable federal laws or regulations, and therefore this section does not apply to this Agreement to the extent that this section would be inconsistent with any federal laws or regulations that are applicable to this Agreement.

As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirement.

MUMARCH PESION GROOP		
Bidder's Name		
SARNET CINENAULT	Pressignt	
Printed Name/Title of Authorized Representative		
5-65	1.12.25	
Signature of Authorized Representative	Date	

In order to be considered for bid award (responsive), Bidder <u>must</u> sign and return this certification. E-Bidding Document - RFQ (CCNA) - Page 38 of 50

# PROHIBITION REGARDING FOREIGN COUNTRIES OF CONCERN

In accordance with Section 287.138, Florida Statutes, beginning January 1, 2024, the City of Gainesville (City) may not accept a bid on, a proposal for, or a reply to, or enter into, a contract with an entity (Bidder) which would grant the Bidder access to an individual's personal identifying information unless the Bidder provides the City with an affidavit signed by an officer or representative of the Bidder under penalty of perjury attesting that the Bidder does not meet any of the criteria in paragraphs (2)(a)-(c):

- (a) The Bidder is owned by the government of a "foreign country of concern" (People's Republic of China, the Russian Federation, the Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency of or any other entity of significant control of such foreign country of concern);
- (b) The government of a "foreign country of concern" (listed above) has a controlling interest in the Bidder; or
- (c) The Bidder is organized under the laws of or has its principal place of business in a "foreign country of concern" (listed above).

### AFFIDAVIT

State of Flonda County of Alachus-

Before me, the undersigned authority, personally appeared <u>Balnett Chenaut</u>, who, after being first duly sworn, deposes and says of their personal knowledge the following:

1. I am the President (title) of Monalen Design Group (Bidder).

2. I attest under penalty of perjury that the Bidder does not meet any of the criteria in Section 287.138(2)(a)-(c), Florida Statutes, stated above.

Sworn to and subscribed before me this 6 day of <u>January</u>, 2025, by <u>Balnett Chenault</u> (name of affiant), who is personally known to me or produced \_\_\_\_\_\_ as identification, and did take an oath.

Elizabeth K Guynn (name of notary)

Notary Public My Commission Expires: 3/17/2028

ELIZABETH K GUYNN Notary Public - State of Florida Commission # HH 501159 My Comm. Expires Mar 17, 2028 Bonded through National Notary Assn.

If a contract awarded for this solicitation will give Bidder access as stated above, then Bidder must sign, notarize and return the affidavit in order to be considered responsive for bid award.

E-Bidding Document - RFQ (CCNA) - Page 39 of 50



# **REFERENCE FORM**

# Name of Bidder: Monarch Design Group and CHW Engineering (an NV5 Company)

Provide information for three references of similar scope performed within the past 1 years. You may include photos or other pertinent information.

**#1** Year(s) services provided (i.e. 1/2022 to 12/2023): 2019 - Ongoing (2010 - Present) - CHW



# **CERTIFICATION REGARDING DEBARMENT**

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, "Nonprocurement Suspension and Debarment," 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of Management and Budget (U.S. OMB) "Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement)," 2 C.F.R. part 180. These provisions apply to each contract at any tier of \$25,000 or more, and to each contract at any tier for a federally required audit (irrespective of the contract amount), and to each contract at any tier that must be approved by an FTA official irrespective of the contract amount. As such, the Contractor shall verify that its principals, affiliates, and subcontractors are eligible to participate in this federally funded contract and are not presently declared by any Federal department or agency to be:

- a) Debarred from participation in any federally assisted Award;
- b) Suspended from participation in any federally assisted Award;
- c) Proposed for debarment from participation in any federally assisted Award;
- d) Declared ineligible to participate in any federally assisted Award;
- e) Voluntarily excluded from participation in any federally assisted Award; or
- f) Disqualified from participation in ay federally assisted Award.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by CITY. If it is later determined by CITY that the bidder or proposer knowingly rendered an erroneous certification, in addition to remedies available to CITY, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part 180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

Company: Joursey Destant Graup	
Name: BARNETT CLEANAUT	
Title: Pressonit	
Signature:	Date: 1.12.25

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 40 of 50

# **CERTIFICATION AND RESTRICTIONS ON LOBBYING**

I, (Name and title o		Guerra F	- Parsinger +	hereby certify
	Monta CH	Dasiani	GROUPS	that:

- No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions
- The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Company: NoriAnia Descore Group	
Name: BRANDER CREMANT	
Title: Passingues	
Signature:	Date: 1.12.25

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 41 of 50



DISCLOSURE O Complete this form to disclose (See reverse	lobbying activities p	ursuant to 31 U.S.C. 1		
1. Type of Federal Action:       2. Status of Feder         a. contract       a. bid/         b. grant       b. initial	(See reverse for public burden disc 2. Status of Federal Action: a. bid/offer/application b. initial award c. post-award		3. Report Type:  a. initial filing b. material change For Material Change Only: year quarter date of last report	
4. Name and Address of Reporting Entity:  Prime Subawardee  Tier, if known:	and Address of	f Prime:	ubawardee, Enter Name	
Congressional District, if known: 4c 6. Federal Department/Agency: 8. Federal Action Number, if known :			on:	
10. a. Name and Address of Lobbying Registrant	S b. Individuals Pe	erforming Services (i	ncluding address if	
(if individual, last name, first name, MI): 11. Information requested through this form is authorized by title 31 U.S.	different from No (last name, first n C. Signature:	aame, MI):		
section 1352. This disclosure of lobbying activities is a mater representation of fact upon which reliance was placed by the tier abo when this transaction was made or entered into. This disclosure is requir pursuant to 31 U.S.C. 1352. This information will be available for pub inspection. Any person who fails to file the required disclosure shall subject to a civil penalty of not less than \$10,000 and not more th \$100,000 for each such failure.	rial vee ed Jic be Telephone No.:	SAL7	Date: 1.12.25	
Federal Use Only:			Authorized for Local Reproduction Standard Form LLL (Rev. 7-97)	

# N/A

Complete and upload to DemandStar.com with your Submittal. Sign and mark "N/A" if not applicable. E-Bidding Document - RFQ (CCNA) - Page 42 of 50



# **CONTRACTOR RESPONSIBILITY CERTIFICATION**

The Bidder is required to certify compliance with the following contractor responsibility standards by checking appropriate boxes. For purposes hereof, all relevant time periods are calculated from the date this Certification is executed.

	YES	NO
1. Has the firm been suspended and/or debarred by any federal, state or local government agency or authority in the past three years?		$\checkmark$
2. Has any officer, director, or principal of the firm been convicted of a felony relating to your business industry?		V.
3. Has the firm defaulted on any project in the past three (3) years?		5
4. Has the firm had any type of business, contracting or trade license revoked or suspended for cause by any government agency or authority in the past three (3) years?		$\checkmark$
5. Has the firm been found in violation of any other law relating to its business, including, but not limited to antitrust laws, licensing laws, tax laws, wage or hour laws, environmental or safety laws, by a final unappealed decision of a court or government agency in the past three (3) years, where the result of such adjudicated violation was a payment of a fine, damages or penalty in excess of \$1,000?		
6. Has the firm been the subject of voluntary or involuntary bankruptcy proceedings at any time in the past three (3) years?		$\checkmark$
7. Has the firm successfully provided similar products or performed similar services in the past three (3) years with a satisfactory record of timely deliveries or on-time performance?	$\checkmark$	
8. Does the firm currently possess all applicable business, contractor and/or trade licenses or other appropriate licenses or certifications required by applicable state or local laws to engage in the sale of products or services?	$\checkmark$	
9. Does the firm have all the necessary experience, technical qualifications and resources, including but not limited to equipment, facilities, personnel and financial resources, to successfully provide the referenced product(s) or perform the referenced service(s), or will obtain same through the use of qualified, responsible subcontractors?	/	
10. Does the firm meet all insurance requirements per applicable law or bid specifications including general liability insurance, workers' compensation insurance, and automobile liability insurance?	$\checkmark$	
11. Firm acknowledges that it must provide appropriate documentation to support this Contractor Responsibility Certification if so requested by the City of Gainesville. The firm also understands that the City of Gainesville may request additional information or documents to evaluate the responsibility of firm. Firm agrees to provide such additional information or supporting documentation for this Certification.		

Under the penalty of perjury, the Bidder's authorized representative hereby certifies that all responses marked in this form or otherwise submitted for purposes of determining the Bidder's status as a responsible contractor is true, complete and accurate and that he/she has knowledge and authority to verify the information in this certification or otherwise submitted on behalf of the Bidder by his or her signature below.

Signature of Bidder's Authorized Official

Name of Bidder's Authorized Official

Title of Bidder's Authorized Official

1.12.25

Date

This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) - Page 48 of 50



# PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT

BIDDER/PROPOSER hereby acknowledges that the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 115232, § 889 (Aug. 13, 2018) (the Act) prohibits the Agency from procuring certain "covered telecommunications equipment or services," as defined in the Act, in federally assisted procurements and that the instant procurement is a federally assisted procurement subject to that prohibition. BIDDER represents and warrants that it has performed a due diligence review of its supply chain and that no such "covered telecommunications equipment or services" shall be provided to the Agency that would cause the Agency to be in violation of the prohibition contained in the Act.

Company: Montager Design Group	
Name: BARNETT CGENAULT	
Title: President	
Signature:	Date: 1.12.25

Failure to sign and return this form will render bid non-responsive.



# FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION

The contractor hereby certifies the following:

Does not have any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability; and was not convicted of the felony criminal violation under any Federal law within the preceding 24 months.

The contractor agrees to require all subcontractors to provide this certification and to flow this requirement down to participants at all lower tiers, without regard to the value of any subcontract.

Company: Denmer DESIGN Group	
Name: BRENET Currante	
Title: Pessiden.	
Signature:	Date: 1.12.25

Failure to sign and return this form will render bid non-responsive. E-Bidding Document - RFQ (CCNA) - Page 45 of 50



# FEDERALLY FUNDED PURCHASE QUESTIONNAIRE

This is a federally assisted contract and your response to this questionnaire helps the City in setting \*Disadvantaged Business Enterprise (DBE) goals with the federal government. <u>Please complete and return this form with your bid response</u>.

Project: <u>A&amp;E Servic</u>	ces for Eastside Bus Transfer Facility	
Bidder Name:	MONATRCH DESIGN GROUP, UC	
Bidder Address:	112 SW 6th Street	
	Gainesville, FL 32(00)	
Is Bidder a DBE? _	Yes _X No	
Age of Firm:	1983	
Annual Gross Recei	tipts of the Firm: (check one)	
Less th	han \$500,000	
\$500,00	000-\$1 million	
\$1-2 m	nillion	
<u>√</u> \$2-5 m	nillion	
More t	than \$5 million	

\*To be able to claim DBE status referenced above the bidder must be currently listed in the **Florida Unified Certification Program (UCP) Disadvantaged Business Enterprise (DBE) Directory** maintained by the Florida Department of Transportation (FDOT).

> This page must be completed and uploaded to DemandStar.com with your Submittal. E-Bidding Document - RFQ (CCNA) Page 49 of 50

