2023-10681

ADDENDUM NO. 1

Date: October 11, 2023 Bid Due Date: October 24, 2023
at 3:00 P.M. ES.T.

Bid Name: Eastside/GTEC Infrastructure Bid No.: GCRA-240010-DH
NOTE:  This Addendum has been issued only to the holders of record of the specifications.

The original Specifications remain in full force and effect except as revised by the following changes
which shall take precedence over anything to the contrary:

1. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by 3:00 p.m.
(local time), October 16, 2023. Questions may be submitted to holderds@gainesvillefl.gov

2. Please find attached; bidders shall take possession of the attached documents and incorporate the
requirements into its bid schedule and price:

e Copy of the cone of silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters).

e Copy of St. Johns River Water Management District (SJRWMD) Permit issued June 30, 2023

e Copy of Permit 231011 UF Health Eastside Infrastructure-CoG Development Order

e Copy of Gainesville Regional Utility (GRU) Utility Construction Permit issued 4/20/23

3. The awarded bidder shall be responsible for applying for a City of Gainesville Site Work Permit via the
City’s Building Department and obtaining the permit prior to construction beginning. The city will
cover all permit and inspection fees via internal transfers.

The following are answers/clarifications to questions received:
1. Question: Please confirm that the bid opening is the same date and time as the bid submittal date.
Answer: The bid response must be received on the DUE DATE FOR UPLOADING BID RESPONSE
indicated on the Bid Cover Page.
2. Question: Is there a projected start date?
Answer: It’s anticipated that a recommendation for award will go to the City Commission in December

2023 and a Notice to proceed will be issued in January 2024.

3. Question: Is there a projected budget?
Answer: The Engineers estimate for the total cost of construction for the entire project is 3.75M.

4. Question: Can you confirm the bonding requirements?
Answer: Refer to the requirements in the Invitation to Bid — Part 7, Paragraph 5.
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Bid Number: GCRA-240010-DH
Bid Name: Eastside/GTEC Infrastructure

5. Question: Can you confirm if this is a phased project or what the turnover dates are for each section of this
project?
Answer: The project has one milestone phase as described in the Invitation to Bid (ITB) — see Part 7,
Paragraph 4.2.

NOTE:
Copies of the following documents are included in this addendum:

e St. Johns River Water Management District (SJRWMD) Permit issued June 30, 2023
e Permit 231011 UF Health Eastside Infrastructure-CoG Development Order
¢ Gainesville Regional Utility (GRU) Utility Construction Permit issued 4/20/23

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her
signature below, and a copy of this Addendum to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance
with information, instructions, and stipulations set forth herein.

PROPOSER:

BY:

DATE:
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Bid Number: GCRA-240010-DH
Bid Name: Eastside/GTEC Infrastructure

CITY OF FINANCIAL SERVICES
GAINESVILLE PROCEDURES MANUAL

41-524 Prohibition of Lobbying in Procurement Matters

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or
employees, except the Procurement Division or the procurement designated staff contact person. Violation of
this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Cone of Silence period means the period between the issue date which allows for immediate submittals to the
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the
Procurement Division, or City Department awards the contract.

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with
respect to a decision of the City, except as authorized by procurement procedures.
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St. Johns River

Water Management District

Michael A. Register, P.E., Executive Director

4049 Reid Street  P.0. Box 1429 « Palatka, FL 32178-1429 « 386-329-4500 « www.sjrwmd.com

June 30, 2023

Bradley S Pollitt

Shands Teaching Hospital and Clinics, Inc.
1600 SW Archer Rd

Gainesville, FL 32610-3003

SUBJECT: 195356-2
Eastside/GTEC Infrastructure

Dear Sir/Madam:

Enclosed is your individual permit issued by the St. Johns River Water Management District on
June 30, 2023. This permit is a legal document and should be kept with your other important
documents. Permit issuance does not relieve you from the responsibility of obtaining any
necessary permits from any federal, state, or local agencies for your project.

Technical Staff Report:

If you wish to review a copy of the Technical Staff Report (TSR) that provides the District’s staff
analysis of your permit application, you may view the TSR by going to the Permitting section of
the District’'s website at www.sjrwmd.com/permitting. Using the “search applications and permits”
feature, you can use your permit number or project name to find information about the permit.
When you see the results of your search, click on the permit number and then on the TSR folder.

Noticing Your Permit:

For noticing instructions, please refer to the noticing materials in this package regarding closing
the point of entry for someone to challenge the issuance of your permit. Please note that if a
timely petition for administrative hearing is filed, your permit will become non-final and any
activities that you choose to undertake pursuant to your permit will be at your own risk. Please
refer to the attached Notice of Rights to determine any legal rights you may have
concerning the District’s agency action.

Compliance with Permit Conditions:

To submit your required permit compliance information, go to the District’s website at
www.sjrwmd.com/permitting. Under the “Apply for a permit or submit compliance data” section,
click to sign-in to your existing account or to create a new account. Select the “Compliance
Submittal” tab, enter your permit number, and select “No Specific Date” for the Compliance Due
Date Range. You will then be able to view all the compliance submittal requirements for your
project. Select the compliance item that you are ready to submit and then attach the appropriate
information or form. The forms to comply with your permit conditions are available at
www.sjrwmd.com/permitting under the section “Handbooks, forms, fees, final orders”. Click on

GOVERNING BOARD

Rob Bradley, CHAIR Maryam H. Ghyabi-White, vICE CHAIR J. Chris Peterson, SECRETARY Ron Howse, TREASURER
FLEMING ISLAND ORMOND BEACH WINTER PARK COCOA

Ryan Atwood Doug Bournique Douglas Burnett Cole Oliver Janet Price
MOUNT DORA VERO BEACH ST. AUGUSTINE MERRITT ISLAND FERNANDINA BEACH



forms to view all permit compliance forms, then scroll to the ERP application forms section and
select the applicable compliance forms. Alternatively, if you have difficulty finding forms or need
copies of the appropriate forms, please contact the Bureau of Regulatory Support at (386) 329-
4570.

Transferring Your Permit:

Your permit requires you to notify the District within 30 days of any change in ownership or
control of the project or activity covered by the permit, or within 30 days of any change in
ownership or control of the real property on which the permitted project or activity is located or
occurs. You will need to provide the District with the information specified in rule 62-330.340,
Florida Administrative Code (F.A.C.). Generally, this will require you to complete and submit
Form 62-330.340(1), “Request to Transfer Permit,” available at
http://www.sjrwmd.com/permitting/permitforms.html.

Please note that a permittee is liable for compliance with the permit before the permit is
transferred. The District, therefore, recommends that you request a permit transfer in advance in
accordance with the applicable rules. You are encouraged to contact District staff for assistance
with this process.

Thank you and please let us know if you have additional questions. For general questions contact
e-permit@sjrwmd.com or (386) 329-4570.

Sincerely,

Michelle Reiber, Bureau Chief

Division of Regulatory Services

St. Johns River Water Management District
525 Community College Parkway, S.E.
Palm Bay, FL 32909

(321) 409-2129

Enclosures: Permit
Notice of Rights
List of Newspapers for Publication

cc: District Permit File

Steven Krupka
FDEP

Walker Owen

CHW, Inc.

11801 Research Dr
Alachua, FL 32615-6836


http://www.sjrwmd.com/permitting/permitforms.html

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
Post Office Box 1429
Palatka, Florida 32178-1429
PERMIT NO: 195356-2 DATE ISSUED: June 30, 2023

PROJECT NAME: Eastside/GTEC Infrastructure

A PERMIT AUTHORIZING:

Construction and operation of a Stormwater Management System for a 10.03 acre(s) project
known as Eastside/ GTEC Infrastructure as per plans received by the District on June 23, 2023.

LOCATION:
Section(s): 3 Township(s): 10S Range(s): 20E

Alachua County

Receiving Water Body:

Name Class
Calf Creek Il Fresh, IW
ISSUED TO:

Shands Teaching Hospital and Clinics, Inc.
1600 SW Archer Rd
Gainesville, FL 32610-3003

City of Gainesville
PO Box 490 MS 58
Gainesville, FL 32602

The permittee agrees to hold and save the St. Johns River Water Management District and its
successors harmless from any and all damages, claims, or liabilities which may arise from permit
issuance. Said application, including all plans and specifications attached thereto, is by
reference made a part hereof.

This permit does not convey to the permittee any property rights nor any rights or privileges other
than those specified herein, nor relieve the permittee from complying with any law, regulation or
requirement affecting the rights of other bodies or agencies. All structures and works installed by
permittee hereunder shall remain the property of the permittee.

This permit may be revoked, modified or transferred at any time pursuant to the appropriate
provisions of Chapter 373, Florida Statutes.

PERMIT IS CONDITIONED UPON:

See conditions on attached “Exhibit A”, dated June 30, 2023



AUTHORIZED BY: St. Johns River Water Management District
Division of Regulatory Services

YNy S e

By

Melissa Parsons
Supervising Professional Engineer



"EXHIBIT A"
CONDITIONS FOR ISSUANCE OF PERMIT NUMBER 195356-2
Eastside/GTEC Infrastructure
DATED June 30, 2023

. All activities shall be implemented following the plans, specifications and performance
criteria approved by this permit. Any deviations must be authorized in a permit modification
in accordance with Rule 62-330.315, F.A.C. Any deviations that are not so authorized may
subject the permittee to enforcement action and revocation of the permit under Chapter
373, F.S.

. A complete copy of this permit shall be kept at the work site of the permitted activity during
the construction phase, and shall be available for review at the work site upon request by
the District staff. The permittee shall require the contractor to review the complete permit
prior to beginning construction.

. Activities shall be conducted in a manner that does not cause or contribute to violations of

state water quality standards. Performance-based erosion and sediment control best
management practices shall be installed immediately prior to, and be maintained during
and after construction as needed, to prevent adverse impacts to the water resources and
adjacent lands. Such practices shall be in accordance with the State of Florida Erosion and
Sediment Control Designer and Reviewer Manual (Florida Department of Environmental
Protection and Florida Department of Transportation June 2007), and the Florida
Stormwater Erosion and Sedimentation Control Inspector’'s Manual (Florida Department of
Environmental Protection, Nonpoint Source Management Section, Tallahassee, Florida,
July 2008), which are both incorporated by reference in subparagraph 62-330.050(9)(b)5,
F.A.C., unless a project-specific erosion and sediment control plan is approved or other
water quality control measures are required as part of the permit.

. At least 48 hours prior to beginning the authorized activities, the permittee shall submit to
the District a fully executed Form 62-330.350(1), “Construction Commencement Notice,”
(October 1, 2013) (http://www.flrules.org/Gateway/reference.asp?No=Ref-02505),
incorporated by reference herein, indicating the expected start and completion dates. A
copy of this form may be obtained from the District, as described in subsection 62-
330.010(5), F.A.C., and shall be submitted electronically or by mail to the

Agency. However, for activities involving more than one acre of construction that also
require a NPDES stormwater construction general permit, submittal of the Notice of Intent
to Use Generic Permit for Stormwater Discharge from Large and Small Construction
Activities, DEP Form 62-621.300(4)(b), shall also serve as notice of commencement of
construction under this chapter and, in such a case, submittal of Form 62-330.350(1) is not
required.

Unless the permit is transferred under Rule 62-330.340, F.A.C., or transferred to an
operating entity under Rule 62-330.310, F.A.C., the permittee is liable to comply with the
plans, terms and conditions of the permit for the life of the project or activity.

Within 30 days after completing construction of the entire project, or any independent
portion of the project, the permittee shall provide the following to the Agency, as applicable:

a. For an individual, private single-family residential dwelling unit, duplex, triplex, or
quadruplex — “Construction Completion and Inspection Certification for Activities
Associated with a Private Single-Family Dwelling Unit” [Form 62-330.310(3)]; or


http://www.flrules.org/Gateway/reference.asp?No=Ref-02505

7.

8.

9.

10.

11.

12.

b. For all other activities — “As-Built Certification and Request for Conversion to
Operation Phase” [Form 62-330.310(1)].

c. If available, an Agency website that fulfills this certification requirement may be used
in lieu of the form.

If the final operation and maintenance entity is a third party:

a. Prior to sales of any lot or unit served by the activity and within one year of permit
issuance, or within 30 days of as-built certification, whichever comes first, the
permittee shall submit, as applicable, a copy of the operation and maintenance
documents (see sections 12.3 thru 12.3.4 of Volume |) as filed with the Florida
Department of State, Division of Corporations and a copy of any easement, plat, or
deed restriction needed to operate or maintain the project, as recorded with the Clerk
of the Court in the County in which the activity is located.

b. Within 30 days of submittal of the as- built certification, the permittee shall submit
“Request for Transfer of Environmental Resource Permit to the Perpetual Operation
and Maintenance Entity” [Form 62-330.310(2)] to transfer the permit to the operation
and maintenance entity, along with the documentation requested in the form. If
available, an Agency website that fulfills this transfer requirement may be used in lieu
of the form.

The permittee shall notify the District in writing of changes required by any other regulatory
District that require changes to the permitted activity, and any required modification of this
permit must be obtained prior to implementing the changes.

This permit does not:

a. Convey to the permittee any property rights or privileges, or any other rights or
privileges other than those specified herein or in Chapter 62-330, F.A.C;

b. Convey to the permittee or create in the permittee any interest in real property;

c. Relieve the permittee from the need to obtain and comply with any other required
federal, state, and local authorization, law, rule, or ordinance; or

d. Authorize any entrance upon or work on property that is not owned, held in
easement, or controlled by the permittee.

Prior to conducting any activities on state-owned submerged lands or other lands of the
state, title to which is vested in the Board of Trustees of the Internal Improvement Trust
Fund, the permittee must receive all necessary approvals and authorizations under
Chapters 253 and 258, F.S. Written authorization that requires formal execution by the
Board of Trustees of the Internal Improvement Trust Fund shall not be considered received
until it has been fully executed.

The permittee shall hold and save the District harmless from any and all damages, claims,
or liabilities that may arise by reason of the construction, alteration, operation,
maintenance, removal, abandonment or use of any project authorized by the permit.

The permittee shall notify the District in writing:

a. Immediately if any previously submitted information is discovered to be inaccurate;
and



13.

14.

15.

16.

17.

18.

19.

20.

b. Within 30 days of any conveyance or division of ownership or control of the property
or the system, other than conveyance via a long-term lease, and the new owner shall
request transfer of the permit in accordance with Rule 62-330.340, F.A.C. This does
not apply to the sale of lots or units in residential or commercial subdivisions

or condominiums where the stormwater management system has been completed and
converted to the operation phase.

Upon reasonable notice to the permittee, District staff with proper identification shall have
permission to enter, inspect, sample and test the project or activities to ensure conformity
with the plans and specifications authorized in the permit.

If prehistoric or historic artifacts, such as pottery or ceramics, projectile points, stone tools,
dugout canoes, metal implements, historic building materials, or any other physical remains
that could be associated with Native American, early European, or American settlement are
encountered at any time within the project site area, the permitted project shall cease all
activities involving subsurface disturbance in the vicinity of the discovery. The permittee or
other designee shall contact the Florida Department of State, Division of Historical
Resources, Compliance Review Section (DHR), at (850) 245-6333, as well as the
appropriate permitting agency office. Project activities shall not resume without verbal or
written authorization from the Division of Historical Resources. If unmarked human remains
are encountered, all work shall stop immediately and the proper authorities notified in
accordance with Section 872.05, F.S. For project activities subject to prior consultation with
the DHR and as an alternative to the above requirements, the permittee may follow
procedures for unanticipated discoveries as set forth within a cultural resources
assessment survey determined complete and sufficient by DHR and included as a specific
permit condition herein.

Any delineation of the extent of a wetland or other surface water submitted as part of the
permit application, including plans or other supporting documentation, shall not be
considered binding unless a specific condition of this permit or a formal determination
under Rule 62-330.201, F.A.C., provides otherwise.

The permittee shall provide routine maintenance of all components of the stormwater
management system to remove trapped sediments and debris. Removed materials shall be
disposed of in a landfill or other uplands in a manner that does not require a permit under
Chapter 62-330, F.A.C., or cause violations of state water quality standards.

This permit is issued based on the applicant’s submitted information that reasonably
demonstrates that adverse water resource-related impacts will not be caused by the
completed permit activity. If any adverse impacts result, the District will require the
permittee to eliminate the cause, obtain any necessary permit modification, and take any
necessary corrective actions to resolve the adverse impacts.

A Recorded Notice of Environmental Resource Permit may be recorded in the county
public records in accordance with Rule 62-330.090(7), F.A.C. Such notice is not an
encumbrance upon the property.

This permit for construction will expire five years from the date of issuance.

At a minimum, all retention and detention storage areas must be excavated to rough grade
prior to building construction or placement of impervious surface within the area to be
served by those facilities. To prevent reduction in storage volume and percolation rates, all
accumulated sediment must be removed from the storage area prior to final grading and
stabilization.



21.

22.

23.

24.

25.

26.

27.

28.

All wetland areas or water bodies that are outside the specific limits of construction
authorized by this permit must be protected from erosion, siltation, scouring or excess
turbidity, and dewatering.

The operation and maintenance entity shall inspect the stormwater or surface water
management system once within two years after the completion of construction and every
two years thereafter to determine if the system is functioning as designed and permitted.
The operation and maintenance entity must maintain a record of each required inspection,
including the date of the inspection, the name and contact information of the inspector, and
whether the system was functioning as designed and permitted, and make such record
available for inspection upon request by the District during normal business hours. If at any
time the system is not functioning as designed and permitted, then within 30 days the entity
shall submit a report electronically or in writing to the District using Form 62-330.311(1),
“Operation and Maintenance Inspection Certification,” describing the remedial actions
taken to resolve the failure or deviation.

This permit does not authorize the permittee to cause any adverse impact to or “take” of
state listed species and other regulated species of fish and wildlife. Compliance with state
laws regulating the take of fish and wildlife is the responsibility of the owner or applicant
associated with this project. Please refer to Chapter 68A-27 of the Florida Administrative
Code for definitions of “take” and a list of fish and wildlife species. If listed species are
observed onsite, FWC staff are available to provide decision support information or assist
in obtaining the appropriate FWC permits. Most marine endangered and threatened
species are statutorily protected and a “take” permit cannot be issued. Requests for further
information or review can be sent to FWCConservationPlanningServices@MyFWC.com.

The proposed project must be constructed and operated as per plans and calculations
received by the District on June 23, 2023.

Before the start of any construction, the permittee must provide the District with
documentation demonstrating that 0.54 forested freshwater mitigation credits have been
debited from the Mill Creek Phase 1 Mitigation Bank ledger.

In the event that the permittee does not successfully complete the transaction to
obtain 0.54 forested freshwater mitigation credits from the Mill Creek Phase 1 Mitigation
Bank, the permittee must obtain a permit modification to provide alternative mitigation.

The permittee shall install signs along the upland buffer which abuts Wetland C per

sheet C1.00 of the construction plans received by the District on June 23, 2023, to avoid
secondary impacts to Wetland C. The signs shall have dimensions, have language and be
installed per the detail on sheet C2.30 of the construction plans received by the District

on June 23, 2023.

Impacts to Wetland C or improvements to SE 21st Street south of Street B are not
authorized within this permit. Authorization for these features will require a permit
modification. If impacts to Wetland C or other surface waters are associated future work,
the future impacts will need to meet the criteria of Rule 62-330, F.A.C. and ERP Applicant's
Handbook Volume I.



Notice Of Rights

1. A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water
Management District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007,
Florida Administrative Code, the petition must be filed (received) either by delivery at the
office of the District Clerk at District Headquarters, P. O. Box 1429, Palatka Florida
32178-1429 (4049 Reid St., Palatka, FL 32177) or by e-mail with the District Clerk at
Clerk@sjrwmd.com, within twenty-six (26) days of the District depositing the notice of
District decision in the mail (for those persons to whom the District mails actual notice),
within twenty-one (21) days of the District emailing the notice of District decision (for
those persons to whom the District emails actual notice), or within twenty-one (21) days
of newspaper publication of the notice of District decision (for those persons to whom the
District does not mail or email actual notice). A petition must comply with Sections
120.54(5)(b)4. and 120.569(2)(c), Florida Statutes, and Chapter 28-106, Florida
Administrative Code. The District will not accept a petition sent by facsimile (fax), as
explained in paragraph no. 4 below.

2. Please be advised that if you wish to dispute this District decision, mediation may be
available and that choosing mediation does not affect your right to an administrative
hearing. If you wish to request mediation, you must do so in a timely-filed petition. If all
parties, including the District, agree to the details of the mediation procedure, in writing,
within 10 days after the time period stated in the announcement for election of an
administrative remedy under Sections 120.569 and 120.57, Florida Statutes, the time
limitations imposed by Sections 120.569 and 120.57, Florida Statutes, shall be tolled to
allow mediation of the disputed District decision. The mediation must be concluded within
60 days of the date of the parties’ written agreement, or such other timeframe agreed to
by the parties in writing. Any mediation agreement must include provisions for selecting a
mediator, a statement that each party shall be responsible for paying its pro-rata share of
the costs and fees associated with mediation, and the mediating parties’ understanding
regarding the confidentiality of discussions and documents introduced during mediation.
If mediation results in settlement of the administrative dispute, the District will enter a final
order consistent with the settlement agreement. If mediation terminates without
settlement of the dispute, the District will notify all the parties in writing that the
administrative hearing process under Sections 120.569 and 120.57, Florida Statutes, is
resumed. Even if a party chooses not to engage in formal mediation, or if formal
mediation does not result in a settlement agreement, the District will remain willing to
engage in informal settlement discussions.

3. A person whose substantial interests are or may be affected has the right to an informal
administrative hearing pursuant to Sections 120.569 and 120.57(2), Florida Statutes,
where no material facts are in dispute. A petition for an informal hearing must also
comply with the requirements set forth in Rule 28-106.301, Florida Administrative Code.



Notice Of Rights

4. A petition for an administrative hearing is deemed filed upon receipt of the complete
petition by the District Clerk at the District Headquarters in Palatka, Florida during the
District’s regular business hours. The District’s regular business hours are 8:00 a.m. —
5:00 p.m., excluding weekends and District holidays. Petitions received by the District
Clerk after the District’s regular business hours shall be deemed filed as of 8:00 a.m. on
the District’s next regular business day. The District’'s acceptance of petitions filed by e-
mail is subject to certain conditions set forth in the District’'s Statement of Agency
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative
Code), which is available for viewing at sjrwmd.com. These conditions include, but are
not limited to, the petition being in the form of a PDF or TIFF file and being capable of
being stored and printed by the District. Further, pursuant to the District’'s Statement of
Agency Organization and Operation, attempting to file a petition by facsimile is prohibited
and shall not constitute filing.

5. Failure to file a petition for an administrative hearing within the requisite timeframe shall
constitute a waiver of the right to an administrative hearing. (Rule 28-106.111, Florida
Administrative Code).

6. The right to an administrative hearing and the relevant procedures to be followed are
governed by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code,
and Rule 40C-1.1007, Florida Administrative Code. Because the administrative hearing
process is designed to formulate final agency action, the filing of a petition means the
District’s final action may be different from the position taken by it in this notice. A person
whose substantial interests are or may be affected by the District’s final action has the
right to become a party to the proceeding, in accordance with the requirements set forth
above.

7. Pursuant to Section 120.68, Florida Statutes, a party to the proceeding before the District
who is adversely affected by final District action may seek review of the action in the
District Court of Appeal by filing a notice of appeal pursuant to Rules 9.110 and 9.190,
Florida Rules of Appellate Procedure, within 30 days of the rendering of the final District
action.

8. A District action is considered rendered, as referred to in paragraph no. 7 above, after it is
signed on behalf of the District and filed by the District Clerk.

9. Failure to observe the relevant timeframes for filing a petition for judicial review as
described in paragraph no. 7 above will result in waiver of that right to review.

NOR.Decision.DOC.001
Revised 12.7.11



NOTICING INFORMATION

Please be advised that the St. Johns River Water Management District will not publish a notice
in the newspaper advising the public that it has issued a permit for this project.

Newspaper publication, using the District’s notice form, notifies members of the public of their
right to challenge the issuance of the permit. If proper notice is given by newspaper publication,
then there is a 21-day time limit for someone to file a petition for an administrative hearing to
challenge the issuance of the permit.

To close the point of entry for filing a petition, you may publish (at your own expense) a one-
time notice of the District’s decision in a newspaper of general circulation within the affected
area as defined in Section 50.011 of the Florida Statutes. If you do not publish a newspaper
notice to close the point of entry, the time to challenge the issuance of your permit will not expire
and someone could file a petition even after your project is constructed.

A copy of the notice form and a partial list of newspapers of general circulation are attached for
your convenience. However, you are not limited to those listed newspapers. If you choose to
close the point of entry and the notice is published, the newspaper will return to you an affidavit
of publication. In that event, it is important that you either submit a scanned copy of the affidavit
by emailing it to compliancesupport@sjrwmd.com (preferred method) or send a copy of the
original affidavit to:

Office of Records and Regulatory Support
4049 Reid Street
Palatka, FL 32177

If you have any questions, please contact the Office of Records and Regulatory Support at
(386) 329-4570.



NOTICE OF AGENCY ACTION TAKEN BY THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT

Notice is given that the following permit was issued on

(Name and address of applicant)

permit# . The project is located in County, Section
, Township South, Range East. The permit authorizes a surface
water management system on acres for
known as

. The receiving water body is

A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water Management
District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007, Florida Administrative Code
(F.A.C.), the petition must be filed (received) either by delivery at the office of the District Clerk at
District Headquarters, P.O. Box 1429, Palatka FL 32178-1429 (4049 Reid St, Palatka, FL 32177)
or by e-mail with the District Clerk at Clerk@sjrwmd.com, within twenty-one (21) days of
newspaper publication of the notice of District decision (for those persons to whom the District
does not mail or email actual notice). A petition must comply with Sections 120.54(5)(b)4. and
120.569(2)(c), Florida Statutes (F.S.), and Chapter 28-106, F.A.C. The District will not accept a
petition sent by facsimile (fax). Mediation pursuant to Section 120.573, F.S., may be available
and choosing mediation does not affect your right to an administrative hearing.

A petition for an administrative hearing is deemed filed upon receipt of the complete petition by
the District Clerk at the District Headquarters in Palatka, Florida during the District’s regular
business hours. The District's regular business hours are 8 a.m. — 5 p.m., excluding weekends
and District holidays. Petitions received by the District Clerk after the District's regular business
hours shall be deemed filed as of 8 a.m. on the District’s next regular business day. The District's
acceptance of petitions filed by e-mail is subject to certain conditions set forth in the District’s
Statement of Agency Organization and Operation (issued pursuant to Rule 28-101.001, Florida
Administrative Code), which is available for viewing at www.sjrwmd.com. These conditions
include, but are not limited to, the petition being in the form of a PDF or TIFF file and being
capable of being stored and printed by the District. Further, pursuant to the District's Statement of
Agency Organization and Operation, attempting to file a petition by facsimile (fax) is prohibited
and shall not constitute filing.

The right to an administrative hearing and the relevant procedures to be followed are governed
by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code, and Rule 40C-
1.1007, Florida Administrative Code. Because the administrative hearing process is designed to
formulate final agency action, the filing of a petition means the District's final action may be
different from the position taken by it in this notice. Failure to file a petition for an
administrative hearing within the requisite time frame shall constitute a waiver of the right
to an administrative hearing. (Rule 28-106.111, F.A.C.).

If you wish to do so, please visit http://www.sjrwmd.com/nor_dec/ to read the complete Notice of
Rights to determine any legal rights you may have concerning the District's decision(s) on the
permit application(s) described above. You can also request the Notice of Rights by contacting
the Director of Office of Records and Regulatory Support, 4049 Reid St., Palatka, FL 32177-
2529, tele. no. (386)329-4570.
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St. Johns River

Water Management District

Michael A. Register, P.E., Executive Director

4049 Reid Street  P.0. Box 1429 « Palatka, FL 32178-1429 « 386-329-4500 « www.sjrwmd.com

June 30, 2023

Cynthia Curry

City of Gainesville
PO Box 490 MS 58
Gainesville, FL 32602

SUBJECT: 195356-2
Eastside/GTEC Infrastructure

Dear Sir/Madam:

Enclosed is your individual permit issued by the St. Johns River Water Management District on
June 30, 2023. This permit is a legal document and should be kept with your other important
documents. Permit issuance does not relieve you from the responsibility of obtaining any
necessary permits from any federal, state, or local agencies for your project.

Technical Staff Report:

If you wish to review a copy of the Technical Staff Report (TSR) that provides the District’s staff
analysis of your permit application, you may view the TSR by going to the Permitting section of
the District’'s website at www.sjrwmd.com/permitting. Using the “search applications and permits”
feature, you can use your permit number or project name to find information about the permit.
When you see the results of your search, click on the permit number and then on the TSR folder.

Noticing Your Permit:

For noticing instructions, please refer to the noticing materials in this package regarding closing
the point of entry for someone to challenge the issuance of your permit. Please note that if a
timely petition for administrative hearing is filed, your permit will become non-final and any
activities that you choose to undertake pursuant to your permit will be at your own risk. Please
refer to the attached Notice of Rights to determine any legal rights you may have
concerning the District’s agency action.

Compliance with Permit Conditions:

To submit your required permit compliance information, go to the District’s website at
www.sjrwmd.com/permitting. Under the “Apply for a permit or submit compliance data” section,
click to sign-in to your existing account or to create a new account. Select the “Compliance
Submittal” tab, enter your permit number, and select “No Specific Date” for the Compliance Due
Date Range. You will then be able to view all the compliance submittal requirements for your
project. Select the compliance item that you are ready to submit and then attach the appropriate
information or form. The forms to comply with your permit conditions are available at
www.sjrwmd.com/permitting under the section “Handbooks, forms, fees, final orders”. Click on

GOVERNING BOARD

Rob Bradley, CHAIR Maryam H. Ghyabi-White, vICE CHAIR J. Chris Peterson, SECRETARY Ron Howse, TREASURER
FLEMING ISLAND ORMOND BEACH WINTER PARK COCOA

Ryan Atwood Doug Bournique Douglas Burnett Cole Oliver Janet Price
MOUNT DORA VERO BEACH ST. AUGUSTINE MERRITT ISLAND FERNANDINA BEACH



forms to view all permit compliance forms, then scroll to the ERP application forms section and
select the applicable compliance forms. Alternatively, if you have difficulty finding forms or need
copies of the appropriate forms, please contact the Bureau of Regulatory Support at (386) 329-
4570.

Transferring Your Permit:

Your permit requires you to notify the District within 30 days of any change in ownership or
control of the project or activity covered by the permit, or within 30 days of any change in
ownership or control of the real property on which the permitted project or activity is located or
occurs. You will need to provide the District with the information specified in rule 62-330.340,
Florida Administrative Code (F.A.C.). Generally, this will require you to complete and submit
Form 62-330.340(1), “Request to Transfer Permit,” available at
http://www.sjrwmd.com/permitting/permitforms.html.

Please note that a permittee is liable for compliance with the permit before the permit is
transferred. The District, therefore, recommends that you request a permit transfer in advance in
accordance with the applicable rules. You are encouraged to contact District staff for assistance
with this process.

Thank you and please let us know if you have additional questions. For general questions contact
e-permit@sjrwmd.com or (386) 329-4570.

Sincerely,

Michelle Reiber, Bureau Chief

Division of Regulatory Services

St. Johns River Water Management District
525 Community College Parkway, S.E.
Palm Bay, FL 32909

(321) 409-2129

Enclosures: Permit
Notice of Rights
List of Newspapers for Publication

cc: District Permit File

Steven Krupka
FDEP

Walker Owen

CHW, Inc.

11801 Research Dr
Alachua, FL 32615-6836


http://www.sjrwmd.com/permitting/permitforms.html

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
Post Office Box 1429
Palatka, Florida 32178-1429
PERMIT NO: 195356-2 DATE ISSUED: June 30, 2023

PROJECT NAME: Eastside/GTEC Infrastructure

A PERMIT AUTHORIZING:

Construction and operation of a Stormwater Management System for a 10.03 acre(s) project
known as Eastside/ GTEC Infrastructure as per plans received by the District on June 23, 2023.

LOCATION:
Section(s): 3 Township(s): 10S Range(s): 20E

Alachua County

Receiving Water Body:

Name Class
Calf Creek Il Fresh, IW
ISSUED TO:

Shands Teaching Hospital and Clinics, Inc.
1600 SW Archer Rd
Gainesville, FL 32610-3003

City of Gainesville
PO Box 490 MS 58
Gainesville, FL 32602

The permittee agrees to hold and save the St. Johns River Water Management District and its
successors harmless from any and all damages, claims, or liabilities which may arise from permit
issuance. Said application, including all plans and specifications attached thereto, is by
reference made a part hereof.

This permit does not convey to the permittee any property rights nor any rights or privileges other
than those specified herein, nor relieve the permittee from complying with any law, regulation or
requirement affecting the rights of other bodies or agencies. All structures and works installed by
permittee hereunder shall remain the property of the permittee.

This permit may be revoked, modified or transferred at any time pursuant to the appropriate
provisions of Chapter 373, Florida Statutes.

PERMIT IS CONDITIONED UPON:

See conditions on attached “Exhibit A”, dated June 30, 2023



AUTHORIZED BY: St. Johns River Water Management District
Division of Regulatory Services

YNy S e

By

Melissa Parsons
Supervising Professional Engineer



"EXHIBIT A"
CONDITIONS FOR ISSUANCE OF PERMIT NUMBER 195356-2
Eastside/GTEC Infrastructure
DATED June 30, 2023

. All activities shall be implemented following the plans, specifications and performance
criteria approved by this permit. Any deviations must be authorized in a permit modification
in accordance with Rule 62-330.315, F.A.C. Any deviations that are not so authorized may
subject the permittee to enforcement action and revocation of the permit under Chapter
373, F.S.

. A complete copy of this permit shall be kept at the work site of the permitted activity during
the construction phase, and shall be available for review at the work site upon request by
the District staff. The permittee shall require the contractor to review the complete permit
prior to beginning construction.

. Activities shall be conducted in a manner that does not cause or contribute to violations of

state water quality standards. Performance-based erosion and sediment control best
management practices shall be installed immediately prior to, and be maintained during
and after construction as needed, to prevent adverse impacts to the water resources and
adjacent lands. Such practices shall be in accordance with the State of Florida Erosion and
Sediment Control Designer and Reviewer Manual (Florida Department of Environmental
Protection and Florida Department of Transportation June 2007), and the Florida
Stormwater Erosion and Sedimentation Control Inspector’'s Manual (Florida Department of
Environmental Protection, Nonpoint Source Management Section, Tallahassee, Florida,
July 2008), which are both incorporated by reference in subparagraph 62-330.050(9)(b)5,
F.A.C., unless a project-specific erosion and sediment control plan is approved or other
water quality control measures are required as part of the permit.

. At least 48 hours prior to beginning the authorized activities, the permittee shall submit to
the District a fully executed Form 62-330.350(1), “Construction Commencement Notice,”
(October 1, 2013) (http://www.flrules.org/Gateway/reference.asp?No=Ref-02505),
incorporated by reference herein, indicating the expected start and completion dates. A
copy of this form may be obtained from the District, as described in subsection 62-
330.010(5), F.A.C., and shall be submitted electronically or by mail to the

Agency. However, for activities involving more than one acre of construction that also
require a NPDES stormwater construction general permit, submittal of the Notice of Intent
to Use Generic Permit for Stormwater Discharge from Large and Small Construction
Activities, DEP Form 62-621.300(4)(b), shall also serve as notice of commencement of
construction under this chapter and, in such a case, submittal of Form 62-330.350(1) is not
required.

Unless the permit is transferred under Rule 62-330.340, F.A.C., or transferred to an
operating entity under Rule 62-330.310, F.A.C., the permittee is liable to comply with the
plans, terms and conditions of the permit for the life of the project or activity.

Within 30 days after completing construction of the entire project, or any independent
portion of the project, the permittee shall provide the following to the Agency, as applicable:

a. For an individual, private single-family residential dwelling unit, duplex, triplex, or
quadruplex — “Construction Completion and Inspection Certification for Activities
Associated with a Private Single-Family Dwelling Unit” [Form 62-330.310(3)]; or


http://www.flrules.org/Gateway/reference.asp?No=Ref-02505

7.

8.

9.

10.

11.

12.

b. For all other activities — “As-Built Certification and Request for Conversion to
Operation Phase” [Form 62-330.310(1)].

c. If available, an Agency website that fulfills this certification requirement may be used
in lieu of the form.

If the final operation and maintenance entity is a third party:

a. Prior to sales of any lot or unit served by the activity and within one year of permit
issuance, or within 30 days of as-built certification, whichever comes first, the
permittee shall submit, as applicable, a copy of the operation and maintenance
documents (see sections 12.3 thru 12.3.4 of Volume |) as filed with the Florida
Department of State, Division of Corporations and a copy of any easement, plat, or
deed restriction needed to operate or maintain the project, as recorded with the Clerk
of the Court in the County in which the activity is located.

b. Within 30 days of submittal of the as- built certification, the permittee shall submit
“Request for Transfer of Environmental Resource Permit to the Perpetual Operation
and Maintenance Entity” [Form 62-330.310(2)] to transfer the permit to the operation
and maintenance entity, along with the documentation requested in the form. If
available, an Agency website that fulfills this transfer requirement may be used in lieu
of the form.

The permittee shall notify the District in writing of changes required by any other regulatory
District that require changes to the permitted activity, and any required modification of this
permit must be obtained prior to implementing the changes.

This permit does not:

a. Convey to the permittee any property rights or privileges, or any other rights or
privileges other than those specified herein or in Chapter 62-330, F.A.C;

b. Convey to the permittee or create in the permittee any interest in real property;

c. Relieve the permittee from the need to obtain and comply with any other required
federal, state, and local authorization, law, rule, or ordinance; or

d. Authorize any entrance upon or work on property that is not owned, held in
easement, or controlled by the permittee.

Prior to conducting any activities on state-owned submerged lands or other lands of the
state, title to which is vested in the Board of Trustees of the Internal Improvement Trust
Fund, the permittee must receive all necessary approvals and authorizations under
Chapters 253 and 258, F.S. Written authorization that requires formal execution by the
Board of Trustees of the Internal Improvement Trust Fund shall not be considered received
until it has been fully executed.

The permittee shall hold and save the District harmless from any and all damages, claims,
or liabilities that may arise by reason of the construction, alteration, operation,
maintenance, removal, abandonment or use of any project authorized by the permit.

The permittee shall notify the District in writing:

a. Immediately if any previously submitted information is discovered to be inaccurate;
and



13.

14.

15.

16.

17.

18.

19.

20.

b. Within 30 days of any conveyance or division of ownership or control of the property
or the system, other than conveyance via a long-term lease, and the new owner shall
request transfer of the permit in accordance with Rule 62-330.340, F.A.C. This does
not apply to the sale of lots or units in residential or commercial subdivisions

or condominiums where the stormwater management system has been completed and
converted to the operation phase.

Upon reasonable notice to the permittee, District staff with proper identification shall have
permission to enter, inspect, sample and test the project or activities to ensure conformity
with the plans and specifications authorized in the permit.

If prehistoric or historic artifacts, such as pottery or ceramics, projectile points, stone tools,
dugout canoes, metal implements, historic building materials, or any other physical remains
that could be associated with Native American, early European, or American settlement are
encountered at any time within the project site area, the permitted project shall cease all
activities involving subsurface disturbance in the vicinity of the discovery. The permittee or
other designee shall contact the Florida Department of State, Division of Historical
Resources, Compliance Review Section (DHR), at (850) 245-6333, as well as the
appropriate permitting agency office. Project activities shall not resume without verbal or
written authorization from the Division of Historical Resources. If unmarked human remains
are encountered, all work shall stop immediately and the proper authorities notified in
accordance with Section 872.05, F.S. For project activities subject to prior consultation with
the DHR and as an alternative to the above requirements, the permittee may follow
procedures for unanticipated discoveries as set forth within a cultural resources
assessment survey determined complete and sufficient by DHR and included as a specific
permit condition herein.

Any delineation of the extent of a wetland or other surface water submitted as part of the
permit application, including plans or other supporting documentation, shall not be
considered binding unless a specific condition of this permit or a formal determination
under Rule 62-330.201, F.A.C., provides otherwise.

The permittee shall provide routine maintenance of all components of the stormwater
management system to remove trapped sediments and debris. Removed materials shall be
disposed of in a landfill or other uplands in a manner that does not require a permit under
Chapter 62-330, F.A.C., or cause violations of state water quality standards.

This permit is issued based on the applicant’s submitted information that reasonably
demonstrates that adverse water resource-related impacts will not be caused by the
completed permit activity. If any adverse impacts result, the District will require the
permittee to eliminate the cause, obtain any necessary permit modification, and take any
necessary corrective actions to resolve the adverse impacts.

A Recorded Notice of Environmental Resource Permit may be recorded in the county
public records in accordance with Rule 62-330.090(7), F.A.C. Such notice is not an
encumbrance upon the property.

This permit for construction will expire five years from the date of issuance.

At a minimum, all retention and detention storage areas must be excavated to rough grade
prior to building construction or placement of impervious surface within the area to be
served by those facilities. To prevent reduction in storage volume and percolation rates, all
accumulated sediment must be removed from the storage area prior to final grading and
stabilization.



21.

22.

23.

24.

25.

26.

27.

28.

All wetland areas or water bodies that are outside the specific limits of construction
authorized by this permit must be protected from erosion, siltation, scouring or excess
turbidity, and dewatering.

The operation and maintenance entity shall inspect the stormwater or surface water
management system once within two years after the completion of construction and every
two years thereafter to determine if the system is functioning as designed and permitted.
The operation and maintenance entity must maintain a record of each required inspection,
including the date of the inspection, the name and contact information of the inspector, and
whether the system was functioning as designed and permitted, and make such record
available for inspection upon request by the District during normal business hours. If at any
time the system is not functioning as designed and permitted, then within 30 days the entity
shall submit a report electronically or in writing to the District using Form 62-330.311(1),
“Operation and Maintenance Inspection Certification,” describing the remedial actions
taken to resolve the failure or deviation.

This permit does not authorize the permittee to cause any adverse impact to or “take” of
state listed species and other regulated species of fish and wildlife. Compliance with state
laws regulating the take of fish and wildlife is the responsibility of the owner or applicant
associated with this project. Please refer to Chapter 68A-27 of the Florida Administrative
Code for definitions of “take” and a list of fish and wildlife species. If listed species are
observed onsite, FWC staff are available to provide decision support information or assist
in obtaining the appropriate FWC permits. Most marine endangered and threatened
species are statutorily protected and a “take” permit cannot be issued. Requests for further
information or review can be sent to FWCConservationPlanningServices@MyFWC.com.

The proposed project must be constructed and operated as per plans and calculations
received by the District on June 23, 2023.

Before the start of any construction, the permittee must provide the District with
documentation demonstrating that 0.54 forested freshwater mitigation credits have been
debited from the Mill Creek Phase 1 Mitigation Bank ledger.

In the event that the permittee does not successfully complete the transaction to
obtain 0.54 forested freshwater mitigation credits from the Mill Creek Phase 1 Mitigation
Bank, the permittee must obtain a permit modification to provide alternative mitigation.

The permittee shall install signs along the upland buffer which abuts Wetland C per

sheet C1.00 of the construction plans received by the District on June 23, 2023, to avoid
secondary impacts to Wetland C. The signs shall have dimensions, have language and be
installed per the detail on sheet C2.30 of the construction plans received by the District

on June 23, 2023.

Impacts to Wetland C or improvements to SE 21st Street south of Street B are not
authorized within this permit. Authorization for these features will require a permit
modification. If impacts to Wetland C or other surface waters are associated future work,
the future impacts will need to meet the criteria of Rule 62-330, F.A.C. and ERP Applicant's
Handbook Volume I.



Notice Of Rights

1. A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water
Management District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007,
Florida Administrative Code, the petition must be filed (received) either by delivery at the
office of the District Clerk at District Headquarters, P. O. Box 1429, Palatka Florida
32178-1429 (4049 Reid St., Palatka, FL 32177) or by e-mail with the District Clerk at
Clerk@sjrwmd.com, within twenty-six (26) days of the District depositing the notice of
District decision in the mail (for those persons to whom the District mails actual notice),
within twenty-one (21) days of the District emailing the notice of District decision (for
those persons to whom the District emails actual notice), or within twenty-one (21) days
of newspaper publication of the notice of District decision (for those persons to whom the
District does not mail or email actual notice). A petition must comply with Sections
120.54(5)(b)4. and 120.569(2)(c), Florida Statutes, and Chapter 28-106, Florida
Administrative Code. The District will not accept a petition sent by facsimile (fax), as
explained in paragraph no. 4 below.

2. Please be advised that if you wish to dispute this District decision, mediation may be
available and that choosing mediation does not affect your right to an administrative
hearing. If you wish to request mediation, you must do so in a timely-filed petition. If all
parties, including the District, agree to the details of the mediation procedure, in writing,
within 10 days after the time period stated in the announcement for election of an
administrative remedy under Sections 120.569 and 120.57, Florida Statutes, the time
limitations imposed by Sections 120.569 and 120.57, Florida Statutes, shall be tolled to
allow mediation of the disputed District decision. The mediation must be concluded within
60 days of the date of the parties’ written agreement, or such other timeframe agreed to
by the parties in writing. Any mediation agreement must include provisions for selecting a
mediator, a statement that each party shall be responsible for paying its pro-rata share of
the costs and fees associated with mediation, and the mediating parties’ understanding
regarding the confidentiality of discussions and documents introduced during mediation.
If mediation results in settlement of the administrative dispute, the District will enter a final
order consistent with the settlement agreement. If mediation terminates without
settlement of the dispute, the District will notify all the parties in writing that the
administrative hearing process under Sections 120.569 and 120.57, Florida Statutes, is
resumed. Even if a party chooses not to engage in formal mediation, or if formal
mediation does not result in a settlement agreement, the District will remain willing to
engage in informal settlement discussions.

3. A person whose substantial interests are or may be affected has the right to an informal
administrative hearing pursuant to Sections 120.569 and 120.57(2), Florida Statutes,
where no material facts are in dispute. A petition for an informal hearing must also
comply with the requirements set forth in Rule 28-106.301, Florida Administrative Code.



Notice Of Rights

4. A petition for an administrative hearing is deemed filed upon receipt of the complete
petition by the District Clerk at the District Headquarters in Palatka, Florida during the
District’s regular business hours. The District’s regular business hours are 8:00 a.m. —
5:00 p.m., excluding weekends and District holidays. Petitions received by the District
Clerk after the District’s regular business hours shall be deemed filed as of 8:00 a.m. on
the District’s next regular business day. The District’'s acceptance of petitions filed by e-
mail is subject to certain conditions set forth in the District’'s Statement of Agency
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative
Code), which is available for viewing at sjrwmd.com. These conditions include, but are
not limited to, the petition being in the form of a PDF or TIFF file and being capable of
being stored and printed by the District. Further, pursuant to the District’'s Statement of
Agency Organization and Operation, attempting to file a petition by facsimile is prohibited
and shall not constitute filing.

5. Failure to file a petition for an administrative hearing within the requisite timeframe shall
constitute a waiver of the right to an administrative hearing. (Rule 28-106.111, Florida
Administrative Code).

6. The right to an administrative hearing and the relevant procedures to be followed are
governed by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code,
and Rule 40C-1.1007, Florida Administrative Code. Because the administrative hearing
process is designed to formulate final agency action, the filing of a petition means the
District’s final action may be different from the position taken by it in this notice. A person
whose substantial interests are or may be affected by the District’s final action has the
right to become a party to the proceeding, in accordance with the requirements set forth
above.

7. Pursuant to Section 120.68, Florida Statutes, a party to the proceeding before the District
who is adversely affected by final District action may seek review of the action in the
District Court of Appeal by filing a notice of appeal pursuant to Rules 9.110 and 9.190,
Florida Rules of Appellate Procedure, within 30 days of the rendering of the final District
action.

8. A District action is considered rendered, as referred to in paragraph no. 7 above, after it is
signed on behalf of the District and filed by the District Clerk.

9. Failure to observe the relevant timeframes for filing a petition for judicial review as
described in paragraph no. 7 above will result in waiver of that right to review.

NOR.Decision.DOC.001
Revised 12.7.11



NOTICING INFORMATION

Please be advised that the St. Johns River Water Management District will not publish a notice
in the newspaper advising the public that it has issued a permit for this project.

Newspaper publication, using the District’s notice form, notifies members of the public of their
right to challenge the issuance of the permit. If proper notice is given by newspaper publication,
then there is a 21-day time limit for someone to file a petition for an administrative hearing to
challenge the issuance of the permit.

To close the point of entry for filing a petition, you may publish (at your own expense) a one-
time notice of the District’s decision in a newspaper of general circulation within the affected
area as defined in Section 50.011 of the Florida Statutes. If you do not publish a newspaper
notice to close the point of entry, the time to challenge the issuance of your permit will not expire
and someone could file a petition even after your project is constructed.

A copy of the notice form and a partial list of newspapers of general circulation are attached for
your convenience. However, you are not limited to those listed newspapers. If you choose to
close the point of entry and the notice is published, the newspaper will return to you an affidavit
of publication. In that event, it is important that you either submit a scanned copy of the affidavit
by emailing it to compliancesupport@sjrwmd.com (preferred method) or send a copy of the
original affidavit to:

Office of Records and Regulatory Support
4049 Reid Street
Palatka, FL 32177

If you have any questions, please contact the Office of Records and Regulatory Support at
(386) 329-4570.



NOTICE OF AGENCY ACTION TAKEN BY THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT

Notice is given that the following permit was issued on

(Name and address of applicant)

permit# . The project is located in County, Section
, Township South, Range East. The permit authorizes a surface
water management system on acres for
known as

. The receiving water body is

A person whose substantial interests are or may be affected has the right to request an
administrative hearing by filing a written petition with the St. Johns River Water Management
District (District). Pursuant to Chapter 28-106 and Rule 40C-1.1007, Florida Administrative Code
(F.A.C.), the petition must be filed (received) either by delivery at the office of the District Clerk at
District Headquarters, P.O. Box 1429, Palatka FL 32178-1429 (4049 Reid St, Palatka, FL 32177)
or by e-mail with the District Clerk at Clerk@sjrwmd.com, within twenty-one (21) days of
newspaper publication of the notice of District decision (for those persons to whom the District
does not mail or email actual notice). A petition must comply with Sections 120.54(5)(b)4. and
120.569(2)(c), Florida Statutes (F.S.), and Chapter 28-106, F.A.C. The District will not accept a
petition sent by facsimile (fax). Mediation pursuant to Section 120.573, F.S., may be available
and choosing mediation does not affect your right to an administrative hearing.

A petition for an administrative hearing is deemed filed upon receipt of the complete petition by
the District Clerk at the District Headquarters in Palatka, Florida during the District’s regular
business hours. The District's regular business hours are 8 a.m. — 5 p.m., excluding weekends
and District holidays. Petitions received by the District Clerk after the District's regular business
hours shall be deemed filed as of 8 a.m. on the District’s next regular business day. The District's
acceptance of petitions filed by e-mail is subject to certain conditions set forth in the District’s
Statement of Agency Organization and Operation (issued pursuant to Rule 28-101.001, Florida
Administrative Code), which is available for viewing at www.sjrwmd.com. These conditions
include, but are not limited to, the petition being in the form of a PDF or TIFF file and being
capable of being stored and printed by the District. Further, pursuant to the District's Statement of
Agency Organization and Operation, attempting to file a petition by facsimile (fax) is prohibited
and shall not constitute filing.

The right to an administrative hearing and the relevant procedures to be followed are governed
by Chapter 120, Florida Statutes, Chapter 28-106, Florida Administrative Code, and Rule 40C-
1.1007, Florida Administrative Code. Because the administrative hearing process is designed to
formulate final agency action, the filing of a petition means the District's final action may be
different from the position taken by it in this notice. Failure to file a petition for an
administrative hearing within the requisite time frame shall constitute a waiver of the right
to an administrative hearing. (Rule 28-106.111, F.A.C.).

If you wish to do so, please visit http://www.sjrwmd.com/nor_dec/ to read the complete Notice of
Rights to determine any legal rights you may have concerning the District's decision(s) on the
permit application(s) described above. You can also request the Notice of Rights by contacting
the Director of Office of Records and Regulatory Support, 4049 Reid St., Palatka, FL 32177-
2529, tele. no. (386)329-4570.



NEWSPAPER ADVERTISING

ALACHUA

The Alachua County Record, Legal Advertising
P. O. Box 806

Gainesville, FL 32602

352-377-2444/ fax 352-338-1986

BRAFORD

Bradford County Telegraph, Legal Advertising
P. O. Drawer A

Starke, FL 32901

904-964-6305/ fax 904-964-8628

CLAY

Clay Today, Legal Advertising
1560 Kinsley Ave., Suite 1
Orange Park, FL 32073
904-264-3200/ fax 904-264-3285

FLAGLER

Flagler Tribune, c/o News Journal
P. O. Box 2831

Daytona Beach, FL 32120-2831
386- 681-2322

LAKE

Daily Commercial, Legal Advertising
P. O. Drawer 490007

Leesburg, FL 34749
352-365-8235/fax 352-365-1951

NASSAU

News-Leader, Legal Advertising
P. O. Box 766

Fernandina Beach, FL 32035
904-261-3696/fax 904-261-3698

ORANGE

Sentinel Communications, Legal Advertising
633 N. Orange Avenue

Orlando, FL 32801

407-420-5160/ fax 407-420-5011

PUTNAM

Palatka Daily News, Legal Advertising
P.O.Box 777

Palatka, FL 32178

386-312-5200/ fax 386-312-5209

SEMINOLE

Sanford Herald, Legal Advertising
300 North French Avenue
Sanford, FL 32771
407-323-9408

BAKER

Baker County Press, Legal Advertising
P. O. Box 598

Maclenny, FL 32063

904-259-2400/ fax 904-259-6502

BREVARD

Florida Today, Legal Advertising
P. O. Box 419000

Melbourne, FL 32941-9000
321-242-3832/ fax 321-242-6618

DUVAL

Daily Record, Legal Advertising
P. O. Box 1769

Jacksonville, FL 32201
904-356-2466 / fax 904-353-2628

INDIAN RIVER
Treasure Coast News
760 NW Enterprise Dr.
Port St. Lucie, FL 34986
772-283-5252

MARION

Ocala Star Banner, Legal Advertising
2121 SW 19th Avenue Road

Ocala, FL 34474

352-867-4010/fax 352-867-4126

OKEECHOBEE

Okeechobee News, Legal Advertising
P. O. Box 639

Okeechobee, FL 34973-0639
863-763-3134/fax 863-763-5901

OSCEOLA

Little Sentinel, Legal Advertising
633 N. Orange Avenue

Orlando, FL 32801
407-420-5160/ fax 407-420-5011

ST. JOHNS
St. Augustine Record, Legal Advertising
P. O. Box 1630

St. Augustine, FL 32085
904-819-3439

VOLUSIA

News Journal Corporation, Legal Advertising

P. O. Box 2831
Daytona Beach, FL 32120-2831
(386) 681-2322



DEPARTMENT OF SUSTAINABLE DEVELOPMENT

To: CHW
11801 Research Drive
Alachua, FL 32615

RE: Petition LD22-000159: UF Health Eastside - Infrastructure and Lots

Dear Jessica Junkin:

A final development order for Petition LD22-000159 was approved on , for UF Health Eastside - Infrastructure and Lots. In
accordance with Section 30-3.6 of the City of Gainesville Land Development Code, a minor subdivision for LD22-000159 was
approved on April 14, 2023. The development order shall be effective for a period of one year from the date of approval, .

This approval is subject to conditions of the approved development plan as indicated within ProjectDox and is valid only if
development commences and continues pursuant to an active building permit to completion with due diligence and in good
faith according to the terms and conditions of approval. Any modifications to the approved plan shall first request an
amendment in accordance with the process for development review.

Appeal of decision. The development order may be appealed to a hearing officer. The appeal must be filed within 30 calendar
days of the date of approval. Any action taken during the appeal period is taken at the sole risk of the property owner and the
owner may be required to undo any work done if the decision is overturned by an appeal.

Prior to the expiration date you may apply for a building permit through the Building Division by contacting (352) 334-5050 or
building@gainesvillefl.gov. The removal or demolition of a building or structure will require a separate permit from the Building
Division. A separate site work permit is required for improvements to the site, such as but not limited to, excavation,
stormwater structures, paving, vehicle entrances, and required landscaping. If you have any questions or need additional
information, please contact Phimetto Lewis at or LewisPD@cityofgainesville.org.

Sincerely,

Phimetto Lewis
Department of Sustainable Development
City of Gainesville
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Mo re than Energy Water & Wastewater Engineering

5/5/2023

CHW
11801 Research Drive

Alachua FL 32615
Attn: Robert Walpole
Subject: LD22-000159 - UF Health Eastside - Infrastructure and Lots

612 SE 21ST ST

Enclosed please find Gainesville Regional Utilities (GRU) Utility Construction Permit, along with the following
additional documents:

: GRU Project Information Sheet,

. Two (2) sets of approved construction drawings,

. Inspection Request Forms (duplicate as necessary), and

. Certified Cost Reporting Forms, as necessary (Water, Wastewater, Reclaimed Water, Lift Station).

Please pay special attention to the points on the GRU Project Information Sheet.

If you encounter conflicts or problems during this project, please advise me by telephone at (352) 393-1642 or in
writing at the address below.

Thank you for your attention in this matter.

Sincerely,

’ ‘AMM\ /(‘
Barbara J. Misener, PE
Supervising Engineer Utility
Water and Wastewater Engineering

Gainesville Regional Utilities .
Water and Wastewater Engineering

P.O. Box 147117, Station E3F

Gainesville, FI. 32614-7117

XC:

Kevin Willis

Revised 4/2/2019



P_roject Information Sheet

To avoid unnecessary delays and expenses please review and note the following GRU policies and requirements,

General

The Utility Contractor shall be responsible for all work, including work by subcontractors, performed under
this permit.

Work performed on GRU’s Water and Wastewater system shall comply with Gainesville Regional Utilities’
Water and Wastewater Construction Standards and Approved Materials Manual. The Utility Contractor is
required to maintain an updated Manual on the project at all times. Utility Contractors may purchase a Manual
from GRU’s Water and Wastewater Engineering Department for $100.00.

Documents

The Project Engineer is responsible for distributing two (2) approved sets of construction drawings to the
Utility Contractor. The Utility Contractor is responsible for maintaining two (2) approved sets of construction
drawings on the project at all times.

Submittals shall be made to GRU’s Water and Wastewater Engineering Department for projects requiring shop
drawing submittals (i.e., lift stations).

Minor changes to the construction plans made in the field must be approved, dated and initialed by GRU's
Utility Inspector and denoted in RED on the As-Built Drawings.

Major changes to the construction plans must be submitted in writing to GRU’s Water and Wastewater
Engineering Department for approval.

Inspections

The Utility Contractor must provide forty-eight (48) hours notice prior to beginning construction. Notice can
be given by telephone at (352) 334-3400 x 1614. Once notified, GRU’s Utility Inspector will meet with the
Utility Contractor to discuss all matters relevant to the project.

Work performed without proper notification is subject to rejection and may require open trench inspection
and/or additional testing prior to acceptance by GRU.

The Request for Inspection forms must be completed and delivered to GRU’s Utility Inspector seven (7) prior
to the date the inspection is requested.

Electrical

Coordination of GRU electrical service or GRU supplied items, when applicable, shall be made through
GRU’s Utility Inspector or through the Water and Wastewater Engineering Department.

Work involving the installation, removal or repair of electrical circuits shall be performed by a licensed
electrical contractor. The Utility Contractor or the licensed electrical contractor is responsible for scheduling
electrical inspections with the City or County as required.

Closeout

The Contractor must return the Utility Construction Permit, along with the completed Certified Cost forms
and the As-Built Drawings upon completion of construction of all utility facilities. Land rights and easements
must be recorded prior to completion of the project. A Letter of Acceptance will be issued after all requested
information has been received, permits closed, and applicable fees paid.




| Ted=]N A GAINESVILLE REGIONAL UTILITIES

PerMIT TO CONSTRUCT
WATER/WASTEWATER UTILITY

Permit number:  2023-0014 GRU Project Numbers W 2001144
Issue date: 4/20/2023 ww 3001369
roject Name: LD22-000159 - UF Health Eastside - Infrastructure and

ocation: 612 SE 21ST ST

General Conditions
This utility construction permit is hereby granted for the above referenced project. The permit expires six (6) months from
the issue date shown above.
GRU's Water & Wastewater Engineering Department must be notified forty-eight (48) hours prior to commencement of
construction. Notification may be made by telephone at (352) 393-1633. GRU's voice mail system will record the time and
date of your notification. Regular office hours are Monday-Friday, 8:00 am to 5:00 pm.

All utility work shall be in accordance with applicable GRU Approved Construction Drawings, GRU Construction Standards,
and GRU Approved Material Standards. Construction of utility facilities shall be performed during regular GRU working
hours. Special approvals or exceptions for inspection outside regular working hours shall require written approval from

GRU.

Payment for taps, extensions, crossings, etc. installed by GRU must be made four (4) weeks in advance to allow for
scheduling.

As-Built drawings, certified cost forms and the completed utility permit shall be submitted to the Utility Inspector upon
completion of all Utility Systems.

Land rights and easements must be recorded prior to completion of the work in order to receive a Letter of Completion. An
Inspector's Completion Report shall be issued after all systems have been inspected and found to be free from all
deficiencies. Payment for water meters shall be made to GRU's Customer Service Department. Allow two (2) weeks for
scheduling meter installations from the date of the final inspection.

Record of Inspections
Water Wastewater
Inspector Date Inspector Date
Pressure Test Pass - Fail TV Inspection
Mains Flushed Pressure Test (FM)
Bacteriological Test Final Inspection (FM})
Final Inspection
Reclaimed Water Lift Station
Inspector Date Inspector Date
Pressure Test Startup
Final Inspection Final Inspection

This form shall be initialed by the Utility Inspector as inspections are completed and shall be returned to
GRU attached to the As-built drawings and Certified Cost forms at the completion of the project.



PERMIT CONDITIONS:

1. This permit is issued under the provisions of Chapter 403, Florida Statutes (F.S.) and Chapters 62-4 and 62- 604, Florida
Administrative Code (F.A.C). Under Section 403.1815 of the Florida Statutes (F.S.), GRU maintains specific permitting
authority for water distribution mains and sewage collection laterals of ten (10} inches or less. The above named permittee
is hereby authorized to construct the facilities shown on the application and other documents on file with GRU.

2. This permit is subject to the general conditions of Rules 62-4.160 and 62-4.540, F.A.C., as applicable.

3. This Utility Construction Permit does not relieve the permittee of the responsibility for obtaining a dredge and fill permit,
where it is required.

4. Upon completion of construction of the collection/transmission system project, and before placing the facilities into
operation for any purpose other than testing for leaks or testing equipment operation, the permittee shall request a final
inspection from a GRU inspector. The new or modified collection/transmission facilities shall not be placed into service until
the inspector clears the project for use through the Inspectors Completion Report.

5. This permit is for CONSTRUCTION ONLY of the collection/transmission system project. This permit does not authorize the
connection of this collection/transmission system project to the designated wastewater treatment plant. This permit shall
not be construed to infer that the clearance necessary for connection shall be granted. Any such clearance shall be
granted only when reasonable assurance is given that adequate treatment and disposal is available.

Revised 9/14/2009
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More than Encrgy’ Water & Wastewater Engineering
REQUEST FOR INSPECTION
OF
WATER/WASTEWATER UTILITY
. GRU Project #'s | W 2001144
Project Name: LD22-000159 - UF Health Eastside - Infrastructure and
Location: 612 SE 21ST ST WW 3001369
Check only one. Use separate sheet for additional requests.
[ WATER SYS [J GravITY SEWER [0 FORCE M,

3 LiFT sTATION [l RECLAIMED WATER S

Requested Inspection Date:

Procedures

1. Contractor shall submit a signed and dated Request for Inspection form to the Utility Inspector no more than seven (7) days
prior to the requested inspection date. The form can be faxed to the Utility Inspector at (352) 334-2752

2. GRU will prepare a work order and schedule the time and date of the inspection.

3. After the inspection has been completed a copy of the results will be forwarded to the Contractor indicating:

a) No deficiencies were discovered during the inspection, or

b} Deficiencies were discovered. In this case all deficiencies shall be corrected by the Contractor. The Utility Inspector
will then schedule a re-inspection to verify that all deficiencies have been corrected.

4. After the project passes all inspections, the Contractor shall provide the Utility Inspector with the As-Built Drawings,
Utility Construction Permit, Certified Costs and other applicable documents for processing.

5. The Utility Inspector will then issue a Letter of Completion authorizing use of the Utility System.
Contractor's Statement

I am requesting that an inspection of the utility system indicated above be made on the indicated date. The
requested inspection is to assess the system for compliance with the approved construction drawings and
GRU's Water and Wastewater System standards and for acceptance into the utility system.

| understand that if, after a requested inspection, the system is found to be unacceptable, GRU reserves the
rightto charge the contractor for repeated inspections, and that any such charges assessed must be paid in
full before a letter of Completion will be issued.

Signature Date

For
Contractor

Telephone number
Revised 4/7/99



GAINESVILLE REGIONAL UTILITH

5/5/2023

CERTIFIED COSTS - WATER

Water & Wastewater Engineering

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

Project name:

LD22-000159 - UF Health Eastside - Infrastructure

Location: 612 SE 21ST ST
GRU Job Numbers (* Oversizing): 2001144
QUANTITY/UNITS  ASSET NUMBER ASSET DESCRIPTION TOTAL INSTALLED COST
FT ! 20300010 ; 6" MAIN (DIP) o $
o “_:— ' Manufa_c_:t_urid gy_ﬂw‘ PSI CLASS:
FT 20300010 6" MAIN BY BORE & JACK (DIP) $ -
ml:/l;r:_uf;;uréd By.__ PSI CLASS:
FT ! 20300011 8" MAIN (DIP) $ )
__._j'” _I\;—azn;é;;gr;gx: :S] CLASS:
FT l 20300011 T 8" MAIN BY BORE & JACK (DIP) $
Manufactured By: PS| CLASS:
FT 20300013 12" MAIN (DIP) - $
! Manufactured By: PSI CLASS:
FT 20300013 12" MAIN BY BORE & JACK (DIP) $
Manufactured By: PSI CLASS:
FT 20300 __ "MAIN (DIP) $
Manufactured By: PSI CLASS:
FT 20300 __ "MAIN BY BORE & JACK (DIP) $
i ‘Ma_nuf;c_:;ure“:i By: ) 'PSI CLASS:
FT 20300022 2" MAIN (PVC) $
Manufactured By: PS| RATING:
T 20300022 2" MAIN BY BORE & JACK (PVC) $
- ‘i Manufactured By: PSI RATING:
20300024 4" MAIN (PVC) $
- Manufa‘czt_{rei Bty PSI RATING:
FT 20300024 4" MAIN BY BORE & JACK (PVC) $
o Manufactured By PSI RATING:

page 1 of 6

Revised 10/09/2012



GAINESVILLE REGIONAL UTILITIES

Water & Wastewater Engineering

CERTIFIED COSTS -- WATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS
FT

FT

FT

FT

FT

FT

FT

EA

EA

EA

FT

EA

EA |

ASSET NUMBER
20300025

Manufactured By:
20300025
Manufactured By:
20300026
Manufactured By:
20300026
Manufactured By:
20300__
Manufactured By:
20300

Manufactured By:

20300

i
_! Manufactured By:

20300

i Manufactured By:

EA

20300034

+  Manufactured By:

20300036

Manufactured By:
20300037

Manufactured By:

20300038

Manufactured By:
20300040

Manufactured By:
20300

Manufactured By:

!

ASSET DESCRIPTION TOTAL INSTALLED COST

6"MAIN (PVC) s o
f§_| RATING:

6" MAIN BY BORE & JACK (PVC) $
PSI RATING:

8" MAIN (PVC) $
PSIRATING:

8" MAIN BY BORE & JACK (PVC) $
PSI RATING:

__"MAIN (PVC) $

) N fEI_EATING:

___"MAIN BY BORE & JACK (PVC) $
PSI RATING:

___"MAIN (HDPE) $ o
PSI RATING:

___"MAIN BY DIRECTIONAL BORE (HDPE)  §

2" GATE VALVE & BOX
4" GATE VALVE & BOX
6" GATE VALVE & BOX

8" GATE VALVE & BOX

PSI RATING:

$
Depth to Nut (inches] included on Record Drawings
(please initial):

$
Depth to Nut {inches) included on Record Drawings
(please initial):

$
Depth to Nut {inches) inclided on Record Drawings
(please initial),

$

12" GATE VALVE & BOX

___"VALVE & BOX(TYPE_____

(please initial):

$
Depth to Nut (inches) included on Record Drawings
(please initial):
) $
Depth to Nut {inches) included on Record Drawings
(please initial):

page 2 of 6

Revised 10/09/2012

Depth to Nut {inches) included on Record Drawings




=/ N A GAINESVILLE REGIONAL UTILITIES
ergy’ Water & Wastewater Engineering

CERTIFIED COSTS -- WATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS ASSET NUMBER ASSET DESCRIPTION TOTAL INSTALLED COST
FT 20300210 1" PE (Tubing) SERVICE w/TAP $
! Manufactured By:
'™ Distance along Main (inches) included on AsBuilt Recorded Length (inches) included on
 Record Drawings (please initial): | Record Drawings (please inital): _
FT f 20300209 2" PVC (Sch40) SERVICE w/TAP %
o Manufactured By:
| "Distance along Main {inches) included on ~ AsBuilt Recorded Length (inches) included on
—__ _Record Drawings (please initial): . Record Drawings (please initial):
EA ! 20300159 ; FIRE HYDRANT ASSEMBLY $
Manufactured By: Tag #:
L}
ﬁNozzIe Diameter 1 (inches): Nozzle Diameter 2 (inches): Nozzle Diameter 3 (inches):
EA 20300166 | FIRE HYDRANT VALVE 3
Manufactured By: Depth to Nut (inches):
cY REMOVE UNSUITABLE SOILS $
cY IMPORT SOILS $

| certify that these are true and correct costs.

Name

Florida Underground Utility and Excavation License No.

Expiration Date

Company Name -

Address

City State Zip
Telephone Fax Email

page 3 of 6 Revised 10/09/2012
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More tha E

5 il

PROJECT NAME:

ADDRESS:

| have listed below all backflow preventers required by GRU to be installed as part of this project. | agree to have all the
backflow preventers tested by a GRU-approved certified tester (see list on the back of this form) and the results submitted
to GRU within 30 days of the GRU Completion Letter Date. | understand that GRU may terminate water service at the

| above-named address if the test results are not received by GRU in a timely manner as described above.

' RESPONSIBLE PARTY:

' SIGNATURE: DATE:
_TYPE (Circle one for each row completed) QUANTITY SIZE (inches) “ WATER SERVICE (Circle one for each row completed)
| DE DDC RP RPDC PVB RDC | | | Fire Domestic lIrrigation  Other B
'DC DDC RP RPDC PVB RDC Fire Domestic Imigaton Other
| DC DDC ?P RPDC PVB RDC | | Fire Domestic  lrrigation  Other -
I DC DDC RP RPDC PVB RDC - . | Fire Domestic Irrigation  Other
DC DDC RP RPDC _PVB RDC | | Fire  Domestic Irrigation  Other
| DC DDC RP RPDC PVB RDC | | Fire  Domestic  Irrigation  Other .
'DC DDC RP RPDC PVB RDC | | Fire Domestic lrrigation  Other -
| DC DDC RP RPDC PVBE RDC - | ._Fire _Do_me_stic Irrigation  Other
DC DDC RP RPDC PVB RDC T | B - Fire Dor?m@ Irrigation OtTer_
DC _DISC _RP RPDC PVB RDC | - Fire  Domestic I;g;on Other ]
E)(; D—DC ¥ RPDC PVB RDC | - | Fire Domestic Irrigation . Other )
i DC DDC RP RPDC I;VB RDC ] | Fire Dom_estic Irrigation Other_
| DC DDC RP _RPDC PVB RDC - | | Fire Domestic Irrigation  Other B
._DC DDC RP RPDC PVB RDC | | | Fire Domestic Irrigation _Other
DC DDC RP RPE—)C PVB RDC | | Fire  Domestic Irrigatio; Other -
DC DDC RP RPDC PVB RDC | Fire  Domestic Irrigati; Other
'DC DDC RP RPDC PVB RDC | ' Fire Domestic Irrigation  Other
'DC DDC RP RPDC PVB RDC | ] | Fire Domestic lIrrigation  Other
DC = Double Check Valve Assembly
DDC = Double Detector Check Valve Assembly
RP = Reduced Pressure Valve Assembly
RPDC = Reduced Pressure Detector Check Valve Assembly
PVB  =Pressure Vacuum Breaker Assembly

RDC = Residential Dual Check (not testable)

page 5 of 6 Revised 10/09/2012
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More ihmo Boedgy Water & Wastewater Engineering
Approved List of Certified Testers Phone

| The following testers are certified and have access to the GRU CCC Online Database in order to
submit test results online.

An asterisk (*) indicates that the company is licensed to test backflow preventers on fire sprinkler
systems.

#1 Affordable Backflow (Testing & Repair) - L (352)481-3862

| Agricultural Permitting Services . (352)377-9818 i
Alistate Backflow Company | (352)222-0608

" American Backflow Testing . (877)393-5544
American Fire & Safety Supply go. . (800)733-5326
American Fire Services* | (904)781-2460
B & H Plumbing Co. Inc. | (352)377-8270

~ Backflo Testing Co Inc. | (407)532-0400

| Bob's Backflow _ (904)268-8009
Certified Backflow Prevention Testlng_&_Repalr (352)377-7805
Doctor Rooter - B . (386)325-2634
Dolphin Backflow Inc.* . (904)269-5489
Fire Fighters Equipment Co. | (904)388-8542
Fire Sprinkler & Backflow Inspections* | (386)935-2772

_ Fire Sprinkler Services* (904)743-3220

_ Firetronics* - - | (407)774-6900
Ga_meiw_llt_a Landscape Contractors . (352)373-9257
Gator Fire Equipment (Testing & Repair)* . (352)373-1738
Gillespie Irrigation . {386)454-7268
GoBackflowlnc.com B - 1 (352)642-6210
GRUNAU Company, Inc. - . [ (407)857-1800
International Fire Protection* B ] (813)754-1383

I M B Underground* - | (352)538-6686
L|fe Safety Designs* B | (904)388-1700
9asns Landscape Services | (352)373-9530

~ Raymond Linville (Testing & Repair) - - | (352)225-342_2 -
RichardRay B . (352)317-4348
Simplex Grinnell Fire Protection® | (800)501-1155
Star Fire Sprinklers* - (904)591-3964

| Testing & Repair (352)316-5071

| Triple § Plumbing, Inc. - - ] (352)473-0083

| Two Fold Water Engineering (352)332-9911

Victor Plumbing Inc. - : (386)935-4506
Wayne Automatic Fire Sprinklers Inc.* . (904)268-3030
West Farms - i (352)495-9858
Wiginton Firgprinklers* - - I (352)264-0050
WW Gay (Fire Protection)* - | (352)380-0317
WW Gay Mechanical Contractor [ (904)545-7401

| WW Gay Mechanical Contractor (Commercial Only) _ (352)372-3963

page 6 of 6 Revised 10/09/2012
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CERTIFIED COSTS -- WASTEWATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

Project name: LD22-000159 - UF Health Eastside - Infrastructure

Location: 612 SE 218T ST
GRU Job Numbers (* Oversizing):
QUANTITY/UNITS ASSET NUMBER ASSET DESCRIPTION TOTAL COST
FT ——‘1;-02300196 B 8" GRAVITY MAIN, 3'-14' DEPTH (DR-35 ;;/_C) $
Manufactured By: I _:. “:—_‘__:_ :: _ PSI RATING:
FT 30300196 } 8" GRAVITY MAIN, 15'-20' DEPTH (DR-26 PVC) ‘I $
_l\_Aa_(lufic:E_urcEi lBy:‘ PSI RATING:
FT 30300196 8" GRAVITY MAIN, 21'-25' DEPTH (DR-18 PVC) $
Manufactured By: e PSI RATING:
FT 30300196 8" GRAVITY MAIN BY BORE & JACK (PVC) | $ o
Manufactured By: T l E’SI R;CE‘JG_ ‘
FT “ 30300196 8" GRAVITY MAIN BY HDD (PVC) ! $
Manufactured By: PSI RATING:
- FT T 30300198 12" GRAVITY MAIN, 3'-14 DEPTH (DR-35 PVC) $ -
Manufactured By: PS! RATING:
FT 30300198 12" GRAVITY MAIN, 15'-20' DEPTH (DR-26 PVC) 5
Manufactured By: e ] _l??l E_A_T_ING
FT 30300198 ! 12" GRAVITY MAIN, 21'-25' DEPTH (DR 18 PVC) | $
Manufactured By: _ | I-DSI R_ATI—I\]G—- B
FT 30300198 12" GRAVITY MAIN BY BORE & JACK (PVC) T $
Manufactured By: PSI RATING:
I;T 30300198 ;12 GRAVITY MAIN BY HDD (PVC) $
Manufactured B_;—_j PSI RATING:
- FT 30300___ I __ "GRAVITY MAIN 3'-14' DEPTH (DR-35 PVC)— _$
Manufactured By: PSI RATING:
FT 30300____ _____"GRAVITY MAIN, 15'-20' DEPTH (DR-26 PVC) $
Manufactured By: i PSI RATING
FT 30300__ | ___"GRAVITY MAIN, 21°25' DEPTH (DR-18PVC) | §
Manufactured By: PSI RATING:
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. e d=]N B GAINESVILLE REGIONAL UTILITIES
ergy” Water & Wastewater Engineering
CERTIFIED COSTS -- WASTEWATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS ASSET NUMBER ASSET DESCRIPTION TOTAL COST
FT | 30300__ " GRAVITY MAIN BY BORE & JACK (PVC) $
Manufactured By: PSI RATING:
FT 30300____ ___ " GRAVITY MAIN BY HDD (PVC) o $
Manufactured By: PS| RATING: )
F'I_' [ 305)209 8" GRAVITY MAIN, 3'-14' DEPTH (DIP) i $ ]
Manufactured By: PSI RATING:
FT 30300209 —!_8" GRAVITY MAIN, 15-20' DEPTH (DIP) $
Manufactured By: PSI RATING: o
FT 30300209 8" GRAVITY MAIN, 21'-25' DEPTH (DIP) o $
Manufactured By: PSI RATING:
FT 30300209 8" GRAVITY MAIN BY BORE & JACK (DIP) $
Manufactured By: PSI RATING:
FT 30300211 12" GRAVITY MAIN, 3'-14' DEPTH (DIP) $ -
Manufactured By: PSI RATING:
o FT 30300211 12" GRAVITY MAIN, 15'-20' DEPTH (DIP) $
Manufactured-l;y:_ PSI RATING:
B FT 30300211 12" GRAVITY MAIN, 21'-25' DEPTH (DIP) ~ $
Manufactured By: PSI RATING:
FT 30300211 12" GRAVITY MAIN BY BORE & JACK (DIP) $
Manufactured By: - PSI RATING:
FT 30300___ __ "GRAVITY MAN,3-14'DEPTH(DIP)  § -
o : - Manufactured By: - PSIRATING:
i FT 30300____ _____"GRAVITY MAIN, 15'-20' DEPTH (DIP) $
Manufactured By: o PSI RATING:
FT 30300__ __ "GRAVITY MAIN, 21'-25' DEPTH (DIP) $
Manufactured By: PSI RATING:
FT 30300 " GRAVITY MAIN BY BORE & JACK (DIP) $
Manufactured By: S PSI RATING:
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GAINESVILLE REGIONAL UTILITIES

Water & Wastewater Engineering

CERTIFIED COSTS -- WASTEWATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS
FT

FT

FT

FT

FT

EA

EA

EA

FT

FT

FT

FT

FT

FT

ASSET NUMBER | ASSET DESCRIPTION TOTAL COST
30300__ " GR;/ITY MAIN, 3'-14' DEPTH (HDPE) l $
Manufactured By: PSI RATING:
30300 " GRAVITY MAIN, 15-20' DEPTH (HDPE) $
Manufactured By: S PSI RATING:
30300 _ "GRAVITY MAIN, 21'-25' DEPTH (HDPE) $
Manufactured By: B l PSI RATING:
30300 ____" GRAVITY MAIN BY éSéE—é—JXEKED-F*_E)_ ) T—E; T
Manufactured By: ' PSIRATING:

30300

Manufactured By:

30300200

" GRAVITY MAIN BY HDD (HDPE)

MANHOLE, 3'-14' (4' Diameter)

Manufactured By:

30300200

Manufactured By:

30300200

Manufactured By:

30300267

Manufactured By:

30300267

Manufactured By:

30300267

Manufactured By:

30300268
Manufactured By:
30300268

Manufactured By:

30300268
Manufactured By:

MANHOLE, 15'-20' (6' Diameter)

L

PS!I RATING:

$

Elevations Included on Récord Drawings”
_J_(flease initial):

$

Tt T T l Elevations Includéd on Record Drawings

MANHOLE, 21'-25' (6’ Diameter)

4" FORCE MAIN (PVC) L §
o PSI RATING:

4" FORCE MAIN BY BORE & JACK (PVC) . $
' PSIRATING:

4" FORCE MAIN BY HDD (PVC) $
PSI RATING:

6" FORCE MAIN (PVC) 5

PSIRATING:

6" FORCE MAIN BY BORE & JACK (PVC) $
PSI RATING:

6" FORCE MAIN BY HDD (PVC) $
PS| RATING:

Please initial): _ _
$
Elevations Tncluded on Record Drawings
_ (Please initial).
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GAINESVILLE REGIONAL UTILITIES

Water & Wastewater Engineering

CERTIFIED COSTS - WASTEWATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS ASSET NUMBER ASSET DESCRIPTION TOTAL COST
FT 30300269 8" FORCE MAIN (PVC) $—
Manufactured By: | PSI RATING:
FT 30300269 8" FORCE MAIN BY BORE & JACK (PVC) 1 é‘
Manufactured By: - , PSI RATING:
FT 30300269 —S—IFORCE MAIN BY HDD (PVC) $
Manufactured By: PS1 RATING:
FT 30300 .___" FORCE MAIN (PVC) ) _$—
Manufactured By: , PSI RATING:
FT a 30300___ ___"FORCE MAIN BY BORE & JACK (PVC) l $
Manufactured By: | PS| RATING:
FT 30300 ___"FORCE MAIN BY HDD (PVC) $ o
o Manufactured By: PSI RA'HIzlE-; i
a . FT 30300 ___"FORCE MAIN (HDPE) - $ -
Manufactured By: PSI RATING:
FT 30300 __ "FORCE m BY BORE & JACK (HDI:I.E—)“ $
Manufactured By: PSI RATING:
[ FT 30300 ___"FORCE MAIN BY HDD (HDPE) $
T Manufactured By: - - - PSI RATING:
s oomoonen SASNINNCTORGGSTNGMAWOE
EA 30300275 4" PLUG VALVE . $
Manufactured By: § _ , (E:)(le:;t; etomr:lttjatlgmches) included on Record Dr Drawmgs
Number of Tumns to Close: ! Direction to Close (CW or CCW)
EA 30300276 . 6"PLUG VALVE s
Manufactured By: - IlDehpth to_Nut (inches):
EA 30300279 8" PLUG VALVE $
Manufactured By: -Depth to Nut (inches):
EA 30300 _ " PLUG VALVE I'$
Manufactured By: iDepth to Nut (inches):
i EA 30300__ _ " AIRRELEASE VALVE — $
- Manufactured By: iDepth to Nut (inches):
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GAINESVILLE REGIONAL UTILITIES

Water & Wastewater Engineering

CERTIFIED COSTS -- WASTEWATER

The Total Certified Cost of an item should include all labor, materials and equipment
required for the installation, i.e. the cost to the client. Failure to accurately complete all
relevant fields and provide record drawings will delay water meter sets.

QUANTITY/UNITS ASSET NUMBER ASSET DESCRIPTION i TOTAL COST
EA 30300273 MANHOLE (for Air Release Valve) | $
Manufactured By: ;
FT 30300427 4" SERVICE LATERAL (PVC) ' $
Manufactured By: !
[ ‘Distance along Main (in feet) inclided on ~ ~ AsBuilt Recorded Length included an
Record Drawing (pl initial): C - Record Drawing (please initial); _
FT 30300428 6" SERVICE LATERAL (PVC) $
S N S Y S | SN
Manufactured By:
Distance along Main (in feet) inciuded on ~~~ AsBuilt Recorded Length inciuded on
_Record Drawing (please initial): Record Drawing (please initial):
—— r === =
cY XUXKAXOK-XXXX 1 REMOVE UNSUITABLE SOILS $
CcYy XX XHKAKXXK-XXKXK IMPORT SOILS

| certify that these are true and correct costs.

Name

Florida Underground Utility and Excavation License No.

Expiration Date

Company Name

Address

City

Telephone

State Zip

Fax

Email
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