
City of
Gainesville
Professional Design Services 
for WSPP Projects 
RFQ: # WSPP-230022-WB

LPIN43002.2023

2024-181D



City of
Gainesville

Professional Design Services  
for WSPP Projects RFQ: # WSPP-230022-WB

LPIN43002.2023 [  2  ]

The City of Gainesville
Professional Design Services for WSPP Projects

RFQ No. WSPP-230022-WB

Prepared by Kimley-Horn and Associates, Inc.



City of
Gainesville

Professional Design Services  
for WSPP Projects RFQ: # WSPP-230022-WB

LPIN43002.2023 [  3  ]

Cover Letter
Professional Design Services for WSPP Projects 
RFQ No. WSPP-230022-WB

April 18, 2023

Wendy Byrne, Procurement Representative 
City of Gainesville 
200 E University Ave #339 
Gainesville, FL 32601

Re: RFQ No. WSPP-230022-WB, Professional Design Services for WSPP Projects
Dear Ms. Byrne and Members of the Selection Committee:

On behalf of Kimley-Horn, we would like to thank you for the opportunity to submit this proposal for Professional Design Services for Wild 
Spaces & Public Places (WSPP) Projects. Local to Gainesville, our team has a long history of successfully teaming with the WSPP team. 
We are excited about the opportunity to continue assisting with these meaningful projects and offer a team focused on your shared values. 

Local Team, Local Partners. The Kimley-Horn team consists of landscape 
architects and civil engineers based in the Kimley-Horn Gainesville office. 
As local professionals who have worked on numerous WSPP projects in the 
past, we have the experience and relationships needed to make any WSPP 
project successful. If services such as architectural design or structural or 
electrical engineering are needed, we have strong relationships with other 
local professionals with whom we can easily partner. Our team has a vested 
interest in City of Gainesville projects since this is the community where we 
live, work, play, and raise our families. WSPP projects are important to us and 
will continue to be our priority as they have during our previous tenure as your 
consultant team. 

Collaborative Approach. As on past WSPP projects, our team-oriented 
approach will continue to focus on good communication, responsiveness, and 
collaboration with your team throughout design and construction. Our familiarity with other anticipated WSPP stakeholders will also offer 
efficiency in building consensus.

Park Experts. A main focus of our professionals’ extensive experience has been on park and recreation projects, both WSPP and 
elsewhere. We understand how to maximize the project budget to offer the best user experience and the most recreational program with 
the least amount of maintenance. We also are abreast of current park, recreation, and cultural-resource trends and issues.

With this response, we offer our continued commitment to The City of Gainesville and the WSPP team. Kimley-Horn certifies that we have 
read and understand the RFQ and have full knowledge of the general scope, nature, and quality of the work to be performed, the 
general requirements of the services to be provided, and the conditions under with the services are to be performed. We share your 
commitment to the Gainesville community and look forward to serving as one of your consultants. Thank you for your time and consideration. 

 Sincerely,  
Kimley-Horn

C. Elisabeth Manley, PLA, ASLA				    Christopher Towne, P.E. 
Project Manager						      Assistant Secretary and Lead Roadway Engineer 

As an Associate and Assistant Secretary of the firm, Chris Towne is authorized to bind the firm.
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A. Project Understanding and Approach
Our Understanding 
Based on the information provided within the Request for Qualification (RFQ), we understand the City of Gainesville is seeking preferably 
local professionals to provide design, engineering, and other support services for park, recreation, and cultural affairs projects within The 
City of Gainesville’s Wild Spaces & Public Places (WSPP) Program. The contract is expected to last the duration of receipt of the one-half 
percent sales tax revenue from the WSPP program, anticipated as through 2032.

The upcoming WSPP projects require expertise in playground development, site work/site planning, boardwalk design, building renovations, 
land management, and environmental resource planning. Professional design and engineering services may include visioning and 
programming, conceptual design and site planning, stakeholder involvement, public engagement, design and production of construction 
documents, permitting services, bidding assistance, and construction administration services. 

Within the last five years, our team members have completed numerous WSPP projects. Based on our previous experience, projects within 
this contract may vary in scale, include new construction or renovations, and may be completed in partial partnership with or receive 
funding from other local non-profits or agencies.

It has been a pleasure to serve WSPP in the current contract and we look forward to the opportunity to provide our expertise in design and 
engineering for similar project types that are described in the upcoming contract. We are confident in our ability to implement an individualized 
approach to successfully complete each assignment and minimize learning curves as new projects commence. 

Our Approach
Much of our success with municipal clients is directly related to our ability to provide exceptional and timely services with an open line of 
communication. With Kimley-Horn’s project management approach, you can be assured that collaboration and good communication with 
the WSPP team and other stakeholders will remain a priority. 

Parks are essential to the health and success of our community. By focusing on equity, accessibility, and inclusion, our approach will 
continue to reflect these shared values and desire to create strong connections between parks and surrounding neighborhoods.

Through visioning and programming, Kimley-Horn will work closely with the WSPP team to define clear project goals and objectives. Our 
team will then utilize our extensive years of experience designing and engineering park projects to offer creative solutions. We’ll facilitate 
discussions and gain input from the WSPP team, project stakeholders, and the public at key points in the design process. The team will 
then incorporate the feedback within the final designs and produce technical permitting and construction documents. 

Quality Assurance/Quality Control (QA/QC)
Quality is a keystone principle of Kimley-Horn. It is one of the key attributes that has enabled us to become one of the leading consulting 
firms in the United States and is essential to our continuing success. Our designated QA/QC team will remain consistent throughout the 
contract to ensure each deliverable meets Kimley-Horn’s standards and your expectations. 
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To ensure the plan is accurate, we conduct several site visits throughout the design process to review the proposed improvements and 
details against the current field conditions. To allow for collaboration and assure a seamless process, the WSPP team will be involved 
throughout design and specifically engaged in a page flip review at each submittal point. 

Local Presence
Over the last ten years, our professionals have developed strong relationships 
with local Gainesville agencies and numerous public and private entities. 
Kimley-Horn’s lasting relationships play a significant role in the firm’s ability to 
successfully obtain the necessary reviews and permits for a project. In addition, 
our team has provided construction phase services for several WSPP projects 
and countless projects within the City of Gainesville and surrounding areas. 

When Kimley-Horn creates a consultant team for a project, the client’s best 
interests and necessary services are always the primary focus of our efforts. 
We have worked with many of Gainesville’s local architects and engineers and 
with most, if not all, of Gainesville’s local general and site work contractors. 
During the design construction phases, these relationships often provide a 
sense of familiarity and the capability to meet the desired timeline. 

Our specific project approach is dependent on project type and the required 
services needed for completion. 

Our Gainesville team can provide the following 
services in-house: 
Project Planning Services:

	» Visioning 
	» Programming 
	» Master planning 
	» Conceptual site planning 
	» Schematic design 
	» Graphics production 
	» Public involvement and stakeholder engagement 
	» Project construction cost budgeting 

Design, Permitting, and Cost Estimating Services: 
Our Gainesville team has permitting experience with Local Agencies, including but not limited to the following:

	» City of Gainesville - Site Development Review
	» Alachua County - Stormwater Management and Irrigation Design
	» Gainesville Regional Utilities (GRU) – Utility Permitting
	» Alachua County Environmental Protection Department (ACEPD)

Our Gainesville team has extensive experience permitting and coordinating with Regional Agencies, including but not 
limited to the following:

	» St. Johns River Water Management District (SJRWD)
	» Suwannee River Management District (SRWMD)
	» The Florida Fish and Wildlife Conservation Commission (FWC)
	» The Florida Department of Environmental Protection (FDEP)
	» The Florida Department of Transportation (FDOT)
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Kimley-Horn professionals have provided landscape architectural services including hardscape, landscape, and irrigation 
design, and civil engineering services including grading, drainage, paving, and utility design for the following: 

	» Playgrounds 
	» Picnic areas 
	» Sports fields 
	» Sports courts 
	» Aquatics features including splashpads and pools 
	» Trails 
	» Plazas 

	» Streetscapes 
	» Gardens 
	» Restoration plantings 
	» Stormwater management as an amenity 
	» Cultural-resource support or interpretive features including 

terraces, signs, and other hardscape features 

Kimley-Horn professionals have performed the services listed above as a Prime Consultant and Subconsultant. By serving 
in both roles, we have had the opportunity to develop lasting relationships with other Gainesville-based professionals. Our relationships 
include architects, mechanical/electrical/plumbing (MEP) engineers, structural engineers, surveyors, geotechnical engineers, and 
environmental consultants. If a project requires services beyond the capacity of the local Kimley-Horn team, our local and trusted partners 
can provide the full spectrum of required services. If it is preferred that services remain in-house, our team is also able to engage with 
other Kimley-Horn professionals within the region. Kimley-Horn’s neighboring offices provide both structural and MEP engineering services. 
With this, we are confident in our ability to successfully complete all the proposed WSPP projects.

Our Project Manager’s Relevant Experience
The Kimley-Horn team is led by Elisabeth Manley, PLA, ASLA, who will serve as the 
Project Manager and primary point of contact throughout the contract. Elisabeth offers 
over 20 years of experience in site planning and landscape architecture, with a focus 
in park and public projects. Prior to joining Kimley-Horn in 2022, Elisabeth owned 
Manley Design, LLC. and held the previous WSPP contract. 

Elisabeth has served public and private-sector clients throughout Gainesville and 
surrounding areas. She has diverse experience with public projects, completing 
numerous for the City of Gainesville Community Redevelopment Agency (CRA), 
Alachua County, the University of Florida, and Santa Fe College. Through her work 
with private-sector clients, Elisabeth has developed a working knowledge of the City’s 
site development review and construction process and has relationships with the local 
regulatory staff. Both have proven valuable when designing past WSPP projects. 

At Kimley-Horn, Elisabeth has continued to build upon her previously established local 
parks practice and with the firm’s additional support and resources, she is better 
positioned to focus on projects and serve clients.

Elisabeth and Kimley-Horn’s Lead Civil Engineer, David Sowell, P.E., have worked 
together on numerous WSPP projects and frequently shared the project management 
and design responsibilities. Now situated in the Kimley-Horn Gainesville office, 
Elisabeth and David plan to leverage their proven team approach to successfully 
complete the proposed WSPP projects. Other Kimley-Horn team members include 
Chris Towne, P.E., Lead Roadway, Sidewalk, and Trail Design Engineer, and Ali 
Brighton, P.E., Lead Transportation/TPTO Engineer, will provide additional site design 
support, roadway and utility expertise, and general quality control. 
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Our WSPP Project Experience
Albert ‘Ray’ Massey Park Playground 

Professional Services: 10/2021 - 04/2023 
Construction: 08/2022 - 04/2023 
Role: Prime Consultant 
Project Description: The two-million-dollar boundless playground 
design included full renovations, a destination playground and new 
support features. The project involved a renovated picnic area, new play 
equipment and surfacing, seating areas, lighting, and a new restroom. 

Services provided: Visioning, stakeholder engagement, public 
involvement, agency coordination, graphics production, site 
planning, design, and production of construction documents 

including full civil, landscape architecture, lighting and 
electrical, and construction administration services.

Relevance to Future WSPP Projects: 

	» Assisted the WSPP Team in visioning the goals, theme, and program of the project based on the playground’s context within the larger 
Massey Park and along the Space Walk of 8th Ave. 

	» Visioning required the production of plan and perspective renderings, which were instrumental in communicating the design vision to 
the public, stakeholders, and City leadership. 

	» In partnership with the WSPP team, the project required research and coordination with stakeholders. 
	» Served as the project manager for the construction documentation and permitting phases, ensured the project remained on time and 

within budget, and provided coordination with team and subconsultants. 
	» The WSPP team and Parks, Recreation, and Cultural Affairs (PRCA) representatives were involved in each of the deliverables submittal review.
	» Facilitated site visits to allow an accurate review of plans. 
	» Coordinated items of concern proactively, efficiently, and 

when possible prior to construction, to avoid issues during 
construction phases. 

	» EX) Meetings were held with the CXT Restroom crane 
operator to discuss truck access and unloading clearances 
for the prefabricated restroom building

	» GRU to discuss construction and maintenance access to 
lights around the playground, and review of the proposed 
sanitary sewer connection line to minimize impacts on 
existing trees. 
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Boulware Springs Park  

Professional Services: 06/2022 – Ongoing
Construction: N.A.
Role: Subconsultant 
Project Description: This cultural-resource and park project involves site analysis and production of a master plan to address historic 
preservation and better utilize the existing park site. 

Relevance to Future WSPP Projects: 

	» Researching historical uses and site access, natural resource protection, and site-related issues of historic building preservation and 
restoration. This research guided site design and proved essential to navigating discussions with stakeholders on natural resource 
protection and recreational access needs.

	» Providing public workshops and coordination with the larger Parks, Recreation, and Cultural Affairs (PRCA) team including recreation, 
natural resource, cultural resource, historic resource, and events representatives.

	» Preparing the master plan rendering and poster, which includes comparable images and support descriptions. It is anticipated that 
this same type of visioning deliverable will be needed in the upcoming contract. 

BOULWARE SPRINGS
NATURE PARK & HISTORIC WATER WORKS BUILDING RENOVATIONS

April 05, 2023Final Master Plan - Draft for Review
MANLEY DESIGN, LLC

AA

A.  TRAILHEADA.  TRAILHEAD

B.  TRAILHEAD PARKINGB.  TRAILHEAD PARKING

C.  PARK TRANSITION / PICNICC.  PARK TRANSITION / PICNIC

D.  WATER WORKS EXTERIOR USE AREASD.  WATER WORKS EXTERIOR USE AREAS

F.  WATER WORKS DROP-OFF & PARKINGF.  WATER WORKS DROP-OFF & PARKING

H.  MULTI-USE PARKINGH.  MULTI-USE PARKING

G.  WATER WORKS APPROACHG.  WATER WORKS APPROACH

E.  WATER WORKS ENTRYE.  WATER WORKS ENTRY

VISION FOR REDEVELOPMENT - Proposed uses should...VISION FOR REDEVELOPMENT - Proposed uses should...

BB

CC

DD

EE

FF

GG

HH

• • Existing picnic pavilion to remainExisting picnic pavilion to remain
• • Existing educational kiosk moved to more Existing educational kiosk moved to more 

central, visible locationcentral, visible location
• • Bike racks moved to main access routeBike racks moved to main access route
• • New restroom buildingNew restroom building
• • New split-rail fencing along restoration areas New split-rail fencing along restoration areas 

to the north and westto the north and west
• • New unpaved trail along and into restoration New unpaved trail along and into restoration 

area, with new kioskarea, with new kiosk

• • Existing trailhead parking to remainExisting trailhead parking to remain
• • Existing dry stormwater area to remainExisting dry stormwater area to remain
• • Existing equestrian parking re-purposed to Existing equestrian parking re-purposed to 

new paved parking and overflow parkingnew paved parking and overflow parking
• • New parking south of existing stormwaterNew parking south of existing stormwater
• • New trail between trailhead and Water Works New trail between trailhead and Water Works 

areaarea
• • New plantings as requiredNew plantings as required
• • New lighting of easternmost parkingNew lighting of easternmost parking

• • New loop trail through this picnic/passive use New loop trail through this picnic/passive use 
area to connect parking, picnic, and areas area to connect parking, picnic, and areas 
along the back of Water Works Building.along the back of Water Works Building.

• • New picnic pavilion and tables New picnic pavilion and tables 
• • Educational signsEducational signs
• • Native plantingsNative plantings

• • New walk and handrail to replace existing New walk and handrail to replace existing 
along springs run edgealong springs run edge

• • New minor plaza space at spring head for New minor plaza space at spring head for 
gathering and educational usegathering and educational use

• • New retaining terrace walls to stabilize slope New retaining terrace walls to stabilize slope 
and prevent erosion.  Bottom-most terrace and prevent erosion.  Bottom-most terrace 
wall along spring edge to double as seating.wall along spring edge to double as seating.

• • Native plantings between other terrace wallsNative plantings between other terrace walls
• • Educational signageEducational signage 

• • An intimate gather spacing at the Water An intimate gather spacing at the Water 
Works Building entry to welcome and provide Works Building entry to welcome and provide 
accessible, multi-purpose space for small accessible, multi-purpose space for small 
eventsevents

• • Accessible walks to Water Works BuildingAccessible walks to Water Works Building
• • Educational signsEducational signs

• • New paved accessible walk from multi-use New paved accessible walk from multi-use 
parkingparking

• • New retaining walls to support existing New retaining walls to support existing 
grade, prevent erosion, and avoid drainage grade, prevent erosion, and avoid drainage 
issues into Water Works Buildingissues into Water Works Building 

• • Existing unpaved parking to remainExisting unpaved parking to remain
• • New stabilized grass parking for Water New stabilized grass parking for Water 

Works Building, event, or Trailhead overflow Works Building, event, or Trailhead overflow 
parking in general location of previous care-parking in general location of previous care-
givers homestead and positioned so as to givers homestead and positioned so as to 
not impact existing Live Oaksnot impact existing Live Oaks

• • Pervious parking in approximate area of Pervious parking in approximate area of 
existing unpaved parking along 15th St.existing unpaved parking along 15th St.

• • Native plantings to buffer and define parkingNative plantings to buffer and define parking

• • New drop off for easy access to Water Works New drop off for easy access to Water Works 
Building entryBuilding entry

• • New paved parkingNew paved parking
• • New stormwater treatment for paved parkingNew stormwater treatment for paved parking
• • New trail and walk connectionsNew trail and walk connections

• • Be resource-basedBe resource-based, considering the historical resources , considering the historical resources 
of the Water Works Building, the natural resources of the of the Water Works Building, the natural resources of the 
Hawthorne Trail trailhead, and the environmentally sensitive Hawthorne Trail trailhead, and the environmentally sensitive 
spring run at the Water Works Building.spring run at the Water Works Building.

• • Create a positive economic and community impactCreate a positive economic and community impact  

for park users, surrounding neighborhoods, special event or for park users, surrounding neighborhoods, special event or 
special use groups, and the City of Gainesville at large.special use groups, and the City of Gainesville at large.

• • Encourage educationEncourage education through various communication  through various communication 
approaches focusing on the site’s unique points of interest.  approaches focusing on the site’s unique points of interest.  
Potential topics include the cultural history of this area, the Potential topics include the cultural history of this area, the 
importance of the springs run ecosystem, the historical importance of the springs run ecosystem, the historical 
significance of the Water Works Building, and surrounding significance of the Water Works Building, and surrounding 
natural lands management and restoration.natural lands management and restoration.

• • Offer multi-purpose areasOffer multi-purpose areas  that are flexible and of the that are flexible and of the 
appropriate scale to support both typical daily use and special appropriate scale to support both typical daily use and special 
events.events.

• • Celebrate the existing Water Works Building’s Celebrate the existing Water Works Building’s 
historical architectural characterhistorical architectural character through proposed  through proposed 
pavilion, sign, and other vertical element design.pavilion, sign, and other vertical element design.

• • Improve and maintain existing City assetsImprove and maintain existing City assets such as  such as 
the Trailhead facility and Water Works Building.the Trailhead facility and Water Works Building.

• • Consider safety in park elements Consider safety in park elements by creating clear by creating clear 
view lines and view-sheds, adding lighting where appropriate view lines and view-sheds, adding lighting where appropriate 
to proposed uses and adjacent natural areas, using trail and to proposed uses and adjacent natural areas, using trail and 
parking design best practices, and increasing positive use.parking design best practices, and increasing positive use.
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Services provided: Visioning, stakeholder engagement, public involvement, graphics production, site planning, 
design and production of construction documents including full civil, landscape architecture, lighting and electrical, 

and construction administration. 
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Sweetwater Trail Phase 2 

Professional Services: 12/2022 - Ongoing  
Construction: N.A. 
Role: Prime Consultant  
Project Description: This project involves a 12-foot-wide paved 
trail connecting Sweetwater Preserve to Sweetwater Wetlands 
Park. The trail will route through a significant utility corridor and 
extremely steep topography. 

Services provided: Civil design, permitting services, and 
environmental assessment 

Relevancy to Future WSPP Projects: 

	» This project requires a design variation from the Florida 
Department of Transportation (FDOT) Greenbook standards. This may be warranted on other WSPP projects where The Americans with 
Disabilities Act (ADA) compliance cannot be met, due to topographic and utility use constraints. 

	» This project requires a specific approach to stormwater conveyance, which a focus on erosion and maintenance. 
	» The stormwater knowledge gained during this project can be applied to all future WSPP trail projects. 
	» Gainesville Regional Utilities (GRU) has specific design standards for trails and roadways constructed within their utility corridors. The 

knowledge and understanding of these standards can be applied anywhere a new WSPP trail is proposed within a GRU easement. 

Oakview Park 

Professional Services: 07/2018 - 02/2021  
Construction: 08/2019 - 02/2021  
Role: During her tenure at Manley Design, Elisabeth served 
as the Prime Consultant for design and construction services, 
while serving as a subconsultant for master planning. 
During his tenure at DRMP, David Sowell served as the civil 
engineering subconsultant to Manley Design, LLC.  
Project Description: The one-million-dollar project 
consisted of major park renovations and additions including 
complete renovation of the existing community building, the 
addition of an exterior-accessed restroom, an accessible new 
playground, a picnic area, trails, a bridge over Rattlesnake 
Creek, parking, and associated retention. 

Services Provided as a Subconsultant: Visioning, programming, and master planning.

Relevancy to Future WSPP Projects: 

	» Provided graphics support and production for a portion of the master plan necessary for community and stakeholder approval. 
	» Provided coordination, design options, and revisions needed to meet the construction budget. The implemented cost coordination 

efforts allowed for the bridge to be included in the project, which was a desired project component to the WSPP and Parks team. 
	» Worked with the Parks, Recreation and Cultural Affairs (PRCA) team to identify specific existing maintenance issues to resolve in the 

new design. Developed a design reflective of the long-term maintenance ability and budget of PRCA. 
	» Produced construction documents and secured permits in an effective and timely manner. 
	» Facilitated review meetings with the WSPP and PRCA teams to gain input. 
	» Assisted with construction administration services in a responsive and proactive manner. 
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A Quinn Jones Museum Context Area Improvements 

Professional Services: 05/2018 - 01/2021  
Construction: 03/2020 - 01/2021  
Role: During her tenure at Manley Design, Elisabeth served 
as the Prime Consultant for the project.  
Project Description: The three-hundred-thousand-dollar 
project involved the design and development of a new plaza 
to support the A Quinn Jones Museum. The new plaza will 
also serve as the trailhead for the future Heritage Trail. A 
new shed was also designed to mimic the historic character 
of the museum while providing needed storage space. 

Services Provided as the Prime Consultant: 
Served as the project manager for the multi-disciplinary 
design team throughout the development, construction 

documentation, permitting, and construction 
administration phases. The project team consisted of 
architects, electrical engineers, and civil engineers.

Relevancy to Future WSPP Projects: 

	» Prepared several site plan concepts for the proposed 
plaza to evaluate with the WSPP team. Future projects 
will benefit from a similar approach of alternative 
designs for stakeholders to evaluate.

	» Coordinated with the Community Redevelopment 
Agency (CRA) and Parks, Recreation and Cultural 
Affairs (PRCA) representatives to discuss and evaluate 
site plans. These stakeholders are anticipated as likely 
in the next WSPP contract as well.

	» Selected materials that paid homage to the existing 
museum’s architectural character, while easy to 
maintain, and within the budget. A similar project 
approach will be used for WSPP cultural resource 
projects, existing community centers, or areas that 
convey historic character. 
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B. Proposed Project Staff
As we have demonstrated in previous WSPP projects, Kimley-Horn offers an experienced, local design and engineering team that will be able 
to address issues and complete design in a timely and efficient manner. Our ability to deliver a consistent experience is explained below.

We are a tested team. We have worked with the WSPP team on the full range of services and various scales of parks, recreation, and 
cultural projects that are described within this new WSPP contract. With this experience, we understand the values in which the WSPP 
team defines important. In addition, our team recognizes the nature of the project schedule, understands coordination needs, expected 
involvement, preferred communication styles, and general design standards and details that have been historically successful. The Kimley-
Horn team provides the ideal combination of relevant experience, expert engineering, and proven cost control management techniques to 
successfully complete the project within budget and on schedule. 

We are a local team. Each of our Key personnel identified in this proposal are part of the local Gainesville community and sit within 
Kimley-Horn’s Gainesville office. Our Gainesville office is centrally located within the Innovation District and as such will be near any future 
WSPP project for little response time for meetings or issues. With more than 10 years of collective experience working in Gainesville, our 
team has partnered on previous WSPP projects and numerous other local projects. Our involvement with local professional organizations 
and/or advisory boards offers additional connections and local insight. 

We are a responsive team. On-call contracts require a different approach from typical project-specific contracts. A team’s 
responsiveness is of the utmost importance. Accordingly, we provide all our clients with teams of client centered professionals and staff 
members who are empowered with the flexibility needed to respond quickly to both administrative requirements and scheduling needs. 

We are a parks team. Our professionals have focused much of their careers on designing park projects throughout North and Central 
Florida. We’ve worked on all scales including small neighborhood parks to large regional sports complexes and downtown plazas. We are 
experts in local parks issues, trends, and implementation. 

We are a team. We see our role as facilitators in bringing your vision and that of our greater Gainesville community to life. We take pride 
in our previous WSPP projects and look forward to the opportunity of continuing our relationship.
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Delaney Markham, E.I. 
Civil Analyst

City of 
Gainesville

C. Elisabeth Manley, PLA, ASLA 
Project Manager

Maceo Abreu
Landscape Architect Analyst 

Vincent Spahr, P.E. 
Transportation/TPTO Engineer 

Tia Lubbers, E.I.
Transportation/TPTO Analyst 

Zaid Ajlani, E.I.
Roadway Analyst

David Sowell, P.E.
Lead Civil Engineer

Ali Brighton, P.E.
Lead Transportation/TPTO Engineer

Christopher Towne, P.E.
Lead Roadway Engineer 

Organizational Chart
At Kimley-Horn we understand the value of assembling a strong project team; consequently, the following team members have been 
strategically selected to serve the City of Gainesville and the WSPP team. 

The organizational chart highlights our team structure, range of disciplines, and defines relationships among tasks.

Expertise
Elisabeth Manley, PLA, ASLA 
23 years of experience 
Expert Services - Project Management, Public Facilitation, Site Planning, Landscape Architecture, Master Planning 
and Hardscape, Landscape, and Irrigation Design

David Sowell, P.E. 
19 years of experience 
Expert Services - Engineering Reviews, Studies and Analyses, Site/Civil Development, Construction Management, 
Roadway Design, Site Planning, Paving, Grading, Drainage, and Utility Design

His diverse experience gives him the ability to understand the needs of municipal clients and tailor pragmatic solutions 
to the problems these different sectors typically face
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Ali Brighton, P.E. 
14 years of experience 
Expert Services - Transportation Planning, Traffic Operations Studies, Bicycle/Pedestrian Mobility Planning and 
Analyses, Traffic Signal Design, Access Management, Traffic Calming Studies, Signal Warrant Analyses, Safety Studies, 
Corridor Studies, Speed Studies, Transit Planning, and Signing and Pavement Marking Plans

Additional experience includes leading various public involvement activities for Project Development and Environment 
(PD&E) studies, municipal transportation plans, and corridor studies

Chris Towne, P.E. 
25 years of experience 
Expert Services - Project Management, Client Relations, Design, Technical Oversight of Staff, and Day-to-Day Office 
Operations, Roadway, Bridge, Airport, Structural, Drainage, Water, Sanitary Sewer, and Site Civil Design

Delaney Markham. E.I. 
2+ years of experience 
Expert Services - Site Design, Utility Design, Permitting, and Grading 
Software Expertise - AutoCAD, AutoCAD Civil 3D, ArcMap 10.8.1, ICPR 3, PONDS 3.3, Excel, Hydaflow Storm Sewers 
Extension, BMP Trains 2020, and AutoTURN 11

Maceo Abreu, LA 
1+ years of experience 
Expert services – Landscape Architecture, Commercial, Educational and Institutional Developments, Master Planning 
and Hardscape, Landscape and Irrigation Design

Vincent Spahr, P.E. 
11 years of experience 
Expert Services - Project Managed, Traffic Analyses for Urban and Rural Highway Projects, Crash Reports Analysis, 
and Traffic Volumes, Exhibits to Summarize Safety and Operational Performance of intersections 

Tia Lubbers, E.I.  
Just under 2 years of experience 
Expert Services - Transportation Planning, Traffic Operations Studies, Bicycle/Pedestrian Mobility Planning and 
Analyses, Traffic Calming Studies, Signal Warrant Analyses, Safety Studies, Corridor Studies, Speed Studies

Zaid Ajlani, E.I. 
4+ years of experience 
Expert Service - Site Visits, Traffic Analysis, Preparation of Roadway, Signing and Marking, Erosion Control Plans
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C. Elisabeth Manley, PLA, ASLA 
Project Manager and Lead Landscape Architect

Elisabeth has more than 20 years of experience designing public and private site improvement 
projects throughout Florida. She has significant experience in master planning, and hardscape, 
landscape and irrigation design. In addition to her full spectrum of landscape architectural 
experience, Elisabeth’s expertise also includes project management, public facilitation, and 
sustainability calculations.

Representative Experience

Wild Spaces & Public Places (WSPP) Massey Park Playground, City of Gainesville, 
FL — Project manager and landscape architect. Kimley-Horn provided visioning and design, 
landscape architecture, construction documentation, construction administration, and 
participated in stakeholder meetings for the new playground development. The two-million-dollar 
boundless playground design included new play equipment and surfacing, seating, lighting, 
restroom, and pavilion upgrades.

WSPP Boulware Springs Park, City of Gainesville, FL — Landscape architect. Kimley-Horn 
provided professional landscape architecture services including visioning and master planning. 
The project involved site improvements including new vehicular circulation, parking, trails, picnic 
areas, and new entry spaces of the Boulware Springs Waterworks Building. Kimley-Horn worked 
closely with stakeholders to ensure the success of the project.

Prior to joining Kimley-Horn, Elisabeth worked on the following projects:

WSPP Kiwanis Girl Scout Park, Gainesville, FL — Project manager and landscape architect. 
While leading the design team, Elisabeth provided master planning, construction documentation, 
permitting services, and construction administration the three-acre park. The project involved a 
new playground, picnic area, trails, bridge, parking, and renovated Neighborhood Center. 

WSPP Northside Park, Gainesville, FL — Landscape architect. Elisabeth provided 
site planning, design, construction documentation, permitting services, and construction 
administration services. Site improvements included new sports courts, a terrace overlooking the 
senior center, picnic areas, a destination playground, landscaping, and renovations of the disc 
golf course and tennis courts. In addition, the project included parking expansion and improved 
lighting throughout the 21-acre park. 

WSPP A. Quinn Jones Museum, Gainesville, FL— Project manager and landscape architect. 
Elisabeth provided master planning, construction documentation, permitting, and construction 
administration services for exterior improvements to the existing cultural museum. Site 
improvements included a new terrace, storage shed, and landscaping. 

WSPP Northeast 31st Avenue Park Master Plan, Gainesville, FL — Landscape architect. 
The project required the development of a master plan to propose desired improvements for the 
Northeast 31st Avenue Park. Site improvements included new sports courts, playground, garden 
and gathering areas, and parking. 

WSPP Springtree Park Master Plan, Gainesville, FL — Landscape architect. The project 
involved master planning services to propose new walk and trail connections, an adult fitness 
area, playground, and picnic spaces. 

WSPP Squirrel Ridge Park, Alachua County, FL — Landscape architect. Elisabeth provided 
visioning, master planning, and stakeholder engagement for the park improvement project. The site 
improvements included dog park upgrades, a destination playground, trails, and irrigation services.

Professional Credentials

	» Master of Landscape 
Architecture, University of 
Florida
	» Bachelor of Science, Biology, 
Florida State University
	» Professional Landscape 
Architect in Florida, 
#6666722

Professional Affiliations

	» Member, American Society of 
Landscape Architects (ASLA)
	» Member, Builders Association 
of North Central Florida 
(BANCF)
	» Recent Member of City of 
Gainesville Tree Advisory 
Board



City of
Gainesville

Professional Design Services  
for WSPP Projects RFQ: # WSPP-230022-WB

LPIN43002.2023 [  17  ]

David Sowell, P.E.
Lead Civil Engineer

David has more than 19 years of technical experience including engineering reviews, studies 
and analyses, site/civil development, construction management, roadway design, site planning, 
paving, grading, drainage, and utility design services. His public sector experience includes 
working with the City of Gainesville’s Public Works Department administering roadway and 
water quality retrofit projects. David’s diverse experience gives him the ability to understand the 
needs of municipal clients and tailor pragmatic solutions to the problems these different sectors 
typically face. 

Representative Experience

Prior to joining Kimley-Horn, David worked on the following projects:

Wild Spaces & Public Places (WSPP) Northside Park, Gainesville, Florida — Project 
manager. The Northside Park project involved professional design and engineering services 
including entitlements, stormwater and environmental permitting services, and public outreach 
initiatives. Site improvements included new sports courts, a terrace overlooking the senior center, 
picnic areas, a destination playground, landscaping, and renovations of the disc golf course 
and tennis courts. In addition, the project included a parking expansion and improved lighting 
throughout the 21-acre park. 

WSSP Kiwanis/Oakview Park Improvements, Alachua County, Florida — Project 
manager and Engineer of Record (EoR). The project involved a major playground and building 
renovation at the one-acre park. In addition, the design included several play structures, a 
completely new sidewalk network, and stormwater treatment areas. Specific services included 
site civil design, permitting, and construction administration services.

WSPP H. Spurgeon Cherry Pool Full Design, City of Gainesville, Florida — Project 
manager. The project involved 25,000 square feet of asphalt resurfacing, a new stormwater 
retention pond with underdrains and infrastructure, which coordinated with the interior building 
renovations for H. Spurgeon Cherry Pool at Albert “Ray” Massey Park. Specific services included 
civil engineering and permitting services for the expansion project. 

University of Florida (UF) Landscape Master Plan, Gainesville, FL— Project engineer. The 
project required the development of the campus-wide landscape master plan, which served as 
a guiding document for future growth standards. Post-implementation, the master plan yielded 
several capital improvements projects. 

Institute of Black Culture and Institute of Hispanic and Latino Culture, Alachua County, 
FL — Department leader and Engineer of Record (EoR). The project required civil design and 
permitting services for the new 12,000-square-foot split facility within the UF Master Plan area. 
The site is located on the fringe of the campus and required significant coordination with the City 
of Gainesville and Gainesville Regional Utilities (GRU).

Professional Credentials

	» Bachelor of Science, Civil 
Engineering, University of 
Florida
	» Professional Engineer in 
Florida, #68531
	» Florida Department of 
Environmental Protection 
(FDEP) Stormwater Erosion 
and Sedimentation Inspector

Professional Affiliations

	» Member, Urban Land 
Institute (ULI)
	» Member, Construction 
Owners Association of 
America (COAA)
	» Member, Builders Association 
of North Central Florida 
(BANCF)
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Ali Brighton, P.E.
Lead Transportation Engineer

Ali has more than 14 years of diverse transportation experience. She has managed a wide 
range of transportation planning and design projects including traffic operations studies, bicycle/
pedestrian mobility planning and analyses, traffic signal design, access management, traffic 
calming studies, signal warrant analyses, safety studies, corridor studies, speed studies, transit 
planning, and signing and pavement marking plans. Ali has significant experience in leading 
various public involvement activities for Project Development and Environment (PD&E) studies, 
municipal transportation plans and corridor studies. 

Representative Experience

University of Florida (UF)-642 Southwest Campus Improvements, Gainesville, FL — 
Project manager. The Southwest Campus Transportation Improvements project included the 
extension of IFAS Research Drive to the intersection of Southwest 23rd Terrace at Southwest 
Archer Road along with other campus roadway improvements. As part of this project, Kimley-
Horn prepared an Intersection Control Evaluation (ICE) study and coordinated with the Florida 
Department of Transportation (FDOT) to determine the proposed improvements at the intersection 
of Southwest 23rd Terrace and Archer Road. Following the ICE study, Kimley-Horn prepared 
the design plans for the realignment of Southwest 23rd Terrace and the improvements at the 
intersection at Archer Road including a new traffic signal.

UF-644 Inner Road, Gainesville, FL — Project manager. The University’s Campus Master 
Plan includes rebuilding Inner Road from one-way to two-way traffic from Southwest 13th Street 
to Newell Road. As part of this project, Kimley-Horn prepared an Intersection Control Evaluation 
(ICE) study for submittal to the Florida Department of Transportation (FDOT). Following the ICE 
study, Kimley-Horn prepared the design plans for the addition of a northbound left-turn lane 
and traffic signal modifications at the intersection of Inner Road and Southwest 13th Street. The 
project is currently under construction with a project completion date of 2024.

Northwest 23rd Avenue, I-75 to Northwest 58th Boulevard, Gainesville, FL — Project 
engineer. Kimley-Horn is providing design services for Northwest 23rd Avenue from I-75 to 
Northwest 88th Boulevard. The project consists of milling and resurfacing, the addition of turn 
lanes, paving side streets and driveways, an eight-foot multi-use path, and multiple bus stops. 
The total project length is 1.66-miles long. 

Porters Community Transportation Improvements, Gainesville, FL — Project manager. 
Kimley-Horn is providing professional consulting services for the Porters Community 
Transportation Improvements project. The improvements include addition of sidewalks and 
crosswalks, curb ramps, signage and pavement markings, and a raised intersection. Specific 
services include Geographic Information System (GIS) mapping of potential improvements, 
development of conceptual improvement plans, and preparation of an Opinion of Probable 
Construction Cost (OPCC) for use in project budgeting and prioritization. 

3rd Avenue Bike Boulevard Improvements, Gainesville, FL — Project manager. Kimley-
Horn is providing the City of Gainesville with civil and traffic engineering services for the 
enhancement of the Biker Boulevard along Northwest 3rd Avenue. The improvements include 
changes to existing stop control to be consistent with best practices in Bicycle Boulevard 
design and various intersection improvements. The goal of the project is to improve safety and 
comfort for people of all ages and abilities. Specific services include traffic analysis, design, and 
construction plan services. 

Professional Credentials

	» Master of Engineering, Civil 
Engineering, University of 
Florida
	» Bachelor of Science, Civil 
Engineering, University of 
Florida
	» Professional Engineer in 
Florida, #77731

Professional Affiliations

	» Member, Urban Land 
Institute (ULI)
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Christopher (Chris) Towne, P.E.
Lead Roadway Engineer

Chris has more than 27 years of experience with project management, client relations, design, 
technical oversight of staff, and day-to-day office operations. He has worked on a variety of civil 
engineering projects including roadway, bridge, airport, structural, drainage, water, sanity sewer, 
and site civil design. Chris has working knowledge and experience with managing projects with a 
multidiscipline approach. 

Representative Experience

University of Florida (UF)-642 Southwest Campus Improvements, Gainesville, FL  
Project engineer. The Southwest Campus Transportation Improvements project included the 
extension of IFAS Research Drive to the intersection of Southwest 23rd Terrace at Southwest 
Archer Road along with other campus roadway improvements. As part of this project, Kimley-
Horn prepared an Intersection Control Evaluation (ICE) study and coordinated with the Florida 
Department of Transportation (FDOT) to determine the proposed improvements at the intersection 
of Southwest 23rd Terrace and Archer Road. Following the ICE study, Kimley-Horn prepared 
the design plans for the realignment of Southwest 23rd Terrace and the improvements at the 
intersection at Archer Road including a new traffic signal.

Northwest 23rd Avenue Resurfacing, Gainesville, FL — Project manager. Kimley-Horn is 
providing professional consultant services for the resurfacing and roadway improvements project. 
Specific services include roadway plans and design analysis, utility coordination, permitting 
through the St. Johns River Water Management District (SJRWMD) and the Florida Department of 
Transportation (FDOT). 

UF-644 Inner Road, Gainesville, FL — Project engineer. The University’s Campus Master 
Plan includes rebuilding Inner Road from one-way to two-way traffic from Southwest 13th Street 
to Newell Road. As part of this project, Kimley-Horn prepared an ICE study for submittal to the 
Florida Department of Transportation (FDOT). Following the ICE study, Kimley-Horn prepared the 
design plans for the addition of a northbound left-turn lane and traffic signal modifications at the 
intersection of Inner Road and Southwest 13th Street. The project is currently under construction 
with a project completion date of 2024.

Northwest 184th Road On-Street Parking, High Springs, FL — Project manager. Kimley-
Horn prepared sketches and civil construction plans for the project. The project includes sidewalk 
lighting, planting plan, irrigation, permitting services, post-design services, a stormwater impact 
evaluation, and grant administration services.

Northwest 53rd Avenue Sidewalk, Gainesville, FL — Project manager. Kimley-Horn is 
prepared design services and construction plans to fill in the sidewalk gap along the south 
side Northwest 53rd Avenue. The sidewalk is 500 feet long, five feet wide, and will include two 
ditch crossings. Specific services include sidewalk design and plans, drainage design, utility 
coordination and permitting services. 

 

Professional Credentials

	» Bachelor of Science, Civil 
Engineering, Virginia Tech
	» Professional Engineer in 
Florida #66928 and West 
Virginia #14734

Professional Affiliations

	» Member, Florida Association 
of County Engineers, and 
Roadway Superintendents 
(FACERS)
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C. Qualifications of Firm
Response to Proposer Expertise Questions

E-Bidding Document - RFQ (CCNA) - Page 29 of 31 
 

PROPOSER EXPERTISE QUESTIONS 

Choose up to 5 projects from the list of projects provided in Attachment A that your firm feels would be a good 
fit based upon your areas of expertise.  Describe why your firm should be chosen to work on each specific 
project.  

Project Name Project Description Why your firm would be a good fit for this project

1 

      

2 

      

3 

      

4 

      

5 

      
 

 
 
 
 
 
 
 
 
 

TThhiiss  ppaaggee  mmuusstt  bbee  ccoommpplleetteedd  aanndd  uuppllooaaddeedd  ttoo  DDeemmaannddSSttaarr..ccoomm  wwiitthh  yyoouurr  SSuubbmmiittttaall.. 

  

Morningside Nature 
Center 
Improvements

Nature Park 
Improvements and 
Repairs 
(Various Parks)

Please see description in
Attachment A

Please see attached page

Please see description in
Attachment A Please see attached page

Improve Bikeway and 
Trail Connections - 
Multiple Projects

Please see description in
Attachment A

Please see attached page

Smokey Bear Park
Improvements

Please see description in
Attachment A

Please see attached page

Tom Petty Park
Improvements

Please see description in
Attachment A Please see attached page
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Our dedicated staff has a long and successful track record of completing similar projects to those listed in Attachment A, both on time and 
within budget. Based on our areas of expertise, the five projects chosen from the Proposer Expertise Questions (Attachment A, Section i.), 
would be a great fit for our team. 

I. Morningside Nature Center Improvements 
The Kimley-Horn team offers the programming and master planning experience needed for this project. In addition, we have fostered 
beneficial relationships with local architects who we can partner with to provide the nature center design. Our professionals have also 
worked with the Parks, Recreation and Cultural Arts (PRCA) stakeholders on the WSPP Boulware Springs project, as well as other City 
projects. The PRCA may be involved in several of the anticipated projects, and from our prior experience, we know the importance of 
balancing recreational access with natural resource protection. If needed, we can assist with presentations to the City of Gainesville Nature 
Centers Commission Advisory Board.

Regarding the proposed boardwalks, we provided the WSPP team with research on various lumber standards and boardwalk details for 
sensitive creek environments for the proposed bridge at WSPP Oakview Park. Our prior experience will prove useful for the design of the 
proposed boardwalk and overlook for the Morningside Nature Center improvements. 

Our team understands that Morningside is a valuable and unique Sandhill preserve. We have in-house environmental scientists that can 
assist our local team in surveying and advising and offer guidance on how to protect the listed plant and animal species throughout the 
design process. 

II. Nature Park Improvements & Repairs 
As with the Morningside Nature Center project, our team of landscape architects and civil engineers are well positioned to offer master 
planning services for various site projects. Where possible, Kimley-Horn’s team has the skill to explore workable and permittable solutions 
to seek low impact or nature-based design solutions. Like Morningside, our experience with boardwalk design, relationships with PRCA 
stakeholders, and our in-house environmental services may prove useful in the Nature Park Improvements and Repairs. 

III. Improve Bikeway and Trail Connections
The Kimley-Horn team has extensive bikeways and trails experience including WSPP projects as well as on other previous projects 
in Gainesville and throughout the state. We are currently working on the WSPP Sweetwater Trail Phase 2, and our professionals have 
experience on the Phase 1 portion of this trail as well. Our team has designed trails throughout the area including portions of the Archer 
Braid Trail, Tower Road Sun Trail, SW 8th Ave Multi-Use Path, and the Sweetwater Trail (some with other firms). Each trail added safe, 
dedicated multi-modal connectivity that was not present prior to the project. Our professionals’ experience also includes cultural trails, 
including most recently working with the Gainesville Community Redevelopment Agency on the Heritage Trail in 5th Avenue/Pleasant Street 
CRA District. Elisabeth has also served on the Florida Greenways and Trails Board, a statewide advisory non-profit focused on regional trail 
planning, for two terms. Collectively, this experience will help inform future WSPP trail projects regarding typical design and construction 
issues, trends, local stakeholders, and budgeting. Our multi-disciplinary Kimley-Horn team of roadway, transportation, civil, and landscape 
architecture professionals are well suited for any type of trail project and can address the full range of issues to ensure an accessible, 
beautiful, and well connected trail system.

IV. Smokey Bear Park Improvements 
The Smokey Bear Park resembles our experience with WSPP Oakview Park including the need for master planning, design of 
neighborhood-level park improvements, and repurposing of the existing building. To be efficient and adhere to the expected schedule and 
budget, we can utilize the lessons learned from our experience with WSSP Oakview Park. 

As we have previously mentioned, our established relationships with local architects, geotechnical engineers, and structural engineers 
present reliable and methodical resources for the assessments of buildings and other structures. The Smokey Bear Park is important 
to many families who live in the surrounding neighborhoods and for those within walking distance. Provided these details, our team 
anticipates the project will require public involvement for programming and master planning. 
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Statement of Qualifications 
Kimley-Horn is a full-service, employee-owned, multidisciplinary consulting firm offering a broad range of engineering, planning, landscape 
architecture, and environmental services to clients in both the private and public sectors. Over the years, we have grown from a small 
group of engineers and planners to one of the most respected consulting firms in the nation. Today, Kimley-Horn has more than 6,700 
employees in more than 120 offices across the United States and Puerto Rico, offering a full range of consulting services to local, regional, 
national, and international clients.

Our history with clients in Florida has demonstrated our ability to assemble a diverse team of in-house professionals from our local offices 
throughout the state. Kimley-Horn has the size, diversity of talent and services, and proven history of producing innovative, award-winning 
designs. We take great pride in the strength of our resources, our integrity as a firm, and the character of our people. Throughout the firm’s 
growth, we have come to appreciate the value and importance of remaining true to our roots, focusing on our local clients, and providing 
them with the personalized and responsive service they deserve. Kimley-Horn is a firm with many disciplines, but one expertise: making 
our clients successful.

Our team of professionals have a wide variety of parks and trails experience throughout the State of Florida. We have extensive firsthand 
experience with public facilitation and consensus building, needs assessments, program development, master planning, development of 
design standards and guidelines, design and construction documents, permitting services, and urban forestry. We have assisted clients 
in the development of active and passive parks, multimodal trial systems, nature centers, wayfinding systems, design standards and 
guidelines, urban forestry management plans, and multipurpose athletic complexes. 

The Kimley-Horn team, led by project manager C. Elisabeth Manley, PLA, ASLA, is dedicated to exceeding your expectations and will 
collaborate across disciplines to provide you with creative solutions and value on all of your projects. Our clients consistently tell us that 
Kimley-Horn provides a better experience. That’s the truth behind our reputation—with Kimley-Horn, you can expect more and 
experience better.

Kimley-Horn is in compliance with applicable State and Federal professional licensing laws: Please see the exhibits section for applicable 
licenses. We also carry the required insurance and will give the City 30 days written notice (except the City will accept ten (10) days written 
notice for non-payment) prior to cancellation or material change in coverage, with the amounts as noted in the sample COI within the 
following exhibits section. 

V. Tom Petty Park Improvements 
From the project description provided in Attachment A, the scope of services for the Tom Petty Park Improvements project is similar those 
we experienced in WSPP’s Northside Park project. The Tom Petty Park project may require the development of a master plan with a focus 
on sport court improvements. 

Similar to our experience at WSPP Northside Park, we designed and engineered the new double racquetball court and pickleball courts 
with lighting. Our team understands the support elements necessary to ensure effective improvements are made to the area. Shaded 
seating, gathering and picnic areas, and rental and storage facilities are supporting elements, which contribute to the overall value of 
project improvements. These support features were included in the WSPP Northside Park project and contributed to the project’s success. 

The Kimley-Horn team has provided master planning for hundreds of park projects. With this experience, we can visualize the “big picture” 
and develop a masterplan that will accommodate the future demands of the park. Our ability to look beyond the parameters of a project, 
saves our client’s time and money while capitalizing on a project’s potential.
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REVISED BID COVER (CCNA) 
Procurement Division 

(352) 334-5021(main)

Issue Date: March 27, 2023 

REQUEST FOR QUALIFICATIONS: # WSPP-230022-WB 
Professional Design Services for WSPP Projects 

PRE-PROPOSAL MEETING: ☒☒  Non-Mandatory ☐☐  Mandatory ☐☐  N/A ☐☐  Includes Site Visit
DATE: April 5, 2023 TIME: 9:00 AM (local time) 
LOCATION:   Join ZOOM Meeting 

QUESTION SUBMITTAL DUE DATE: April 12, 2023 

AAllll  mmeeeettiinnggss  aanndd  ssuubbmmiittttaall  ddeeaaddlliinneess  aarree  EEaasstteerrnn  TTiimmee  ((EETT))..  

DUE DATE FOR UPLOADING PROPOSAL: Wednesday, April 19, 2023 @ 3:00pm 

SUMMARY OF SCOPE OF WORK:   The City of Gainesville is requesting submission of Statements of 
Qualifications from Professional firms with expertise in parks, recreation and cultural affairs projects. We are seeking to 
negotiate design and design support service contracts to support parks, recreation and cultural affairs projects, 
preferable in a 3 year contract format with 2 optional one-year extensions. 

For questions relating to this solicitation, contact: Wendy Byrne ByrneWM@cityofgainesville.org 

Bidder is not in arrears to City upon any debt, fee, tax or contract:        Bidder is NOT in arrears        Bidder IS in arrears 
Bidder is not a defaulter, as surety or otherwise, upon any obligation to City:       Bidder is NOT in default        Bidder IS in default 

Bidders who receive this bid from sources other than City of Gainesville Procurement Division or DemandStar.com MUST contact the 
Procurement Division prior to the due date to ensure any addenda are received in order to submit a responsible and responsive offer. 
Uploading an incomplete document may deem the offer non-responsive, causing rejection. 

ADDENDA ACKNOWLEDGMENT: Prior to submitting my offer, I have verified that all addenda issued to date are considered as 
part of my offer: Addenda received (list all) #  

Legal Name of Bidder:  

DBA:   

Authorized Representative Name/Title:      

E-mail Address:   FEIN:  

Street Address:    

Mailing Address (if different):   

Telephone: ( )  Fax: (  ) 

By signing this form, I acknowledge I have read and understand, and my business complies with all General Conditions and requirements 
set forth herein; and, 

Proposal is in full compliance with the Specifications. 

Proposal is in full compliance with the Specifications except as specifically stated and attached hereto. 

SIGNATURE OF AUTHORIZED REPRESENTATIVE:   

SIGNER’S PRINTED NAME: DATE:  

TThhiiss  ppaaggee  mmuusstt  bbee  ccoommpplleetteedd  aanndd  uuppllooaaddeedd  ttoo  DDeemmaannddSSttaarr..ccoomm  wwiitthh  yyoouurr  SSuubbmmiittttaall..  
E-Bidding Document - RFQ (CCNA) - Page 1 of 31 

Addendum No. 1, Addendum No. 2, Addendum No. 3

Kimley-Horn and Associates, Inc.

N.A.

Chris Towne, P.E., Assistant Secretary

Chris.Towne@kimley-horn.com 560885615

N.A.352   415-1936

800 SW 2nd Avenue, Suite 100, Gainesville, FL 32601

Chris Towne, P.E., Assistant Secretary April 18, 2023
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Bid Number: WSPP-230022-WB
Bid Name: Professional Design Services for WSPP Projects

ADDENDUM NO. 1

Date: April 4, 2023 Bid Date: Wednesday, 4/19/23
at 3:00 P.M. (Local Time)

Bid Name: Professional Design Services for WSPP Projects Bid No.: WSPP-230022-WB

NOTE: This Addendum has been issued only to the holders of record of the specifications.

The original Specifications remain in full force and effect except as revised by the following changes 
which shall take precedence over anything to the contrary: 

1. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by 3:00 p.m.
(local time), April 12, 2023. Questions may be submitted as follows:

Email: byrnewm@cityofgainesville.org
or
Faxed (352) 334-3163
Attention: Wendy Byrne

2. Please find attached:

a) Copy of the cone of silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters).

3. The following from the Bid Document information has changed:

***IMPORTANT NOTICE REGARDING PRE-PROPOSAL MEETING***
The scheduled meeting will occur via ZOOM, NOT Teams;
the information to join is provided below.  Attendance is not required.

WSPP-230022-WB Non-Mandatory Pre Bid  Zoom Meeting

The following are answers/clarifications to questions received since issuance of the RFQ:

4. Question: There is a Teams link in the RFP. Is this still the best link to use to join the 
meeting?
Answer: NO; please see the link and information provided above.

5. Question: Can you clarify if the Scope and Related Services (section 2.2 of the Bid Document) is stating 
that we can submit on just one of these services, or we need to have experience in one or more of the 
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Bid Number: WSPP-230022-WB
Bid Name: Professional Design Services for WSPP Projects

areas? For example, can we just submit a team of landscape architects? Or do we need to include a full 
service team in our submittal?
Answer: You can submit a proposal just to cover the services most suited to your company.

6. Question: Can we include a cover before the bid cover?
Answer: Yes

7. Question: Can we include a Table of Contents?
Answer: Yes

8. Question: Can we include a cover letter?
Answer: Yes

9. Question: Is the City looking to award a team of consultants to include all services, or can we submit a 
proposal just to cover the services that we provide in-house?
Answer: You can submit a proposal just to cover the services most suited to your company.

10. Question: For the Non-mandatory pre-proposal meeting attendees should pre-register to attend, but I am 
not seeing that link. Also, on page 3 it refers to the pre-proposal meeting as a “Zoom” meeting, but the link 
is “Teams”. Will you please confirm which platform will be used for the non-mandatory meeting and if we 
are to pre-register for it.
Answer: The scheduled meeting will occur via ZOOM, NOT Teams;

the information to join is provided below.  Attendance is not required.

WSPP-230022-WB Non-Mandatory Pre Bid  Zoom Meeting

11. Question:  For the Proposer Expertise Questions form (selected projects from Attachment A), can firms re-
format this form as long as all requested information is included? Additionally, is this page limited to 1 
page?

Answer: Please do not reformat the page; if additional space is needed, please add pages.

12. Question: If we need additional space for our responses in the Proposer Expertise Questions form can we 
re-create the form to use additional pages?
Answer:    Yes, you may do so. 

THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK.
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Bid Number: WSPP-230022-WB
Bid Name: Professional Design Services for WSPP Projects

ACKNOWLEDGMENT:  Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her 
signature below, and a copy of this Addendum to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance 
with information, instructions, and stipulations set forth herein.  

PROPOSER:  _____________________________________________ 

BY:   _____________________________________________ 

DATE:   _____________________________________________ 

Kimley-Horn and Associates, Inc.

Chris Towne, P.E., Assistant Secretary

April 18, 2023
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Bid Number: WSPP-230022-WB
Bid Name: Professional Design Services for WSPP Projects

CITY OF FINANCIAL SERVICES
GAINESVILLE PROCEDURES MANUAL

41-524 Prohibition of Lobbying in Procurement Matters

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no 
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or 
employees, except the Procurement Division or the procurement designated staff contact person. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred. 

Cone of Silence period means the period between the issue date which allows for immediate submittals to the 
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or 
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the 
Procurement Division, or City Department awards the contract.

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with 
respect to a decision of the City, except as authorized by procurement procedures.
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 WSPP-230022-WB
Professional Design Services for WSPP Projects

ADDENDUM NO. 2

Date: April 6, 2023 Bid Date: April 19, 2023
at 3:00 P.M. (Local Time) 

Bid Name: Professional Design Services for WSPP Projects
Bid No.: WSPP-230022-WB

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the 
attendees of the non-mandatory pre-bid conference held on April 5, 2023. 

The original Specifications remain in full force and effect except as revised by the following 
changes, which shall take precedence over anything to the contrary:  

1. Please find attached:

a) Questions submitted by potential bidders who attended the non-mandatory pre-bid
conference on April 5, 2023, via Zoom as well as questions submitted via email prior to and
immediately following the pre-bid conference.

b) Copy of the Cone of Silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters).

ADDENDUM #2 – Questions and Answers 

Question1:  Do you want us to submit for specific projects, or assemble the best team with 
several difference services for all potential projects?

Answer1:
We want to know what projects your company would be a great fit for, 
with the caveat that the list is not all inclusive of everything we are going 
to be working on. It can be a variety of teams or just whatever your 
company is best suited to work on.

Question2:  Do any of the projects have budgets already?

Answer2:
The City Commission has not approved budgets for any future projects; the scope 
of work for each project needs to be more “dialed in” before we can get a budget 
number. 

Question3:  Is the City looking to build a pool of contractors?

Answer3:
That is the goal. This is not a single award situation. We could contract with 
multiple firms. We are looking for design and design support services to supply a 
wide array of our needs.

Question4:  Are you looking for only our qualifications, not qualifications for us as a team 
member with other consultants?
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Answer4: You are welcome, in your submittal, to discuss teams in the context of what your 
firm can handle/put together. Does your firm want to be the project lead and sub 
out a variety of other services, or do you only work one a more narrow scope?

Question5: If a firm plans to submit as a prime consultant, does that make them ineligible to 
submit as a sub-consultant on another team?  

Answer5: No; on previous RFQs and projects we have seen team overlap. 

Question6: Regarding local preference, are there specific points awarded for being local?  
Answer6: This isn’t construction so there is no local preference per se; if you have a talent 

that we cannot source locally, then we will certainly work with vendors outside 
Alachua County.  

Question7: So, the City is looking at, for example, The Thomas Center wholesale 
improvements. The City is the funding source, but would there be other 
representatives within the City that might lead that project as far as supervising 
historic architectural improvements, or are you going to be in charge of 
everything? 

Answer7: Betsy Waite and Peter McNiece will be facilitating but relying on input from
stakeholders both internal and external.  

Question8: Are you going to require a 330 form or do you want us to just follow the 330 
profile numbers for the Scope and Related Services in Section 2.2?  

Answer8: The form is not required, but please follow 330 profile numbers in describing 
what your company provides.  

Question9: Is the City looking for teams led by Architecture or Civil, or can MEP firms 
submit as Prime for only MEP services?

Answer9:   The City’s Wild Spaces & Public Places program is interested in having a wide 
variety of professional firms on continuing service contracts.  While our larger 
projects often require civil engineering, landscape architecture, architecture and 
MEP we do sometimes have projects that only require one specialty.  I’d 
encourage smaller firms to submit individual proposals so we can contract with 
you directly. Sometimes the Wild Spaces & Public Places program needs a 
photometric lighting design, a topographic survey, soil borings or other specialty 
work. We contract with MEP, survey, geotechnical and other specialty firms 
directly.  

Question10: The RFQ says “Scope says the firm(s) selected should be able to provide expertise 
in one or more of the areas listed below…”  If MEP/FP firms submit as Prime, are 
we required to have one of the other bulleted disciplines as a subconsultant? 

Answer10: No, you are not required to submit more than one area of expertise. 
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ACKNOWLEDGMENT:  Each Proposer shall acknowledge receipt of this Addendum No. 2 by his or her 
signature on the following page, and a copy of this Addendum No. 2 is to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 2 and the Proposal submitted is in accordance 
with information, instructions, and stipulations set forth herein.  

PROPOSER: _____________________________________________ 

BY: _____________________________________________

DATE:  _____________________________________________

Kimley-Horn and Associates, Inc.

Chris Towne, P.E., Assistant Secretary

April 18, 2023
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CITY OF FINANCIAL SERVICES
GAINESVILLE PROCEDURES MANUAL

41-524 Prohibition of Lobbying in Procurement Matters

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no 
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or 
employees, except the Procurement Division or the procurement designated staff contact person. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred.  

Cone of Silence period means the period between the issue date which allows for immediate submittals to the 
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or 
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the 
Procurement Division, or City Department awards the contract.

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with 
respect to a decision of the City, except as authorized by procurement procedures.
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ADDENDUM NO. 3

Date: April 17, 2023 Bid Date: April 19, 2023
at 3:00 P.M. (Local 
Time)

Bid Name: Professional Design Services for WSPP Projects
Bid No.: WSPP-230022-WB

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the 
attendees of the non-mandatory pre-bid conference held on April 5, 2023.

The original Specifications remain in full force and effect except as revised by the following 
changes, which shall take precedence over anything to the contrary: 

1. Please find attached:

a) Questions submitted by potential bidders via email prior to the question submittal due date 
of April 12, 2023.

b) Copy of the Cone of Silence information (Financial Procedures Manual Section 41-524
Prohibition of Lobbying in Procurement Matters).

ADDENDUM #3 – Questions and Answers

Question1:  
Can you clarify if the City is wanting exceptions to just the contractual language 
in the sample contract, or are you wanting anything we have an exception to in 
the RFQ?

Answer1: We need to know of anything you have an exception to in the RFQ.

Question2:  

Regarding RFQ #WSPP-230022-WB, in Part 8 of the RFQ, the Standard 
Contract, would the City consider the following revisions:
3.1 – Standard of Care: Change the word “consequential” to “direct”
3.5 - Change the word “reason” to “reasonable cause”
13.0 – Both Professional Liability and Worker’s Comp insurance cover the 
consulting firm from either errors and omissions or from employee injury. 
Neither are insuring the City. Can the requirement for listing the City as 
additional insured be eliminated?
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Can a Limit of Personal Liability clause be added to the end of the agreement?

Answer2:

Re: 3.1 – in this instance we believe the intent of the wording is “resulting”; 
“direct” would exclude “Indirect” damages. 
Re: 3.2: no objection to making that change
Re: 13.0:  we will discuss if your firm is awarded a contract. 

Question3:  
We would like to submit on the above referenced RFQ. We have requested our 
zoning compliance permit through COG. This is the first time I have seen a 
request of such. If we do not receive the verification back in time, will this 
disqualify us from submitting?

Answer3: No, it will not disqualify you from submitting. 

Question4:  
If we are submitting a team of consultants, do they also need to submit their 
experience under Project Understanding and Approach? Should our consultants 
also submit the Proposer Expertise Questions form?

Answer4:

Yes. We want to know what projects your company would be a great fit for. If 
your firm routinely works in collaboration with external consultants to complete 
projects (rather than operating independently) then please elaborate on the 
experiences and expertise of everyone within the team.   You are welcome, in 
your submittal, to discuss teams in the context of what types of projects your firm 
is best suited. Does your firm want to be the project lead and sub out a variety of 
other services (on complex projects), or do you prefer a more narrow scope? 

Question5: Section 2.5 of the Sample Contract states “The CITY may use the CONSULTANT as a 
subject matter expert.” Is the expectation to provide both Professional Design services 
and Expert services, such as providing expert testimony, etc?

Answer5: The majority of task assignments under this RFQ will be for design and design support 
services, but there may be an occasion where Expert services, such as providing expert 
testimony are needed.  If your company provides these services please highlight staff’s 
expertise in your response.  

Question6: Section 15.0 of the Same Contract states, “TERMINATION. Termination shall be 
governed by the RFQ, Section III.C.” The contract references back to the RFQ but this 
RFQ has no such language. Can you provide the language for Section III.C.?  

Answer6: The termination clause was inadvertently left out of this RFQ template.  Please see below 
for the termination clause -

C. TERMINATION
Termination for Default - Remedies for Breach
If the Consultant fails to observe or perform or is guilty of a substantial 
violation of any provision of the Contract documents, then the City, after 
serving at least ten days’ written notice to the Consultant of its intent to 



City of
Gainesville

Professional Design Services  
for WSPP Projects RFQ: # WSPP-230022-WB

LPIN43002.2023 [  35  ]

WSPP-230022-WB
Professional Design Services for WSPP Projects

terminate and after such default shall continue unremedied for a period of ten 
days, may terminate the Contract without prejudice to any other rights or
remedies it may have under this Contract.

If, after default under this subsection, it is determined for any reason that 
Consultant was not in default, or that its default was excusable, or that City is 
not entitled to the remedies against Consultant provided herein, then 
Consultant’s remedies against City shall be the same as and limited to those 
afforded Consultant pursuant to the subsection title TERMINATION FOR
CONVENIENCE which appears below.

Termination for Convenience
City shall have the right to terminate this Contract, in whole or in part, without 
cause, upon seven (7) calendar days’ written notice to Consultant. In the event of 
such termination for convenience, Consultant’s recovery against City shall be 
limited to that portion of the contract price earned through the date of 
termination, together with any retainage withheld and direct and immediate 
termination expenses incurred, but Consultant shall not be entitled to any other 
or further recovery against City.

Termination of the contract or a portion thereof, for cause or convenience, shall 
neither relieve the Consultant of its responsibilities for the completed work nor 
shall it relieve his/her surety of its obligation for and concerning any just claim
arising out of the work performed.

Question7: We are seeking clarification on the following:
3.2 i. Investigation of Alleged Wrongdoings, Litigation/Settlements/Fines/Penalties • 
The City Commission specifically requests that responders to this document indicate in 
writing any investigations of wrongdoings, litigation and/or settlements, and fines or 
penalties (anywhere in the U.S.) involving the bidder and specific contractors listed as 
projected to provide services to the City. You may be required to respond to questions 
on this subject matter. 

Are you asking for litigation from the Bidder only or litigation between the Bidder and 
specific contractors that we may work with on this project?
If it is with contractors on this project, can you please list them?

Answer7: We are looking for litigation against the bidder OR any subcontracts they may use.
                    Not….the bidder AND subcontractors.
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ACKNOWLEDGMENT:  Each Proposer shall acknowledge receipt of this Addendum No. 3 by his or her 
signature on the following page, and a copy of this Addendum No. 3 is to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 3 and the Proposal submitted is in accordance 
with information, instructions, and stipulations set forth herein.  

PROPOSER:  _____________________________________________ 

BY:   _____________________________________________ 

DATE:   _____________________________________________ 

Kimley-Horn and Associates, Inc.

Chris Towne, P.E., Assistant Secretary

April 18, 2023
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CITY OF FINANCIAL SERVICES
GAINESVILLE PROCEDURES MANUAL

41-524 Prohibition of Lobbying in Procurement Matters

Except as expressly set forth in Resolution 170116, Section 9, during the Cone of Silence as defined herein no 
person may lobby, on behalf of a competing party in a particular procurement process, City Officials or
employees, except the Procurement Division or the procurement designated staff contact person. Violation of 
this provision shall result in disqualification of the party on whose behalf the lobbying occurred. 

Cone of Silence period means the period between the issue date which allows for immediate submittals to the 
City of Gainesville Procurement Division in response to an invitation to bid, or a request for proposal, or 
qualifications, or information, or an invitation to negotiate, as applicable, and the time that City Officials or the 
Procurement Division, or City Department awards the contract.

Lobbying means when a person seeks to influence or attempt to influence City Officials or employees with 
respect to a decision of the City, except as authorized by procurement procedures.
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IInn  tthhee  eevveenntt  ooff  aa  ttiiee  bbiidd,,  bbiiddddeerrss  wwiitthh  aa  DDrruugg  FFrreeee  WWoorrkkppllaaccee  PPrrooggrraamm  wwiillll  bbee  ggiivveenn  pprreeffeerreennccee..    TToo  bbee  ccoonnssiiddeerreedd  
ffoorr  tthhee  pprreeffeerreennccee,,  tthhiiss  ddooccuummeenntt  mmuusstt  bbee  ccoommpplleetteedd  aanndd  uuppllooaaddeedd  ttoo  DDeemmaannddSSttaarr..ccoomm  wwiitthh  yyoouurr  SSuubbmmiittttaall.. 

  E-Bidding Document - RFQ (CCNA) - Page 27 of 31 

DRUG-FREE WORKPLACE FORM 
 

The undersigned bidder in accordance with Florida Statute 287.087 hereby certifies that  
 
_____________________________________________________________________________________ does: 
                                                      (Name of Proposer) 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, 

or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken 
against employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a 

drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the 
penalties that may be imposed upon employees for the drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy 

of the statement specified in subsection (1). 
 
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the 

commodities or contractual services that are under bid, the employee will abide by the terms of the statement 
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of 
Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in 
the workplace no later than five (5) days after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 

program if such is available in the employee’s community, by any employee who is so convicted. 
 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this 

section. 
 
As the person authorized to sign the statement, I certify that this bidder complies fully with the above requirements. 
 
 
 ____________________________________ 
 Bidder’s Signature 
 
 ____________________________________ 
 Date 

 
 

Kimley-Horn and Associates, Inc.

April 18, 2023
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  E-Bidding Document - RFQ (CCNA) - Page 28 of 31 

BIDDER VERIFICATION FORM 
  
LOCAL PREFERENCE (Check one) 
Local Preference requested:  YES      NO 
 
A copy of your BBuussiinneessss  TTaaxx  RReecceeiipptt must be included in your submission if you are requesting Local Preference:  

 
QUALIFIED SMALL BUSINESS AND/OR SERVICE DISABLED VETERAN BUSINESS STATUS (Check one)  
Is your business qualified, in accordance with the City of Gainesville’s Small Business Procurement Program, as a local Small 
Business?       YES      NO 
 
Is your business qualified, in accordance with the City of Gainesville’s Small Business Procurement Program, as a local Service-
Disabled Veteran Business?      YES      NO 
 
REGISTERED TO DO BUSINESS IN THE STATE OF FLORIDA 
Is Bidder registered with Florida Department of State’s, Division of Corporations, to do business in the State of Florida?  

 YES      NO (refer to Part 1, 1.6, last paragraph) 
 
If the answer is “YES”, provide a copy of SunBiz registration or SunBiz Document Number (#________________________) 
If the answer is “NO”, please state reason why: ______________________________________________________________ 

____________________________________________________________________________________________________ 

DIVERSITY AND INCLUSION (Applies to solicitations above $50,000) 
Does your company have a policy on diversity and inclusion?         YES      NO 
 
If yes, please attach a copy of the policy to your submittal. 
 
Note:  Possessing a diversity and inclusion policy will have no effect on the City’s consideration of your submittal, but is simply being requested for information 
gathering purposes. 
 
_____________________________________________________________________________________ 
Bidder’s Name 
 

_____________________________________________________________________________________ 
Printed Name/Title of Authorized Representative 
 

_______________________________________________\____________ 
Signature of Authorized Representative  Date 

 
 
  

Kimley-Horn and Associates, Inc.

Chris Towne, P.E., Assistant Secretary

04/18/2023

821359
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Kimley-Horn’s Diversity & Inclusion Committee’s Mission Statement 
Consistent with our culture, Kimley-Horn is committed to an environment that is inclusive and where diversity is embraced, valued, and 
celebrated. We want our employees to feel connected and empowered in their careers and in service to our clients and communities. By 
recruiting, mentoring, developing, and retaining diverse staff at all levels, we can fuel innovation and increase our competitive advantage 
within the marketplace.



City of
Gainesville

Professional Design Services  
for WSPP Projects RFQ: # WSPP-230022-WB

LPIN43002.2023 [  41  ]

Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

 Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.

P
ri

nt
 o

r 
ty

p
e.

 
S

ee
 S

p
ec

ifi
c 

In
st

ru
ct

io
ns

 o
n 

p
ag

e 
3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

Kimley-Horn and Associates, Inc.

✔

5

421 Fayetteville Street, Suite 600

Raleigh, NC 27601

5 6 0 8 8 5 6 1 5

2/1/2023
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On October 1, 2019, HB827/SB616 went into effect, creating the rules for Administrative Code 61G15, which removes 
the requirement that engineers obtain a separate engineering business license (certificate of authorization) for their 
engineering firm.
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State of Florida
Department of State

I certify from the records of this office that KIMLEY-HORN AND
ASSOCIATES, INC. is a North Carolina corporation authorized to transact
business in the State of Florida, qualified on April 24, 1968.

The document number of this corporation is 821359.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on February 22, 2023, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-second day of
February, 2023

Tracking Number: 9937240518CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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h. Exceptions to RFQ
We do not wish to submit exceptions at this time. We do not wish to include exceptions to the sample contract at this time.
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i. Investigation of Alleged Wrongdoings, Litigation/Settlements/Fines/Penalties 
Kimley-Horn and its subsidiaries have provided services in all 50 states and numerous countries. Because of the many and varied projects, 
we have completed, we are subject to various legal proceedings from time to time and in the ordinary course of business. None of the 
pending matters, if decided against Kimley-Horn, would have a material impact on our financial statements or impair in any way our ability 
to serve our clients. Generally, these matters are covered by insurance, and we consider them to be without merit. If you would like to 
discuss our legal matters in more detail, please contact Kimley-Horn’s General Counsel, Richard Cook, at 919.677.2058.
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